
Summary - Tabulation of Bids
MT PFH 71-1(1) Petty Creek Road
Bids Opened: 5/18/2011

State: MT Opened At: Helena MT
County: Missoula Date 5/18/2011

National Forest: Lolo

Signed: Date: 5/21/2011

Title

Contract Awarded to: Date:

All bidders are responsive.
Base Option 1 Option 2 Option 3 TOTAL

West Company Inc
Lake WA 99022 4,068,435.80$    1,179,933.00$    3,690,850.00$    1,056,875.00$ 9,996,093.80$
Montana Materials Inc
Missoula MT 59808 5,307,723.45$    1,002,009.10$    3,119,181.60$    946,608.40$ 10,375,522.55$

Noble Exvating 3,919,065.85$    1,223,225.50$    3,878,603.50$    1,382,319.50$ 10,403,214.35$
Schellinger Sand & Gravel Inc
Columbia Falls MT 59912 4,835,718.75$    1,179,406.50$    3,352,801.00$    1,200,020.00$ 10,567,946.25$

Knife River - Missoula
Missoula MT 4,343,961.00$    1,326,090.50$    3,736,852.00$    1,270,855.50$ 10,677,759.00$
Treasure State Concrete
Polson MT 4,845,224.00$    1,361,019.00$    4,256,250.00$    1,434,687.00$ 11,897,180.00$

Ascorp Inc dba Debco Construction
Orofino ID 5,806,377.10$    1,629,095.50$    4,302,854.00$    1,361,915.00$ 13,100,241.60$
Patrick Albin Carlson JV LLC
Lisle IL 60532 6,656,860.70$    1,458,806.20$    4,436,918.00$    1,403,371.50$ 13,955,956.40$
Engineer's Esimate 5,608,845.00$    1,630,985.00$    5,573,487.00$    1,557,885.50$ 14,371,202.50$

I certifhy that this Bid Tabulation accurately reflects the bids received & publically opened for this solicitation.

/s/ Julee McTaggart

Contracting Officer

West Company Inc. June 3, 2011



BID TABULATION         
Base Schedule
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

L S Jensen Const & Ready Mix
Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000 Mob All LPSM 360,000.00$ 360,000.00$   400,000.00$   400,000.00$   1,821,327.00$ 1,821,327.00$ 550,000.00$   550,000.00$   
15201-0000 Const Survey & staking All LPSM 108,000.00$ 108,000.00$   60,000.00$     60,000.00$     52,000.00$      52,000.00$     82,000.00$     82,000.00$     
15215-3000 Survey/staking, Drainage strucure

Structure
10.00 Each 750.00$       7,500.00$       325.00$          3,250.00$       254.00$           2,540.00$       900.00$          9,000.00$       

15301-0000 Contractor Quality Control All LPSM 100,000.00$ 100,000.00$   50,000.00$     50,000.00$     177,000.00$    177,000.00$   32,000.00$     32,000.00$     
15401-0000 Contractor Testing All LPSM 100,000.00$ 100,000.00$   110,000.00$   110,000.00$   140,000.00$    140,000.00$   125,000.00$   125,000.00$   
15401-0000 Construction Schedule All  LPSM 10,000.00$   10,000.00$     1,000.00$       1,000.00$       160,000.00$    160,000.00$   10,000.00$     10,000.00$     

15501-0000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM 15,000.00$   15,000.00$     12,500.00$     12,500.00$     12,000.00$      12,000.00$     22,800.00$     22,800.00$     

15703-1500 Soil Erosion control, Temp Soil Takifier 17.00 ACRE 1,250.00$     21,250.00$     330.00$          5,610.00$       325.00$           5,525.00$       330.00$          5,610.00$       
15704-1000 Soil Erosion Contro. Plastic Lining 1,200.00 SQYD 5.00$           6,000.00$       1.00$              1,200.00$       0.68$               816.00$          3.00$              3,600.00$       
15705-0100 Soil Erosion Control Silt Fence 200.00 LNFT 4.30$           860.00$          5.00$              1,000.00$       3.30$               660.00$          3.50$              700.00$          

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 80.00 LNFT 100.00$       8,000.00$       60.00$            4,800.00$       65.90$             5,272.00$       85.00$            6,800.00$       

15705-1400 Soil Erosion control, sediment log (9-inch) 2,300.00 LNFT 6.00$           13,800.00$     3.10$              7,130.00$       3.05$               7,015.00$       3.50$              8,050.00$       
15705-1500 Soil erosion control, sediment wattle (9-inch) 28,200.00 LNFT 4.50$           126,900.00$   2.50$              70,500.00$     2.40$               67,680.00$     2.85$              80,370.00$     
15706-0200 Soil erosion control, check dam 100.00 EACH 500.00$       50,000.00$     100.00$          10,000.00$     73.90$             7,390.00$       125.00$          12,500.00$     
15801-0000 watering for dust control 1,800.00 MGAL 20.00$         36,000.00$     18.00$            32,400.00$     21.20$             38,160.00$     13.00$            23,400.00$     
20101-0000 Clearing & grubbing 21.00 ACRE 3,000.00$     63,000.00$     5,000.00$       105,000.00$   3,800.00$        79,800.00$     2,000.00$       42,000.00$     
20301-1000 Removal of gate 3.00 EACH 250.00$       750.00$          50.00$            150.00$          50.90$             152.70$          55.00$            165.00$          
20301-1600 Removal of mailbox 5.00 EACH 140.00$       700.00$          75.00$            375.00$          50.90$             254.50$          55.00$            275.00$          
20301-1900 Removal of pipe culvert 5.00 EACH 1,400.00$     7,000.00$       150.00$          750.00$          286.00$           1,430.00$       150.00$          750.00$          
20301-2400 Removal of sign 20.00 EACH 140.00$       2,800.00$       36.00$            720.00$          35.60$             712.00$          40.00$            800.00$          
20301-2700 Removal of structure 2.00 EACH 7,000.00$     14,000.00$     2,500.00$       5,000.00$       1,100.00$        2,200.00$       2,500.00$       5,000.00$       
20302-0700 Removal of fence 5,900.00 LNFT 0.60$           3,540.00$       0.50$              2,950.00$       0.92$               5,428.00$       0.95$              5,605.00$       
20303-1600 Removal of pavement, asphalt 16,000.00 SQYD 6.75$           108,000.00$   1.00$              16,000.00$     1.05$               16,800.00$     0.85$              13,600.00$     
20401-0000 Roadway Excavation 69,500.00 CUYD 6.00$           417,000.00$   7.50$              521,250.00$   2.20$               152,900.00$   6.50$              451,750.00$   
20402-0000 Subexcavation 2,000.00 CUYD 35.00$         70,000.00$     35.00$            70,000.00$     27.90$             55,800.00$     8.50$              17,000.00$     
20466-0000 Conserve & stockpile topsoil 1,700.00 CUYD 3.00$           5,100.00$       5.00$              8,500.00$       4.85$               8,245.00$       4.00$              6,800.00$       
20701-1300 Earthwork geotextile, type IV-B 1,500.00 SQYD 9.00$           13,500.00$     2.00$              3,000.00$       1.75$               2,625.00$       3.00$              4,500.00$       
20801-0000 tructure Excavation 40.00 CUYD 35.00$         1,400.00$       50.00$            2,000.00$       62.90$             2,516.00$       27.00$            1,080.00$       
20803-0000 Structural backfill 57.00 CUYD 50.00$         2,850.00$       100.00$          5,700.00$       54.00$             3,078.00$       15.00$            855.00$          
211010-0200 Roadway obliteration, method 2 300.00 SQYD 15.00$         4,500.00$       2.50$              750.00$          2.55$               765.00$          10.00$            3,000.00$       
25101-0300 placed riprap, class 3 1,050.00 CUYD 110.00$       115,500.00$   40.00$            42,000.00$     79.60$             83,580.00$     85.00$            89,250.00$     
25210-0000 rockery 791.00 SQYD 500.00$       395,500.00$   250.00$          197,750.00$   314.00$           248,374.00$   250.00$          197,750.00$   
25902-0000 Soil nail retaining wall 396.00 SQYD 1,200.00$     475,200.00$   325.00$          128,700.00$   351.00$           138,996.00$   450.00$          178,200.00$   
30101-2000 Aggregate base grading D 24,000.00 TON 15.00$         360,000.00$   12.00$            288,000.00$   9.25$               222,000.00$   11.50$            276,000.00$   
30606-0000 Magnesium chloride (dust palliative) 500.00 TON 300.00$       150,000.00$   110.00$          55,000.00$     117.00$           58,500.00$     200.00$          100,000.00$   
30802-1000 Roadway aggregate, meethod 1 1,100.00 TON 50.00$         55,000.00$     10.00$            11,000.00$     9.55$               10,505.00$     11.50$            12,650.00$     

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughtness

10,500.00 TON 70.00$         735,000.00$   63.00$            661,500.00$   55.10$             578,550.00$   38.00$            399,000.00$   

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

252.00 TON 70.00$         17,640.00$     120.00$          30,240.00$     104.00$           26,208.00$     36.00$            9,072.00$       

40105-3000 Antistrip additive, type 3 110.00 TON 175.00$       19,250.00$     245.00$          26,950.00$     203.00$           22,330.00$     220.00$          24,200.00$     
41101-1000 Prime coat, grade CMS-2 75.00 TON 570.00$       42,750.00$     750.00$          56,250.00$     615.00$           46,125.00$     715.00$          53,625.00$     
41105-0000 Blotter 860.00 TON 36.00$         30,960.00$     25.00$            21,500.00$     29.20$             25,112.00$     41.00$            35,260.00$     

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or SS-
1H 60.00 TON 550.00$       33,000.00$     700.00$          42,000.00$     626.00$           37,560.00$     310.00$          18,600.00$     

55101-0200 Concrete filled steel pipe piles, in place 770.00 LNFT 400.00$       308,000.00$   110.00$          84,700.00$     80.10$             61,677.00$     48.00$            36,960.00$     
55202-0200 Structural Concrete, Class A (AE) 72.00 CUYD 700.00$       50,400.00$     750.00$          54,000.00$     724.00$           52,128.00$     715.00$          51,480.00$     
55201-0800 Structural Concrete, Class D (AE) 105.00 CUYD 900.00$       94,500.00$     1,000.00$       105,000.00$   863.00$           90,615.00$     755.00$          79,275.00$     

55202-2000 Structural Concrete, Class D (AE), For 
approach slabs, type 2 69.00 SQYD 275.00$       18,975.00$     275.00$          18,975.00$     373.00$           25,737.00$     310.00$          21,390.00$     

55302-3200 Precast, prestressed concrete girders 362.00 LNFT 300.00$       108,600.00$   225.00$          81,450.00$     303.00$           109,686.00$   230.00$          83,260.00$     
55401-1000 Reinforcing steel 17,872.00 LB 1.25$           22,340.00$     1.20$              21,446.40$     1.35$               24,127.20$     1.50$              26,808.00$     
55401-2000 Reinforcing steel, epoxy coated 18,411.00 LB 1.50$           27,616.50$     1.40$              25,775.40$     1.55$               28,537.05$     1.85$              34,060.35$     
55601-1100 Bridge Railing, Steel, Two Rail 142.00 LNFT 175.00$       24,850.00$     140.00$          19,880.00$     123.00$           17,466.00$     110.00$          15,620.00$     
56401-1000 Bearing device, elastomeric 10.00 EACH 325.00$       3,250.00$       1,250.00$       12,500.00$     557.00$           5,570.00$       1,100.00$       11,000.00$     
60201-1600 72-inch pipe culvert 41.00 LNFT 360.00$       14,760.00$     200.00$          8,200.00$       148.00$           6,068.00$       275.00$          11,275.00$     

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 173.00 LNFT 80.00$         13,840.00$     35.00$            6,055.00$       28.30$             4,895.90$       30.00$            5,190.00$       

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 191.00 LNFT 115.00$       21,965.00$     55.00$            10,505.00$     47.60$             9,091.60$       45.00$            8,595.00$       

60202-0600 36-inch equivalent diameter arch or elliptical 
pipe culvert, 43.75 in span x 26.625 in rise. 99.00 LNFT 120.00$       11,880.00$     85.00$            8,415.00$       60.90$             6,029.10$       60.00$            5,940.00$       

60210-1600 End section for 72-inch pipe culver 2.00 EACH 1,000.00$     2,000.00$       1,800.00$       3,600.00$       1,300.00$        2,600.00$       2,000.00$       4,000.00$       

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11 
in rise

8.00 EACH 400.00$       3,200.00$       140.00$          1,120.00$       122.00$           976.00$          350.00$          2,800.00$       

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 in
rise

6.00 EACH 500.00$       3,000.00$       215.00$          1,290.00$       153.00$           918.00$          400.00$          2,400.00$       

60211-1000
End section for 36-inch equivlaent diameter 
arch or elliptical pipe culvertm 43,75 in span x 
26.625 in rise

4.00 EACH 600.00$       2,400.00$       450.00$          1,800.00$       320.00$           1,280.00$       750.00$          3,000.00$       

60510-0800 6-inch outlet pipe 200.00 LNFT 45.00$         9,000.00$       10.00$            2,000.00$       16.50$             3,300.00$       18.00$            3,600.00$       
61103-1100 12-inch encasement pipe, galvanized steel 60.00 LNFT 80.00$         4,800.00$       50.00$            3,000.00$       66.70$             4,002.00$       115.00$          6,900.00$       
61701-4100 Guardrail system CRG, type 2, class A 25.00 LNFT 40.00$         1,000.00$       31.00$            775.00$          30.50$             762.50$          33.00$            825.00$          
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH 1,500.00$     1,500.00$       2,550.00$       2,550.00$       2,500.00$        2,500.00$       2,550.00$       2,550.00$       
61702-0800 Terminal Section Type Tangent 3.00 EACH 2,400.00$     7,200.00$       3,900.00$       11,700.00$     3,900.00$        11,700.00$     3,860.00$       11,580.00$     
61707-0000 Structure Transition Railing 84.00 LNFT 125.00$       10,500.00$     165.00$          13,860.00$     163.00$           13,692.00$     165.00$          13,860.00$     
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BID TABULATION         
Base Schedule
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

L S Jensen Const & Ready Mix
Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate West Company Inc Montana Materials Inc dba Noble Excavating Inc

61901-0100 Fence, Woven wire (wildlife friendly) 1,250.00 LNFT 7.00$           8,750.00$       4.20$              5,250.00$       4.05$               5,062.50$       4.25$              5,312.50$       
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 4,200.00 LNFT 3.00$           12,600.00$     2.80$              11,760.00$     2.80$               11,760.00$     2.95$              12,390.00$     
61902-1400 Gate, metal, 16 feet width 2.00 EACH 800.00$       1,600.00$       190.00$          380.00$          188.00$           376.00$          195.00$          390.00$          
62201-0300 Cump truck, 12 cuyd min capacity 50.00 HOUR 110.00$       5,500.00$       105.00$          5,250.00$       84.60$             4,230.00$       100.00$          5,000.00$       

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 50.00 HOUR 110.00$       5,500.00$       80.00$            4,000.00$       94.80$             4,740.00$       95.00$            4,750.00$       

62201-0900 Wheel loader, 2 cuyd min rated capacity 50.00 HOUR 150.00$       7,500.00$       110.00$          5,500.00$       87.70$             4,385.00$       135.00$          6,750.00$       
62201-1400 Bulldozer, 250HP min flywheel power 50.00 HOUR 150.00$       7,500.00$       215.00$          10,750.00$     149.00$           7,450.00$       210.00$          10,500.00$     
62201-2850 Motor Grader, 12 ft mim blade 35.00 HOUR 135.00$       4,725.00$       105.00$          3,675.00$       96.60$             3,381.00$       185.00$          6,475.00$       
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 50.00 HOUR 165.00$       8,250.00$       110.00$          5,500.00$       99.90$             4,995.00$       135.00$          6,750.00$       
62301-0000 General Labor 50.00 HOUR 50.00$         2,500.00$       45.00$            2,250.00$       31.70$             1,585.00$       50.00$            2,500.00$       
62405-0700 Placing conserved topsoil, 12-inch depth 450.00 SQYD 4.50$           2,025.00$       5.00$              2,250.00$       6.80$               3,060.00$       8.50$              3,825.00$       
63302-0000 Sign system 226.00 SQFT 28.00$         6,328.00$       31.00$            7,006.00$       30.50$             6,893.00$       32.00$            7,232.00$       
63308-0000 Object marker 4.00 EACH 65.00$         260.00$          105.00$          420.00$          102.00$           408.00$          105.00$          420.00$          
63309-0100 Delineator, Type 1, Design A 164.00 EACH 55.00$         9,020.00$       34.00$            5,576.00$       33.60$             5,510.40$       35.00$            5,740.00$       
63309-0100 Delineator, type 1, Design C 54.00 EACH 55.00$         2,970.00$       38.00$            2,052.00$       37.60$             2,030.40$       40.00$            2,160.00$       
63309-0100 Delineator, type 1, design D 31.00 EACH 55.00$         1,705.00$       41.00$            1,271.00$       40.70$             1,261.70$       42.00$            1,302.00$       
63309-0100 Delineator, Type 1, Design F 155.00 EACH 55.00$         8,525.00$       37.00$            5,735.00$       36.60$             5,673.00$       38.00$            5,890.00$       
63316-1000 Remove & reset sign 2.00 EACH 220.00$       440.00$          280.00$          560.00$          280.00$           560.00$          285.00$          570.00$          
63401-0700 Pavement markings, type D, solid 80,500.00 LNFT 0.30$           24,150.00$     0.20$              16,100.00$     0.23$               18,515.00$     0.55$              44,275.00$     
63401-0800 Pavement Markings, Type D, Broken (dotted) 600.00 LNFT 0.10$           60.00$            0.20$              120.00$          0.23$               138.00$          0.30$              180.00$          
63401-0800 Pavement Markings, Type D, Broken (dotted) 3,300.00 LNFT 0.10$           330.00$          0.10$              330.00$          0.08$               264.00$          0.30$              990.00$          
63403-0400 Pavement Markings, Type D 18.00 SQFT 1.00$           18.00$            21.00$            378.00$          20.70$             372.60$          11.50$            207.00$          
63405-1600 Pavement markings, type D, railroad symbol 1.00 EACH 300.00$       300.00$          1,100.00$       1,100.00$       1,100.00$        1,100.00$       845.00$          845.00$          
63502-0600 Temporary traffic control, barricade type 3 6.00 EACH 675.00$       4,050.00$       460.00$          2,760.00$       458.00$           2,748.00$       455.00$          2,730.00$       
63502-0700 Temporary traffic control,cone 300.00 EACH 22.00$         6,600.00$       20.00$            6,000.00$       20.30$             6,090.00$       22.00$            6,600.00$       
63502-1300 Temporary Traffic Control, drum 275.00 EACH 70.00$         19,250.00$     51.00$            14,025.00$     50.90$             13,997.50$     53.00$            14,575.00$     
63502-1600 Temporary Traffic Control, warning light type B 6.00 EACH 115.00$       690.00$          71.00$            426.00$          71.20$             427.20$          72.00$            432.00$          

63502-2000 Temporary traffic control, protable changeable 
message sign 3.00 EACH 8,800.00$     26,400.00$     5,100.00$       15,300.00$     5,100.00$        15,300.00$     5,250.00$       15,750.00$     

63502-2100 Temporary traffic control, crash cushion 4.00 EACH 6,100.00$     24,400.00$     2,600.00$       10,400.00$     2,500.00$        10,000.00$     2,650.00$       10,600.00$     
63502-3100 Temporary traffic control, traffic signal system 4.00 EACH 50,000.00$   200,000.00$   8,200.00$       32,800.00$     8,100.00$        32,400.00$     8,200.00$       32,800.00$     
63503-0400 Temporary traffic control, concrete barrier 1,500.00 LNFT 71.55$         107,325.00$   66.00$            99,000.00$     66.10$             99,150.00$     67.00$            100,500.00$   
63504-1000 Temorary traffic control, construction sign 630.00 SQFT 13.75$         8,662.50$       31.00$            19,530.00$     30.50$             19,215.00$     35.00$            22,050.00$     
63505-1500 Temporary traffic control, vehicle positioning guid 8.00 MILE 1,500.00$     12,000.00$     860.00$          6,880.00$       864.00$           6,912.00$       855.00$          6,840.00$       
63507-0600 Temporary traffic control, piolt car 11.00 DAY 1,175.00$     12,925.00$     575.00$          6,325.00$       559.00$           6,149.00$       560.00$          6,160.00$       
63507-0700 Trmporary traffic control, traffic & safety supervis 72.00 DAY 580.00$       41,760.00$     860.00$          61,920.00$     864.00$           62,208.00$     855.00$          61,560.00$     
63509-1000 Temporary Traffic Control, flagger 2,200.00 FIX HR RATE 40.00$         88,000.00$     40.00$            88,000.00$     40.00$             88,000.00$     40.00$            88,000.00$     
63509-1000 Temporary Traffic Control, flagger, MRL railroad 40.00 FIX HR RATE 250.00$       10,000.00$     250.00$          10,000.00$     250.00$           10,000.00$     250.00$          10,000.00$     

63602-1000 System installation, traffic signal (glashing 
beacon solar powered) 1.00 EACH 8,000.00$     8,000.00$       3,600.00$       3,600.00$       3,600.00$        3,600.00$       3,650.00$       3,650.00$       

64603-0200 Fixture, mailbox 5.00 EACH 400.00$       2,000.00$       260.00$          1,300.00$       254.00$           1,270.00$       275.00$          1,375.00$       
64602-0400 Remove & reset mailbox 1.00 EACH 300.00$       300.00$          155.00$          155.00$          153.00$           153.00$          155.00$          155.00$          
64703-6000 Mitigation, fish passage boulder 57.00 EACH 300.00$       17,100.00$     40.00$            2,280.00$       74.80$             4,263.60$       300.00$          17,100.00$     
64704-1000 Mitigation, streambed material 650.00 cuyd 40.00$         26,000.00$     30.00$            19,500.00$     32.00$             20,800.00$     35.00$            22,750.00$     

Total 5,608,845.00$ 4,068,435.80$ 5,307,723.45$ 3,919,065.85$
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BID TABULATION
Base Schedule
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

15101-0000 Mob All LPSM
15201-0000 Const Survey & staking All LPSM
15215-3000 Survey/staking, Drainage strucure

Structure
10.00 Each

15301-0000 Contractor Quality Control All LPSM
15401-0000 Contractor Testing All LPSM
15401-0000 Construction Schedule All  LPSM

15501-0000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM

15703-1500 Soil Erosion control, Temp Soil Takifier 17.00 ACRE
15704-1000 Soil Erosion Contro. Plastic Lining 1,200.00 SQYD
15705-0100 Soil Erosion Control Silt Fence 200.00 LNFT

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 80.00 LNFT

15705-1400 Soil Erosion control, sediment log (9-inch) 2,300.00 LNFT
15705-1500 Soil erosion control, sediment wattle (9-inch) 28,200.00 LNFT
15706-0200 Soil erosion control, check dam 100.00 EACH
15801-0000 watering for dust control 1,800.00 MGAL
20101-0000 Clearing & grubbing 21.00 ACRE
20301-1000 Removal of gate 3.00 EACH
20301-1600 Removal of mailbox 5.00 EACH
20301-1900 Removal of pipe culvert 5.00 EACH
20301-2400 Removal of sign 20.00 EACH
20301-2700 Removal of structure 2.00 EACH
20302-0700 Removal of fence 5,900.00 LNFT
20303-1600 Removal of pavement, asphalt 16,000.00 SQYD
20401-0000 Roadway Excavation 69,500.00 CUYD
20402-0000 Subexcavation 2,000.00 CUYD
20466-0000 Conserve & stockpile topsoil 1,700.00 CUYD
20701-1300 Earthwork geotextile, type IV-B 1,500.00 SQYD
20801-0000 tructure Excavation 40.00 CUYD
20803-0000 Structural backfill 57.00 CUYD
211010-0200 Roadway obliteration, method 2 300.00 SQYD
25101-0300 placed riprap, class 3 1,050.00 CUYD
25210-0000 rockery 791.00 SQYD
25902-0000 Soil nail retaining wall 396.00 SQYD
30101-2000 Aggregate base grading D 24,000.00 TON
30606-0000 Magnesium chloride (dust palliative) 500.00 TON
30802-1000 Roadway aggregate, meethod 1 1,100.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughtness

10,500.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

252.00 TON

40105-3000 Antistrip additive, type 3 110.00 TON
41101-1000 Prime coat, grade CMS-2 75.00 TON
41105-0000 Blotter 860.00 TON

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or SS-
1H 60.00 TON

55101-0200 Concrete filled steel pipe piles, in place 770.00 LNFT
55202-0200 Structural Concrete, Class A (AE) 72.00 CUYD
55201-0800 Structural Concrete, Class D (AE) 105.00 CUYD

55202-2000 Structural Concrete, Class D (AE), For 
approach slabs, type 2 69.00 SQYD

55302-3200 Precast, prestressed concrete girders 362.00 LNFT
55401-1000 Reinforcing steel 17,872.00 LB
55401-2000 Reinforcing steel, epoxy coated 18,411.00 LB
55601-1100 Bridge Railing, Steel, Two Rail 142.00 LNFT
56401-1000 Bearing device, elastomeric 10.00 EACH
60201-1600 72-inch pipe culvert 41.00 LNFT

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 173.00 LNFT

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 191.00 LNFT

60202-0600 36-inch equivalent diameter arch or elliptical 
pipe culvert, 43.75 in span x 26.625 in rise. 99.00 LNFT

60210-1600 End section for 72-inch pipe culver 2.00 EACH

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11 
in rise

8.00 EACH

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 in
rise

6.00 EACH

60211-1000
End section for 36-inch equivlaent diameter 
arch or elliptical pipe culvertm 43,75 in span x 
26.625 in rise

4.00 EACH

60510-0800 6-inch outlet pipe 200.00 LNFT
61103-1100 12-inch encasement pipe, galvanized steel 60.00 LNFT
61701-4100 Guardrail system CRG, type 2, class A 25.00 LNFT
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH
61702-0800 Terminal Section Type Tangent 3.00 EACH
61707-0000 Structure Transition Railing 84.00 LNFT

Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

920,000.00$   920,000.00$   450,000.00$   450,000.00$   675,000.00$   675,000.00$   850,000.00$   850,000.00$   
160,000.00$   160,000.00$   66,825.00$     66,825.00$     100,000.00$   100,000.00$   180,000.00$   180,000.00$   

350.00$          3,500.00$       360.00$          3,600.00$       350.00$          3,500.00$       500.00$          5,000.00$       
200,000.00$   200,000.00$   65,000.00$     65,000.00$     55,000.00$     55,000.00$     129,000.00$   129,000.00$   
200,000.00$   200,000.00$   115,300.00$   115,300.00$   200,000.00$   200,000.00$   100,000.00$   100,000.00$   
15,000.00$     15,000.00$     5,000.00$       5,000.00$       5,000.00$       5,000.00$       9,200.00$       9,200.00$       

10,000.00$     10,000.00$     8,325.00$       8,325.00$       75,000.00$     75,000.00$     25,000.00$     25,000.00$     

320.00$          5,440.00$       1,100.00$       18,700.00$     1,250.00$       21,250.00$     1,000.00$       17,000.00$     
3.75$              4,500.00$       1.00$              1,200.00$       2.00$              2,400.00$       2.00$              2,400.00$       
3.25$              650.00$          20.00$            4,000.00$       5.00$              1,000.00$       5.00$              1,000.00$       

26.00$            2,080.00$       35.00$            2,800.00$       75.00$            6,000.00$       250.00$          20,000.00$     

3.00$              6,900.00$       5.00$              11,500.00$     5.00$              11,500.00$     3.70$              8,510.00$       
2.35$              66,270.00$     3.00$              84,600.00$     2.25$              63,450.00$     3.50$              98,700.00$     

315.00$          31,500.00$     65.00$            6,500.00$       175.00$          17,500.00$     50.00$            5,000.00$       
6.00$              10,800.00$     35.00$            63,000.00$     17.00$            30,600.00$     25.00$            45,000.00$     

500.00$          10,500.00$     3,200.00$       67,200.00$     4,000.00$       84,000.00$     4,000.00$       84,000.00$     
50.00$            150.00$          100.00$          300.00$          105.00$          315.00$          90.00$            270.00$          
50.00$            250.00$          30.00$            150.00$          50.00$            250.00$          50.00$            250.00$          

1,300.00$       6,500.00$       1,250.00$       6,250.00$       1,750.00$       8,750.00$       1,500.00$       7,500.00$       
35.00$            700.00$          50.00$            1,000.00$       40.00$            800.00$          50.00$            1,000.00$       

1,910.00$       3,820.00$       750.00$          1,500.00$       2,500.00$       5,000.00$       5,000.00$       10,000.00$     
0.90$              5,310.00$       1.00$              5,900.00$       0.90$              5,310.00$       0.65$              3,835.00$       
0.75$              12,000.00$     0.75$              12,000.00$     1.00$              16,000.00$     2.00$              32,000.00$     
6.30$              437,850.00$   5.75$              399,625.00$   6.00$              417,000.00$   11.80$            820,100.00$   

26.00$            52,000.00$     25.00$            50,000.00$     42.00$            84,000.00$     40.00$            80,000.00$     
5.00$              8,500.00$       4.60$              7,820.00$       2.50$              4,250.00$       15.00$            25,500.00$     
2.00$              3,000.00$       1.40$              2,100.00$       2.50$              3,750.00$       2.00$              3,000.00$       

43.00$            1,720.00$       35.00$            1,400.00$       25.00$            1,000.00$       40.00$            1,600.00$       
48.50$            2,764.50$       45.00$            2,565.00$       75.00$            4,275.00$       15.00$            855.00$          
2.75$              825.00$          7.00$              2,100.00$       5.50$              1,650.00$       2.00$              600.00$          

95.00$            99,750.00$     70.00$            73,500.00$     85.00$            89,250.00$     100.00$          105,000.00$   
360.00$          284,760.00$   385.00$          304,535.00$   610.00$          482,510.00$   260.00$          205,660.00$   
280.00$          110,880.00$   375.00$          148,500.00$   385.00$          152,460.00$   950.00$          376,200.00$   
11.80$            283,200.00$   12.85$            308,400.00$   18.00$            432,000.00$   16.50$            396,000.00$   

165.00$          82,500.00$     178.00$          89,000.00$     160.00$          80,000.00$     250.00$          125,000.00$   
12.00$            13,200.00$     15.00$            16,500.00$     15.50$            17,050.00$     18.00$            19,800.00$     

60.00$            630,000.00$   66.40$            697,200.00$   50.00$            525,000.00$   86.00$            903,000.00$   

110.00$          27,720.00$     111.50$          28,098.00$     92.00$            23,184.00$     86.00$            21,672.00$     

235.00$          25,850.00$     218.00$          23,980.00$     185.00$          20,350.00$     225.00$          24,750.00$     
635.00$          47,625.00$     775.00$          58,125.00$     630.00$          47,250.00$     765.00$          57,375.00$     
20.00$            17,200.00$     19.50$            16,770.00$     40.00$            34,400.00$     34.00$            29,240.00$     

665.00$          39,900.00$     300.00$          18,000.00$     528.00$          31,680.00$     740.00$          44,400.00$     

85.00$            65,450.00$     49.00$            37,730.00$     50.00$            38,500.00$     51.00$            39,270.00$     
700.00$          50,400.00$     765.00$          55,080.00$     750.00$          54,000.00$     790.00$          56,880.00$     
750.00$          78,750.00$     800.00$          84,000.00$     800.00$          84,000.00$     847.50$          88,987.50$     

365.00$          25,185.00$     330.00$          22,770.00$     350.00$          24,150.00$     339.00$          23,391.00$     

225.00$          81,450.00$     245.50$          88,871.00$     250.00$          90,500.00$     254.00$          91,948.00$     
1.25$              22,340.00$     1.50$              26,808.00$     1.50$              26,808.00$     1.40$              25,020.80$     
1.75$              32,219.25$     2.00$              36,822.00$     2.00$              36,822.00$     2.00$              36,822.00$     

105.00$          14,910.00$     120.00$          17,040.00$     110.00$          15,620.00$     118.00$          16,756.00$     
600.00$          6,000.00$       1,100.00$       11,000.00$     1,250.00$       12,500.00$     1,130.00$       11,300.00$     
350.00$          14,350.00$     555.00$          22,755.00$     335.00$          13,735.00$     450.00$          18,450.00$     

55.00$            9,515.00$       35.00$            6,055.00$       53.00$            9,169.00$       45.00$            7,785.00$       

70.00$            13,370.00$     70.00$            13,370.00$     73.00$            13,943.00$     80.00$            15,280.00$     

95.00$            9,405.00$       97.00$            9,603.00$       98.00$            9,702.00$       141.00$          13,959.00$     

1,750.00$       3,500.00$       1,320.00$       2,640.00$       2,100.00$       4,200.00$       1,000.00$       2,000.00$       

165.00$          1,320.00$       105.00$          840.00$          65.00$            520.00$          200.00$          1,600.00$       

265.00$          1,590.00$       175.00$          1,050.00$       110.00$          660.00$          275.00$          1,650.00$       

500.00$          2,000.00$       350.00$          1,400.00$       300.00$          1,200.00$       450.00$          1,800.00$       

7.00$              1,400.00$       11.00$            2,200.00$       26.00$            5,200.00$       20.00$            4,000.00$       
100.00$          6,000.00$       70.00$            4,200.00$       90.00$            5,400.00$       125.00$          7,500.00$       
30.00$            750.00$          65.00$            1,625.00$       30.00$            750.00$          100.00$          2,500.00$       

2,500.00$       2,500.00$       3,050.00$       3,050.00$       2,600.00$       2,600.00$       2,000.00$       2,000.00$       
3,850.00$       11,550.00$     6,110.00$       18,330.00$     3,900.00$       11,700.00$     1,800.00$       5,400.00$       

160.00$          13,440.00$     210.00$          17,640.00$     162.00$          13,608.00$     50.00$            4,200.00$       

Schellinger Sand & Gravel Knife River - Missoula Treasure State Concrete dba Debco Construction
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BID TABULATION
Base Schedule
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

61901-0100 Fence, Woven wire (wildlife friendly) 1,250.00 LNFT
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 4,200.00 LNFT
61902-1400 Gate, metal, 16 feet width 2.00 EACH
62201-0300 Cump truck, 12 cuyd min capacity 50.00 HOUR

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 50.00 HOUR

62201-0900 Wheel loader, 2 cuyd min rated capacity 50.00 HOUR
62201-1400 Bulldozer, 250HP min flywheel power 50.00 HOUR
62201-2850 Motor Grader, 12 ft mim blade 35.00 HOUR
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 50.00 HOUR
62301-0000 General Labor 50.00 HOUR
62405-0700 Placing conserved topsoil, 12-inch depth 450.00 SQYD
63302-0000 Sign system 226.00 SQFT
63308-0000 Object marker 4.00 EACH
63309-0100 Delineator, Type 1, Design A 164.00 EACH
63309-0100 Delineator, type 1, Design C 54.00 EACH
63309-0100 Delineator, type 1, design D 31.00 EACH
63309-0100 Delineator, Type 1, Design F 155.00 EACH
63316-1000 Remove & reset sign 2.00 EACH
63401-0700 Pavement markings, type D, solid 80,500.00 LNFT
63401-0800 Pavement Markings, Type D, Broken (dotted) 600.00 LNFT
63401-0800 Pavement Markings, Type D, Broken (dotted) 3,300.00 LNFT
63403-0400 Pavement Markings, Type D 18.00 SQFT
63405-1600 Pavement markings, type D, railroad symbol 1.00 EACH
63502-0600 Temporary traffic control, barricade type 3 6.00 EACH
63502-0700 Temporary traffic control,cone 300.00 EACH
63502-1300 Temporary Traffic Control, drum 275.00 EACH
63502-1600 Temporary Traffic Control, warning light type B 6.00 EACH

63502-2000 Temporary traffic control, protable changeable 
message sign 3.00 EACH

63502-2100 Temporary traffic control, crash cushion 4.00 EACH
63502-3100 Temporary traffic control, traffic signal system 4.00 EACH
63503-0400 Temporary traffic control, concrete barrier 1,500.00 LNFT
63504-1000 Temorary traffic control, construction sign 630.00 SQFT
63505-1500 Temporary traffic control, vehicle positioning guid 8.00 MILE
63507-0600 Temporary traffic control, piolt car 11.00 DAY
63507-0700 Trmporary traffic control, traffic & safety supervis 72.00 DAY
63509-1000 Temporary Traffic Control, flagger 2,200.00 FIX HR RATE
63509-1000 Temporary Traffic Control, flagger, MRL railroad 40.00 FIX HR RATE

63602-1000 System installation, traffic signal (glashing 
beacon solar powered) 1.00 EACH

64603-0200 Fixture, mailbox 5.00 EACH
64602-0400 Remove & reset mailbox 1.00 EACH
64703-6000 Mitigation, fish passage boulder 57.00 EACH
64704-1000 Mitigation, streambed material 650.00 cuyd

Total

Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Schellinger Sand & Gravel Knife River - Missoula Treasure State Concrete dba Debco Construction
Ascorp Inc

4.00$              5,000.00$       4.50$              5,625.00$       4.00$              5,000.00$       8.50$              10,625.00$     
2.75$              11,550.00$     3.25$              13,650.00$     3.00$              12,600.00$     8.00$              33,600.00$     

185.00$          370.00$          450.00$          900.00$          380.00$          760.00$          267.00$          534.00$          
85.00$            4,250.00$       100.00$          5,000.00$       110.00$          5,500.00$       109.00$          5,450.00$       

100.00$          5,000.00$       100.00$          5,000.00$       95.00$            4,750.00$       122.00$          6,100.00$       

135.00$          6,750.00$       120.00$          6,000.00$       125.00$          6,250.00$       130.00$          6,500.00$       
150.00$          7,500.00$       200.00$          10,000.00$     160.00$          8,000.00$       263.00$          13,150.00$     
135.00$          4,725.00$       125.00$          4,375.00$       145.00$          5,075.00$       139.00$          4,865.00$       
135.00$          6,750.00$       150.00$          7,500.00$       125.00$          6,250.00$       122.00$          6,100.00$       
55.00$            2,750.00$       43.50$            2,175.00$       40.00$            2,000.00$       50.00$            2,500.00$       
8.00$              3,600.00$       23.00$            10,350.00$     3.00$              1,350.00$       10.00$            4,500.00$       

30.00$            6,780.00$       40.00$            9,040.00$       31.00$            7,006.00$       50.00$            11,300.00$     
100.00$          400.00$          49.00$            196.00$          100.00$          400.00$          100.00$          400.00$          
35.00$            5,740.00$       43.00$            7,052.00$       35.00$            5,740.00$       30.00$            4,920.00$       
35.00$            1,890.00$       43.00$            2,322.00$       38.00$            2,052.00$       30.00$            1,620.00$       
40.00$            1,240.00$       43.00$            1,333.00$       40.00$            1,240.00$       30.00$            930.00$          
35.00$            5,425.00$       43.00$            6,665.00$       36.00$            5,580.00$       30.00$            4,650.00$       

275.00$          550.00$          625.00$          1,250.00$       280.00$          560.00$          250.00$          500.00$          
0.25$              20,125.00$     1.00$              80,500.00$     0.25$              20,125.00$     0.10$              8,050.00$       
0.25$              150.00$          0.25$              150.00$          0.25$              150.00$          0.10$              60.00$            
0.10$              330.00$          0.25$              825.00$          0.10$              330.00$          0.10$              330.00$          

20.00$            360.00$          22.00$            396.00$          25.00$            450.00$          0.10$              1.80$              
1,100.00$       1,100.00$       1,200.00$       1,200.00$       1,200.00$       1,200.00$       250.00$          250.00$          

450.00$          2,700.00$       450.00$          2,700.00$       455.00$          2,730.00$       125.00$          750.00$          
20.00$            6,000.00$       20.00$            6,000.00$       20.00$            6,000.00$       30.00$            9,000.00$       
50.00$            13,750.00$     60.00$            16,500.00$     51.00$            14,025.00$     45.00$            12,375.00$     
70.00$            420.00$          25.00$            150.00$          75.00$            450.00$          25.00$            150.00$          

5,000.00$       15,000.00$     8,175.00$       24,525.00$     5,500.00$       16,500.00$     25.00$            75.00$            

2,500.00$       10,000.00$     5,500.00$       22,000.00$     2,550.00$       10,200.00$     1,250.00$       5,000.00$       
8,000.00$       32,000.00$     11,000.00$     44,000.00$     8,250.00$       33,000.00$     7,500.00$       30,000.00$     

65.00$            97,500.00$     40.00$            60,000.00$     65.00$            97,500.00$     33.00$            49,500.00$     
30.00$            18,900.00$     25.00$            15,750.00$     30.00$            18,900.00$     25.00$            15,750.00$     

850.00$          6,800.00$       1,020.00$       8,160.00$       855.00$          6,840.00$       850.00$          6,800.00$       
1,000.00$       11,000.00$     1,350.00$       14,850.00$     555.00$          6,105.00$       655.00$          7,205.00$       

850.00$          61,200.00$     1,100.00$       79,200.00$     855.00$          61,560.00$     510.00$          36,720.00$     
40.00$            88,000.00$     40.00$            88,000.00$     40.00$            88,000.00$     40.00$            88,000.00$     

250.00$          10,000.00$     250.00$          10,000.00$     250.00$          10,000.00$     250.00$          10,000.00$     

3,500.00$       3,500.00$       3,500.00$       3,500.00$       4,000.00$       4,000.00$       13,000.00$     13,000.00$     

250.00$          1,250.00$       225.00$          1,125.00$       255.00$          1,275.00$       200.00$          1,000.00$       
150.00$          150.00$          150.00$          150.00$          150.00$          150.00$          150.00$          150.00$          
65.00$            3,705.00$       50.00$            2,850.00$       450.00$          25,650.00$     150.00$          8,550.00$       
60.00$            39,000.00$     45.00$            29,250.00$     40.00$            26,000.00$     50.00$            32,500.00$     

4,835,718.75$ 4,343,961.00$ 4,845,224.00$ 5,806,377.10$
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BID TABULATION
Base Schedule
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

15101-0000 Mob All LPSM
15201-0000 Const Survey & staking All LPSM
15215-3000 Survey/staking, Drainage strucure

Structure
10.00 Each

15301-0000 Contractor Quality Control All LPSM
15401-0000 Contractor Testing All LPSM
15401-0000 Construction Schedule All  LPSM

15501-0000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM

15703-1500 Soil Erosion control, Temp Soil Takifier 17.00 ACRE
15704-1000 Soil Erosion Contro. Plastic Lining 1,200.00 SQYD
15705-0100 Soil Erosion Control Silt Fence 200.00 LNFT

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 80.00 LNFT

15705-1400 Soil Erosion control, sediment log (9-inch) 2,300.00 LNFT
15705-1500 Soil erosion control, sediment wattle (9-inch) 28,200.00 LNFT
15706-0200 Soil erosion control, check dam 100.00 EACH
15801-0000 watering for dust control 1,800.00 MGAL
20101-0000 Clearing & grubbing 21.00 ACRE
20301-1000 Removal of gate 3.00 EACH
20301-1600 Removal of mailbox 5.00 EACH
20301-1900 Removal of pipe culvert 5.00 EACH
20301-2400 Removal of sign 20.00 EACH
20301-2700 Removal of structure 2.00 EACH
20302-0700 Removal of fence 5,900.00 LNFT
20303-1600 Removal of pavement, asphalt 16,000.00 SQYD
20401-0000 Roadway Excavation 69,500.00 CUYD
20402-0000 Subexcavation 2,000.00 CUYD
20466-0000 Conserve & stockpile topsoil 1,700.00 CUYD
20701-1300 Earthwork geotextile, type IV-B 1,500.00 SQYD
20801-0000 tructure Excavation 40.00 CUYD
20803-0000 Structural backfill 57.00 CUYD
211010-0200 Roadway obliteration, method 2 300.00 SQYD
25101-0300 placed riprap, class 3 1,050.00 CUYD
25210-0000 rockery 791.00 SQYD
25902-0000 Soil nail retaining wall 396.00 SQYD
30101-2000 Aggregate base grading D 24,000.00 TON
30606-0000 Magnesium chloride (dust palliative) 500.00 TON
30802-1000 Roadway aggregate, meethod 1 1,100.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughtness

10,500.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

252.00 TON

40105-3000 Antistrip additive, type 3 110.00 TON
41101-1000 Prime coat, grade CMS-2 75.00 TON
41105-0000 Blotter 860.00 TON

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or SS-
1H 60.00 TON

55101-0200 Concrete filled steel pipe piles, in place 770.00 LNFT
55202-0200 Structural Concrete, Class A (AE) 72.00 CUYD
55201-0800 Structural Concrete, Class D (AE) 105.00 CUYD

55202-2000 Structural Concrete, Class D (AE), For 
approach slabs, type 2 69.00 SQYD

55302-3200 Precast, prestressed concrete girders 362.00 LNFT
55401-1000 Reinforcing steel 17,872.00 LB
55401-2000 Reinforcing steel, epoxy coated 18,411.00 LB
55601-1100 Bridge Railing, Steel, Two Rail 142.00 LNFT
56401-1000 Bearing device, elastomeric 10.00 EACH
60201-1600 72-inch pipe culvert 41.00 LNFT

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 173.00 LNFT

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 191.00 LNFT

60202-0600 36-inch equivalent diameter arch or elliptical 
pipe culvert, 43.75 in span x 26.625 in rise. 99.00 LNFT

60210-1600 End section for 72-inch pipe culver 2.00 EACH

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11 
in rise

8.00 EACH

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 in
rise

6.00 EACH

60211-1000
End section for 36-inch equivlaent diameter 
arch or elliptical pipe culvertm 43,75 in span x 
26.625 in rise

4.00 EACH

60510-0800 6-inch outlet pipe 200.00 LNFT
61103-1100 12-inch encasement pipe, galvanized steel 60.00 LNFT
61701-4100 Guardrail system CRG, type 2, class A 25.00 LNFT
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH
61702-0800 Terminal Section Type Tangent 3.00 EACH
61707-0000 Structure Transition Railing 84.00 LNFT

Unit Price Amount

808,000.00$   808,000.00$   
72,700.00$     72,700.00$     

390.00$          3,900.00$       
118,300.00$   118,300.00$   
131,400.00$   131,400.00$   
10,000.00$     10,000.00$     

21,700.00$     21,700.00$     

1,600.00$       27,200.00$     
6.00$              7,200.00$       

18.00$            3,600.00$       

35.00$            2,800.00$       

10.00$            23,000.00$     
6.50$              183,300.00$   

400.00$          40,000.00$     
20.00$            36,000.00$     

5,300.00$       111,300.00$   
100.00$          300.00$          
40.00$            200.00$          

3,100.00$       15,500.00$     
60.00$            1,200.00$       

12,000.00$     24,000.00$     
0.65$              3,835.00$       
9.00$              144,000.00$   

17.00$            1,181,500.00$
11.80$            23,600.00$     
11.50$            19,550.00$     
5.00$              7,500.00$       

90.00$            3,600.00$       
123.00$          7,011.00$       
12.00$            3,600.00$       
53.50$            56,175.00$     

213.00$          168,483.00$   
775.00$          306,900.00$   
17.75$            426,000.00$   

272.00$          136,000.00$   
20.00$            22,000.00$     

75.00$            787,500.00$   

118.00$          29,736.00$     

295.00$          32,450.00$     
946.00$          70,950.00$     
26.00$            22,360.00$     

320.00$          19,200.00$     

136.00$          104,720.00$   
651.00$          46,872.00$     
764.00$          80,220.00$     

3,835.00$       264,615.00$   

385.00$          139,370.00$   
1.20$              21,446.40$     
1.40$              25,775.40$     

100.00$          14,200.00$     
2,370.00$       23,700.00$     

780.00$          31,980.00$     

121.00$          20,933.00$     

225.00$          42,975.00$     

363.00$          35,937.00$     

4,800.00$       9,600.00$       

487.00$          3,896.00$       

667.00$          4,002.00$       

1,300.00$       5,200.00$       

55.00$            11,000.00$     
202.00$          12,120.00$     
72.00$            1,800.00$       

3,300.00$       3,300.00$       
6,634.00$       19,902.00$     

225.00$          18,900.00$     

Patrick Albin Carlson JV LLC
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BID TABULATION
Base Schedule
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

61901-0100 Fence, Woven wire (wildlife friendly) 1,250.00 LNFT
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 4,200.00 LNFT
61902-1400 Gate, metal, 16 feet width 2.00 EACH
62201-0300 Cump truck, 12 cuyd min capacity 50.00 HOUR

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 50.00 HOUR

62201-0900 Wheel loader, 2 cuyd min rated capacity 50.00 HOUR
62201-1400 Bulldozer, 250HP min flywheel power 50.00 HOUR
62201-2850 Motor Grader, 12 ft mim blade 35.00 HOUR
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 50.00 HOUR
62301-0000 General Labor 50.00 HOUR
62405-0700 Placing conserved topsoil, 12-inch depth 450.00 SQYD
63302-0000 Sign system 226.00 SQFT
63308-0000 Object marker 4.00 EACH
63309-0100 Delineator, Type 1, Design A 164.00 EACH
63309-0100 Delineator, type 1, Design C 54.00 EACH
63309-0100 Delineator, type 1, design D 31.00 EACH
63309-0100 Delineator, Type 1, Design F 155.00 EACH
63316-1000 Remove & reset sign 2.00 EACH
63401-0700 Pavement markings, type D, solid 80,500.00 LNFT
63401-0800 Pavement Markings, Type D, Broken (dotted) 600.00 LNFT
63401-0800 Pavement Markings, Type D, Broken (dotted) 3,300.00 LNFT
63403-0400 Pavement Markings, Type D 18.00 SQFT
63405-1600 Pavement markings, type D, railroad symbol 1.00 EACH
63502-0600 Temporary traffic control, barricade type 3 6.00 EACH
63502-0700 Temporary traffic control,cone 300.00 EACH
63502-1300 Temporary Traffic Control, drum 275.00 EACH
63502-1600 Temporary Traffic Control, warning light type B 6.00 EACH

63502-2000 Temporary traffic control, protable changeable 
message sign 3.00 EACH

63502-2100 Temporary traffic control, crash cushion 4.00 EACH
63502-3100 Temporary traffic control, traffic signal system 4.00 EACH
63503-0400 Temporary traffic control, concrete barrier 1,500.00 LNFT
63504-1000 Temorary traffic control, construction sign 630.00 SQFT
63505-1500 Temporary traffic control, vehicle positioning guid 8.00 MILE
63507-0600 Temporary traffic control, piolt car 11.00 DAY
63507-0700 Trmporary traffic control, traffic & safety supervis 72.00 DAY
63509-1000 Temporary Traffic Control, flagger 2,200.00 FIX HR RATE
63509-1000 Temporary Traffic Control, flagger, MRL railroad 40.00 FIX HR RATE

63602-1000 System installation, traffic signal (glashing 
beacon solar powered) 1.00 EACH

64603-0200 Fixture, mailbox 5.00 EACH
64602-0400 Remove & reset mailbox 1.00 EACH
64703-6000 Mitigation, fish passage boulder 57.00 EACH
64704-1000 Mitigation, streambed material 650.00 cuyd

Total

Unit Price Amount

Patrick Albin Carlson JV LLC

8.50$              10,625.00$     
8.00$              33,600.00$     

250.00$          500.00$          
148.00$          7,400.00$       

112.00$          5,600.00$       

112.00$          5,600.00$       
142.00$          7,100.00$       
177.00$          6,195.00$       
168.00$          8,400.00$       
54.00$            2,700.00$       
12.50$            5,625.00$       
45.00$            10,170.00$     
50.00$            200.00$          
47.50$            7,790.00$       
48.00$            2,592.00$       
48.30$            1,497.30$       
47.00$            7,285.00$       

700.00$          1,400.00$       
0.30$              24,150.00$     
0.35$              210.00$          
0.10$              330.00$          

22.20$            399.60$          
1,300.00$       1,300.00$       

465.00$          2,790.00$       
21.00$            6,300.00$       
65.00$            17,875.00$     
33.00$            198.00$          

8,870.00$       26,610.00$     

5,925.00$       23,700.00$     
11,825.00$     47,300.00$     

41.00$            61,500.00$     
26.00$            16,380.00$     

1,115.00$       8,920.00$       
1,480.00$       16,280.00$     

379.00$          27,288.00$     
40.00$            88,000.00$     

250.00$          10,000.00$     

4,100.00$       4,100.00$       

400.00$          2,000.00$       
100.00$          100.00$          
191.00$          10,887.00$     
123.00$          79,950.00$     

6,656,860.70$
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BID TABULATION         
Option 1
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

L S Jensen Const & Ready Mix
Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000 Mob All LPSM 144,000.00$ 144,000.00$   100,000.00$   100,000.00$   48,000.00$   48,000.00$         122,000.00$   122,000.00$   
15201-0000 Const Survey & staking All LPSM 35,000.00$   35,000.00$     24,000.00$     24,000.00$     16,000.00$   16,000.00$         37,500.00$     37,500.00$     
15215-3000 Survey/staking, Drainage strucure

Structure
13.00 Each 750.00$       9,750.00$       330.00$          4,290.00$       254.00$        3,302.00$          525.00$          6,825.00$       

15301-0000 Contractor Quality Control All LPSM 40,500.00$   40,500.00$     15,000.00$     15,000.00$     21,000.00$   21,000.00$         15,000.00$     15,000.00$     
15401-0000 Contractor Testing All LPSM 40,500.00$   40,500.00$     35,000.00$     35,000.00$     34,000.00$   34,000.00$         35,000.00$     35,000.00$     
15401-0000 Construction Schedule All  LPSM 10,000.00$   10,000.00$     500.00$          500.00$          509.00$        509.00$             2,500.00$       2,500.00$       
15703-1500 Soil Erosion control, Temp Soil Takifier 6.50 ACRE 1,250.00$     8,125.00$       330.00$          2,145.00$       325.00$        2,112.50$          330.00$          2,145.00$       
15704-1000 Soil Erosion Contro. Plastic Lining 2,500.00 SQYD 5.00$           12,500.00$     1.00$              2,500.00$       0.68$            1,700.00$          3.00$              7,500.00$       
15705-0100 Soil Erosion Control Silt Fence 350.00 LNFT 4.30$           1,505.00$       5.00$              1,750.00$       3.30$            1,155.00$          3.50$              1,225.00$       

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 162.00 LNFT 100.00$       16,200.00$     60.00$            9,720.00$       56.00$          9,072.00$          85.00$            13,770.00$     

15705-1400 Soil Erosion control, sediment log (9-inch) 650.00 LNFT 6.00$           3,900.00$       3.10$              2,015.00$       3.05$            1,982.50$          3.50$              2,275.00$       
15705-1500 Soil erosion control, sediment wattle (9-inch) 8,900.00 LNFT 4.50$           40,050.00$     2.50$              22,250.00$     2.40$            21,360.00$         2.85$              25,365.00$     
15706-0200 Soil erosion control, check dam 70.00 EACH 500.00$       35,000.00$     100.00$          7,000.00$       73.90$          5,173.00$          125.00$          8,750.00$       
15801-0000 watering for dust control 700.00 MGAL 20.00$         14,000.00$     19.00$            13,300.00$     21.20$          14,840.00$         13.00$            9,100.00$       
20101-0000 Clearing & grubbing 9.00 ACRE 3,000.00$     27,000.00$     3,500.00$       31,500.00$     3,800.00$     34,200.00$         2,000.00$       18,000.00$     
20301-1000 Removal of gate 7.00 EACH 250.00$       1,750.00$       50.00$            350.00$          50.90$          356.30$             55.00$            385.00$          
20301-1600 Removal of mailbox 6.00 EACH 140.00$       840.00$          50.00$            300.00$          50.90$          305.40$             55.00$            330.00$          
20301-1900 Removal of pipe culvert 4.00 EACH 1,400.00$     5,600.00$       150.00$          600.00$          311.00$        1,244.00$          1,000.00$       4,000.00$       
20301-2400 Removal of sign 1.00 EACH 140.00$       140.00$          36.00$            36.00$            35.60$          35.60$               40.00$            40.00$            
20302-0700 Removal of fence 6,600.00 LNFT 0.60$           3,960.00$       0.50$              3,300.00$       0.92$            6,072.00$          0.95$              6,270.00$       
20401-0000 Roadway Excavation 27,500.00 CUYD 6.00$           165,000.00$   6.00$              165,000.00$   2.95$            81,125.00$         6.50$              178,750.00$   
20466-0000 Conserve & stockpile topsoil 700.00 CUYD 3.00$           2,100.00$       4.50$              3,150.00$       4.85$            3,395.00$          4.00$              2,800.00$       
20701-1300 Earthwork geotextile, type IV-B 200.00 SQYD 9.00$           1,800.00$       2.00$              400.00$          2.25$            450.00$             3.00$              600.00$          
211010-0200 Roadway obliteration, method 2 1,500.00 SQYD 15.00$         22,500.00$     2.50$              3,750.00$       2.55$            3,825.00$          10.00$            15,000.00$     
25101-0300 placed riprap, class 3 100.00 CUYD 110.00$       11,000.00$     50.00$            5,000.00$       87.10$          8,710.00$          85.00$            8,500.00$       
25210-0000 rockery 112.00 SQYD 500.00$       56,000.00$     250.00$          28,000.00$     365.00$        40,880.00$         250.00$          28,000.00$     
25902-0000 Soil nail retaining wall 112.00 SQYD 1,200.00$     134,400.00$   450.00$          50,400.00$     514.00$        57,568.00$         500.00$          56,000.00$     
30101-2000 Aggregate base grading D 8,600.00 TON 15.00$         129,000.00$   11.50$            98,900.00$     9.50$            81,700.00$         11.50$            98,900.00$     
30802-1000 Roadway aggregate, method 1 400.00 TON 50.00$         20,000.00$     10.00$            4,000.00$       9.55$            3,820.00$          11.50$            4,600.00$       

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughtness

3,500.00 TON 70.00$         245,000.00$   62.00$            217,000.00$   54.50$          190,750.00$       38.00$            133,000.00$   

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

150.00 TON 70.00$         10,500.00$     125.00$          18,750.00$     111.00$        16,650.00$         36.00$            5,400.00$       

40105-3000 Antistrip additive, type 3 40.00 TON 175.00$       7,000.00$       245.00$          9,800.00$       203.00$        8,120.00$          220.00$          8,800.00$       
41101-1000 Prime coat, grade CMS-2 25.00 TON 570.00$       14,250.00$     750.00$          18,750.00$     640.00$        16,000.00$         715.00$          17,875.00$     
41105-0000 Blotter 300.00 TON 36.00$         10,800.00$     25.00$            7,500.00$       29.20$          8,760.00$          38.00$            11,400.00$     

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or SS-
1H 20.00 TON 550.00$       11,000.00$     290.60$          5,812.00$       636.00$        12,720.00$         310.00$          6,200.00$       

60101-0000 Concrete 15.00 CUYD 1,000.00$     15,000.00$     250.00$          3,750.00$       475.00$        7,125.00$          1,250.00$       18,750.00$     
60103-0000 Concrete, headwall 2.00 EACH 5,000.00$     10,000.00$     750.00$          1,500.00$       2,100.00$     4,200.00$          3,650.00$       7,300.00$       
60201-1800 84-inch pipe culvert 62.00 LNFT 420.00$       26,040.00$     225.00$          13,950.00$     162.00$        10,044.00$         300.00$          18,600.00$     

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 351.00 LNFT 80.00$         28,080.00$     30.00$            10,530.00$     29.40$          10,319.40$         30.00$            10,530.00$     

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 70.00 LNFT 115.00$       8,050.00$       55.00$            3,850.00$       51.40$          3,598.00$          45.00$            3,150.00$       

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11 
in rise

18.00 EACH 400.00$       7,200.00$       140.00$          2,520.00$       122.00$        2,196.00$          350.00$          6,300.00$       

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 in
rise

4.00 EACH 500.00$       2,000.00$       215.00$          860.00$          153.00$        612.00$             400.00$          1,600.00$       

60220-0000 Precast Reinforced Concrete Box culvert (7 ft 
span, 7 ft rise) 48.00 EACH 1,200.00$     57,600.00$     1,400.00$       67,200.00$     897.00$        43,056.00$         1,500.00$       72,000.00$     

60510-0800 6-inch outlet pipe 50.00 LNFT 45.00$         2,250.00$       10.00$            500.00$          16.10$          805.00$             18.00$            900.00$          
61701-4100 Guardrail system CRG, type 2, class A wood pos 825.00 LNFT 35.00$         28,875.00$     31.00$            25,575.00$     30.50$          25,162.50$         33.00$            27,225.00$     
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH 1,500.00$     1,500.00$       2,600.00$       2,600.00$       2,500.00$     2,500.00$          2,550.00$       2,550.00$       
61702-0800 Terminal Section Type Flared 6.00 EACH 3,000.00$     18,000.00$     3,600.00$       21,600.00$     3,600.00$     21,600.00$         3,750.00$       22,500.00$     
61702-0800 Terminal Section Type Tangent 1.00 EACH 2,400.00$     2,400.00$       3,900.00$       3,900.00$       3,900.00$     3,900.00$          3,860.00$       3,860.00$       
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 6,650.00 LNFT 3.00$           19,950.00$     2.50$              16,625.00$     2.55$            16,957.50$         2.75$              18,287.50$     
61902-1400 Gate, metal, 16 feet width 7.00 EACH 800.00$       5,600.00$       190.00$          1,330.00$       188.00$        1,316.00$          195.00$          1,365.00$       
62201-0300 Cump truck, 12 cuyd min capacity 15.00 HOUR 110.00$       1,650.00$       105.00$          1,575.00$       92.20$          1,383.00$          100.00$          1,500.00$       

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 15.00 HOUR 110.00$       1,650.00$       80.00$            1,200.00$       110.00$        1,650.00$          95.00$            1,425.00$       

62201-0900 Wheel loader, 2 cuyd min rated capacity 15.00 HOUR 150.00$       2,250.00$       110.00$          1,650.00$       103.00$        1,545.00$          135.00$          2,025.00$       
62201-1400 Bulldozer, 250HP min flywheel power 15.00 HOUR 150.00$       2,250.00$       215.00$          3,225.00$       164.00$        2,460.00$          210.00$          3,150.00$       
62201-2850 Motor Grader, 12 ft mim blade 15.00 HOUR 135.00$       2,025.00$       105.00$          1,575.00$       109.00$        1,635.00$          185.00$          2,775.00$       
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 15.00 HOUR 165.00$       2,475.00$       115.00$          1,725.00$       115.00$        1,725.00$          135.00$          2,025.00$       
62301-0000 General Labor 15.00 HOUR 50.00$         750.00$          45.00$            675.00$          31.70$          475.50$             50.00$            750.00$          
62405-0700 Placing conserved topsoil, 12-inch depth 54.00 SQYD 4.50$           243.00$          5.00$              270.00$          6.80$            367.20$             8.50$              459.00$          
63302-0000 Sign system 27.00 SQFT 28.00$         756.00$          31.00$            837.00$          30.50$          823.50$             32.00$            864.00$          
63308-0000 Object marker 6.00 EACH 65.00$         390.00$          105.00$          630.00$          102.00$        612.00$             105.00$          630.00$          
63309-0100 Delineator, Type 1, Design A 41.00 EACH 55.00$         2,255.00$       34.00$            1,394.00$       33.60$          1,377.60$          35.00$            1,435.00$       
63309-0100 Delineator, type 1, Design C 14.00 EACH 55.00$         770.00$          38.00$            532.00$          37.60$          526.40$             40.00$            560.00$          
63309-0100 Delineator, type 1, design D 27.00 EACH 55.00$         1,485.00$       41.00$            1,107.00$       40.70$          1,098.90$          42.00$            1,134.00$       
63309-0100 Delineator, Type 1, Design F 75.00 EACH 55.00$         4,125.00$       37.00$            2,775.00$       36.60$          2,745.00$          38.00$            2,850.00$       
63401-0700 Pavement markings, type D, solid 26,420.00 LNFT 0.30$           7,926.00$       0.25$              6,605.00$       0.27$            7,133.40$          0.55$              14,531.00$     
63401-0800 Pavement Markings, Type D, Broken 1,700.00 LNFT 0.10$           170.00$          0.10$              170.00$          0.09$            153.00$             0.30$              510.00$          
63505-1500 Temporary traffic control, vehicle positioning guid 3.00 MILE 1,500.00$     4,500.00$       860.00$          2,580.00$       864.00$        2,592.00$          855.00$          2,565.00$       
63507-0600 Temporary traffic control, piolt car 4.00 DAY 1,175.00$     4,700.00$       575.00$          2,300.00$       559.00$        2,236.00$          560.00$          2,240.00$       
63507-0700 Trmporary traffic control, traffic & safety supervis 25.00 DAY 580.00$       14,500.00$     860.00$          21,500.00$     864.00$        21,600.00$         855.00$          21,375.00$     
63509-1000 Temporary Traffic Control, flagger 700.00 FIX HR RATE 40.00$         28,000.00$     40.00$            28,000.00$     40.00$          28,000.00$         40.00$            28,000.00$     
64603-0200 Fixture, mailbox 6.00 EACH 400.00$       2,400.00$       260.00$          1,560.00$       254.00$        1,524.00$          275.00$          1,650.00$       

Engineer's Estimate West Company Inc Montana Materials Inc dba Noble Excavating Inc
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BID TABULATION         
Option 1
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

L S Jensen Const & Ready Mix
Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate West Company Inc Montana Materials Inc dba Noble Excavating Inc

64703-6000 Mitigation, fish passage boulder 63.00 EACH 300.00$       18,900.00$     30.00$            1,890.00$       85.30$          5,373.90$          300.00$          18,900.00$     
64704-1000 Mitigation, streambed material 90.00 cuyd 40.00$         3,600.00$       90.00$            8,100.00$       52.10$          4,689.00$          35.00$            3,150.00$       

Total 1,630,985.00$ 1,179,933.00$ 1,002,009.10$ 1,223,225.50$
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BID TABULATION
Option 1
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

15101-0000 Mob All LPSM
15201-0000 Const Survey & staking All LPSM
15215-3000 Survey/staking, Drainage strucure

Structure
13.00 Each

15301-0000 Contractor Quality Control All LPSM
15401-0000 Contractor Testing All LPSM
15401-0000 Construction Schedule All  LPSM
15703-1500 Soil Erosion control, Temp Soil Takifier 6.50 ACRE
15704-1000 Soil Erosion Contro. Plastic Lining 2,500.00 SQYD
15705-0100 Soil Erosion Control Silt Fence 350.00 LNFT

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 162.00 LNFT

15705-1400 Soil Erosion control, sediment log (9-inch) 650.00 LNFT
15705-1500 Soil erosion control, sediment wattle (9-inch) 8,900.00 LNFT
15706-0200 Soil erosion control, check dam 70.00 EACH
15801-0000 watering for dust control 700.00 MGAL
20101-0000 Clearing & grubbing 9.00 ACRE
20301-1000 Removal of gate 7.00 EACH
20301-1600 Removal of mailbox 6.00 EACH
20301-1900 Removal of pipe culvert 4.00 EACH
20301-2400 Removal of sign 1.00 EACH
20302-0700 Removal of fence 6,600.00 LNFT
20401-0000 Roadway Excavation 27,500.00 CUYD
20466-0000 Conserve & stockpile topsoil 700.00 CUYD
20701-1300 Earthwork geotextile, type IV-B 200.00 SQYD
211010-0200 Roadway obliteration, method 2 1,500.00 SQYD
25101-0300 placed riprap, class 3 100.00 CUYD
25210-0000 rockery 112.00 SQYD
25902-0000 Soil nail retaining wall 112.00 SQYD
30101-2000 Aggregate base grading D 8,600.00 TON
30802-1000 Roadway aggregate, method 1 400.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughtness

3,500.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

150.00 TON

40105-3000 Antistrip additive, type 3 40.00 TON
41101-1000 Prime coat, grade CMS-2 25.00 TON
41105-0000 Blotter 300.00 TON

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or SS-
1H 20.00 TON

60101-0000 Concrete 15.00 CUYD
60103-0000 Concrete, headwall 2.00 EACH
60201-1800 84-inch pipe culvert 62.00 LNFT

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 351.00 LNFT

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 70.00 LNFT

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11 
in rise

18.00 EACH

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 in
rise

4.00 EACH

60220-0000 Precast Reinforced Concrete Box culvert (7 ft 
span, 7 ft rise) 48.00 EACH

60510-0800 6-inch outlet pipe 50.00 LNFT
61701-4100 Guardrail system CRG, type 2, class A wood pos 825.00 LNFT
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH
61702-0800 Terminal Section Type Flared 6.00 EACH
61702-0800 Terminal Section Type Tangent 1.00 EACH
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 6,650.00 LNFT
61902-1400 Gate, metal, 16 feet width 7.00 EACH
62201-0300 Cump truck, 12 cuyd min capacity 15.00 HOUR

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 15.00 HOUR

62201-0900 Wheel loader, 2 cuyd min rated capacity 15.00 HOUR
62201-1400 Bulldozer, 250HP min flywheel power 15.00 HOUR
62201-2850 Motor Grader, 12 ft mim blade 15.00 HOUR
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 15.00 HOUR
62301-0000 General Labor 15.00 HOUR
62405-0700 Placing conserved topsoil, 12-inch depth 54.00 SQYD
63302-0000 Sign system 27.00 SQFT
63308-0000 Object marker 6.00 EACH
63309-0100 Delineator, Type 1, Design A 41.00 EACH
63309-0100 Delineator, type 1, Design C 14.00 EACH
63309-0100 Delineator, type 1, design D 27.00 EACH
63309-0100 Delineator, Type 1, Design F 75.00 EACH
63401-0700 Pavement markings, type D, solid 26,420.00 LNFT
63401-0800 Pavement Markings, Type D, Broken 1,700.00 LNFT
63505-1500 Temporary traffic control, vehicle positioning guid 3.00 MILE
63507-0600 Temporary traffic control, piolt car 4.00 DAY
63507-0700 Trmporary traffic control, traffic & safety supervis 25.00 DAY
63509-1000 Temporary Traffic Control, flagger 700.00 FIX HR RATE
64603-0200 Fixture, mailbox 6.00 EACH

        

Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

50,000.00$ 50,000.00$     85,000.00$ 85,000.00$     90,000.00$     90,000.00$     150,000.00$   150,000.00$   
30,000.00$ 30,000.00$     25,000.00$ 25,000.00$     30,000.00$     30,000.00$     50,000.00$     50,000.00$     

350.00$      4,550.00$       350.00$      4,550.00$       350.00$          4,550.00$       500.00$          6,500.00$       
20,000.00$ 20,000.00$     40,000.00$ 40,000.00$     12,000.00$     12,000.00$     50,000.00$     50,000.00$     
20,000.00$ 20,000.00$     33,000.00$ 33,000.00$     40,000.00$     40,000.00$     30,000.00$     30,000.00$     
2,000.00$   2,000.00$       5,000.00$   5,000.00$       1,000.00$       1,000.00$       1,000.00$       1,000.00$       

320.00$      2,080.00$       1,100.00$   7,150.00$       1,250.00$       8,125.00$       1,000.00$       6,500.00$       
3.75$          9,375.00$       1.00$          2,500.00$       2.00$              5,000.00$       2.00$              5,000.00$       
3.25$          1,137.50$       20.00$        7,000.00$       5.00$              1,750.00$       4.00$              1,400.00$       

25.00$        4,050.00$       38.00$        6,156.00$       45.00$            7,290.00$       40.00$            6,480.00$       

5.00$          3,250.00$       4.00$          2,600.00$       5.00$              3,250.00$       3.75$              2,437.50$       
2.50$          22,250.00$     3.00$          26,700.00$     2.25$              20,025.00$     3.50$              31,150.00$     

325.00$      22,750.00$     65.00$        4,550.00$       175.00$          12,250.00$     50.00$            3,500.00$       
6.00$          4,200.00$       35.00$        24,500.00$     17.00$            11,900.00$     25.00$            17,500.00$     

500.00$      4,500.00$       3,300.00$   29,700.00$     4,000.00$       36,000.00$     3,500.00$       31,500.00$     
50.00$        350.00$          100.00$      700.00$          100.00$          700.00$          90.00$            630.00$          
50.00$        300.00$          30.00$        180.00$          50.00$            300.00$          50.00$            300.00$          

1,300.00$   5,200.00$       1,350.00$   5,400.00$       1,750.00$       7,000.00$       1,500.00$       6,000.00$       
35.00$        35.00$            50.00$        50.00$            35.00$            35.00$            50.00$            50.00$            
0.90$          5,940.00$       1.00$          6,600.00$       1.00$              6,600.00$       0.65$              4,290.00$       
6.25$          171,875.00$   6.00$          165,000.00$   6.00$              165,000.00$   8.00$              220,000.00$   
5.00$          3,500.00$       4.60$          3,220.00$       2.50$              1,750.00$       15.00$            10,500.00$     
3.25$          650.00$          1.40$          280.00$          2.50$              500.00$          2.00$              400.00$          
2.60$          3,900.00$       7.25$          10,875.00$     5.00$              7,500.00$       5.00$              7,500.00$       

95.00$        9,500.00$       75.00$        7,500.00$       85.00$            8,500.00$       92.00$            9,200.00$       
395.00$      44,240.00$     410.00$      45,920.00$     610.00$          68,320.00$     260.00$          29,120.00$     
400.00$      44,800.00$     585.00$      65,520.00$     550.00$          61,600.00$     1,000.00$       112,000.00$   
11.50$        98,900.00$     12.25$        105,350.00$   18.00$            154,800.00$   16.50$            141,900.00$   
12.00$        4,800.00$       15.00$        6,000.00$       15.50$            6,200.00$       18.00$            7,200.00$       

60.00$        210,000.00$   66.00$        231,000.00$   50.00$            175,000.00$   86.00$            301,000.00$   

120.00$      18,000.00$     110.00$      16,500.00$     125.00$          18,750.00$     86.00$            12,900.00$     

235.00$      9,400.00$       218.00$      8,720.00$       184.00$          7,360.00$       225.00$          9,000.00$       
635.00$      15,875.00$     700.00$      17,500.00$     630.00$          15,750.00$     765.00$          19,125.00$     
20.00$        6,000.00$       20.00$        6,000.00$       40.00$            12,000.00$     34.00$            10,200.00$     

665.00$      13,300.00$     235.00$      4,700.00$       528.00$          10,560.00$     740.00$          14,800.00$     

1,250.00$   18,750.00$     750.00$      11,250.00$     1,750.00$       26,250.00$     500.00$          7,500.00$       
2,750.00$   5,500.00$       5,450.00$   10,900.00$     7,500.00$       15,000.00$     1,500.00$       3,000.00$       

300.00$      18,600.00$     230.00$      14,260.00$     425.00$          26,350.00$     500.00$          31,000.00$     

60.00$        21,060.00$     35.00$        12,285.00$     50.00$            17,550.00$     45.00$            15,795.00$     

95.00$        6,650.00$       74.00$        5,180.00$       70.00$            4,900.00$       80.00$            5,600.00$       

175.00$      3,150.00$       105.00$      1,890.00$       60.00$            1,080.00$       200.00$          3,600.00$       

275.00$      1,100.00$       150.00$      600.00$          100.00$          400.00$          275.00$          1,100.00$       

1,500.00$   72,000.00$     1,240.00$   59,520.00$     1,400.00$       67,200.00$     1,500.00$       72,000.00$     

7.50$          375.00$          11.00$        550.00$          25.00$            1,250.00$       20.00$            1,000.00$       
30.00$        24,750.00$     38.00$        31,350.00$     30.00$            24,750.00$     30.00$            24,750.00$     

2,500.00$   2,500.00$       3,050.00$   3,050.00$       2,500.00$       2,500.00$       2,000.00$       2,000.00$       
3,550.00$   21,300.00$     5,250.00$   31,500.00$     3,500.00$       21,000.00$     1,800.00$       10,800.00$     
3,850.00$   3,850.00$       6,100.00$   6,100.00$       3,900.00$       3,900.00$       1,800.00$       1,800.00$       

2.50$          16,625.00$     3.40$          22,610.00$     3.00$              19,950.00$     8.00$              53,200.00$     
185.00$      1,295.00$       400.00$      2,800.00$       375.00$          2,625.00$       267.00$          1,869.00$       
85.00$        1,275.00$       100.00$      1,500.00$       110.00$          1,650.00$       109.00$          1,635.00$       

100.00$      1,500.00$       100.00$      1,500.00$       95.00$            1,425.00$       122.00$          1,830.00$       

135.00$      2,025.00$       115.00$      1,725.00$       125.00$          1,875.00$       130.00$          1,950.00$       
150.00$      2,250.00$       200.00$      3,000.00$       160.00$          2,400.00$       263.00$          3,945.00$       
135.00$      2,025.00$       125.00$      1,875.00$       145.00$          2,175.00$       139.00$          2,085.00$       
135.00$      2,025.00$       150.00$      2,250.00$       125.00$          1,875.00$       122.00$          1,830.00$       
55.00$        825.00$          43.50$        652.50$          46.00$            690.00$          50.00$            750.00$          
11.00$        594.00$          6.00$          324.00$          3.00$              162.00$          8.00$              432.00$          
30.00$        810.00$          41.00$        1,107.00$       30.00$            810.00$          50.00$            1,350.00$       

100.00$      600.00$          49.00$        294.00$          100.00$          600.00$          100.00$          600.00$          
35.00$        1,435.00$       43.00$        1,763.00$       33.00$            1,353.00$       30.00$            1,230.00$       
40.00$        560.00$          43.00$        602.00$          37.00$            518.00$          30.00$            420.00$          
40.00$        1,080.00$       43.00$        1,161.00$       40.00$            1,080.00$       30.00$            810.00$          
40.00$        3,000.00$       43.00$        3,225.00$       36.00$            2,700.00$       30.00$            2,250.00$       
0.25$          6,605.00$       0.30$          7,926.00$       0.30$              7,926.00$       0.10$              2,642.00$       
0.10$          170.00$          0.10$          170.00$          0.10$              170.00$          0.10$              170.00$          

850.00$      2,550.00$       1,100.00$   3,300.00$       850.00$          2,550.00$       850.00$          2,550.00$       
1,000.00$   4,000.00$       1,350.00$   5,400.00$       550.00$          2,200.00$       655.00$          2,620.00$       

850.00$      21,250.00$     1,100.00$   27,500.00$     850.00$          21,250.00$     510.00$          12,750.00$     
40.00$        28,000.00$     40.00$        28,000.00$     40.00$            28,000.00$     40.00$            28,000.00$     

250.00$      1,500.00$       225.00$      1,350.00$       250.00$          1,500.00$       200.00$          1,200.00$       

Knife River - Missoula Treasure State Concrete Ascrop Inc dba 
Debco Construciton

Schellinger Sand & Gravel
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BID TABULATION
Option 1
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

64703-6000 Mitigation, fish passage boulder 63.00 EACH
64704-1000 Mitigation, streambed material 90.00 cuyd

Total

        

Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Knife River - Missoula Treasure State Concrete Ascrop Inc dba 
Debco Construciton

Schellinger Sand & Gravel

55.00$        3,465.00$       50.00$        3,150.00$       450.00$          28,350.00$     150.00$          9,450.00$       
85.00$        7,650.00$       45.00$        4,050.00$       41.00$            3,690.00$       50.00$            4,500.00$       

    

1,179,406.50$ 1,326,090.50$ 1,361,019.00$ 1,629,095.50$
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BID TABULATION
Option 1
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

15101-0000 Mob All LPSM
15201-0000 Const Survey & staking All LPSM
15215-3000 Survey/staking, Drainage strucure

Structure
13.00 Each

15301-0000 Contractor Quality Control All LPSM
15401-0000 Contractor Testing All LPSM
15401-0000 Construction Schedule All  LPSM
15703-1500 Soil Erosion control, Temp Soil Takifier 6.50 ACRE
15704-1000 Soil Erosion Contro. Plastic Lining 2,500.00 SQYD
15705-0100 Soil Erosion Control Silt Fence 350.00 LNFT

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 162.00 LNFT

15705-1400 Soil Erosion control, sediment log (9-inch) 650.00 LNFT
15705-1500 Soil erosion control, sediment wattle (9-inch) 8,900.00 LNFT
15706-0200 Soil erosion control, check dam 70.00 EACH
15801-0000 watering for dust control 700.00 MGAL
20101-0000 Clearing & grubbing 9.00 ACRE
20301-1000 Removal of gate 7.00 EACH
20301-1600 Removal of mailbox 6.00 EACH
20301-1900 Removal of pipe culvert 4.00 EACH
20301-2400 Removal of sign 1.00 EACH
20302-0700 Removal of fence 6,600.00 LNFT
20401-0000 Roadway Excavation 27,500.00 CUYD
20466-0000 Conserve & stockpile topsoil 700.00 CUYD
20701-1300 Earthwork geotextile, type IV-B 200.00 SQYD
211010-0200 Roadway obliteration, method 2 1,500.00 SQYD
25101-0300 placed riprap, class 3 100.00 CUYD
25210-0000 rockery 112.00 SQYD
25902-0000 Soil nail retaining wall 112.00 SQYD
30101-2000 Aggregate base grading D 8,600.00 TON
30802-1000 Roadway aggregate, method 1 400.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughtness

3,500.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

150.00 TON

40105-3000 Antistrip additive, type 3 40.00 TON
41101-1000 Prime coat, grade CMS-2 25.00 TON
41105-0000 Blotter 300.00 TON

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or SS-
1H 20.00 TON

60101-0000 Concrete 15.00 CUYD
60103-0000 Concrete, headwall 2.00 EACH
60201-1800 84-inch pipe culvert 62.00 LNFT

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 351.00 LNFT

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 70.00 LNFT

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11 
in rise

18.00 EACH

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 in
rise

4.00 EACH

60220-0000 Precast Reinforced Concrete Box culvert (7 ft 
span, 7 ft rise) 48.00 EACH

60510-0800 6-inch outlet pipe 50.00 LNFT
61701-4100 Guardrail system CRG, type 2, class A wood pos 825.00 LNFT
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH
61702-0800 Terminal Section Type Flared 6.00 EACH
61702-0800 Terminal Section Type Tangent 1.00 EACH
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 6,650.00 LNFT
61902-1400 Gate, metal, 16 feet width 7.00 EACH
62201-0300 Cump truck, 12 cuyd min capacity 15.00 HOUR

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 15.00 HOUR

62201-0900 Wheel loader, 2 cuyd min rated capacity 15.00 HOUR
62201-1400 Bulldozer, 250HP min flywheel power 15.00 HOUR
62201-2850 Motor Grader, 12 ft mim blade 15.00 HOUR
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 15.00 HOUR
62301-0000 General Labor 15.00 HOUR
62405-0700 Placing conserved topsoil, 12-inch depth 54.00 SQYD
63302-0000 Sign system 27.00 SQFT
63308-0000 Object marker 6.00 EACH
63309-0100 Delineator, Type 1, Design A 41.00 EACH
63309-0100 Delineator, type 1, Design C 14.00 EACH
63309-0100 Delineator, type 1, design D 27.00 EACH
63309-0100 Delineator, Type 1, Design F 75.00 EACH
63401-0700 Pavement markings, type D, solid 26,420.00 LNFT
63401-0800 Pavement Markings, Type D, Broken 1,700.00 LNFT
63505-1500 Temporary traffic control, vehicle positioning guid 3.00 MILE
63507-0600 Temporary traffic control, piolt car 4.00 DAY
63507-0700 Trmporary traffic control, traffic & safety supervis 25.00 DAY
63509-1000 Temporary Traffic Control, flagger 700.00 FIX HR RATE
64603-0200 Fixture, mailbox 6.00 EACH

Unit Price Amount

63,700.00$     63,700.00$     
25,300.00$     25,300.00$     

360.00$          4,680.00$       
6,100.00$       6,100.00$       

38,000.00$     38,000.00$     
4,000.00$       4,000.00$       
1,250.00$       8,125.00$       

4.00$              10,000.00$     
6.00$              2,100.00$       

17.30$            2,802.60$       

5.90$              3,835.00$       
3.30$              29,370.00$     

215.00$          15,050.00$     
20.00$            14,000.00$     

4,280.00$       38,520.00$     
86.00$            602.00$          
33.00$            198.00$          

1,600.00$       6,400.00$       
55.00$            55.00$            
0.60$              3,960.00$       
8.00$              220,000.00$   
8.00$              5,600.00$       

36.00$            7,200.00$       
1.20$              1,800.00$       

80.00$            8,000.00$       
200.00$          22,400.00$     
690.00$          77,280.00$     
16.30$            140,180.00$   
18.50$            7,400.00$       

69.00$            241,500.00$   

109.00$          16,350.00$     

272.50$          10,900.00$     
868.00$          21,700.00$     
24.00$            7,200.00$       

295.00$          5,900.00$       

250.00$          3,750.00$       
2,150.00$       4,300.00$       

390.00$          24,180.00$     

63.00$            22,113.00$     

125.00$          8,750.00$       

305.00$          5,490.00$       

450.00$          1,800.00$       

1,788.00$       85,824.00$     

40.00$            2,000.00$       
38.00$            31,350.00$     

3,000.00$       3,000.00$       
5,220.00$       31,320.00$     
6,100.00$       6,100.00$       

7.30$              48,545.00$     
243.00$          1,701.00$       
130.00$          1,950.00$       

100.00$          1,500.00$       

100.00$          1,500.00$       
120.00$          1,800.00$       
155.00$          2,325.00$       
100.00$          1,500.00$       
45.00$            675.00$          
26.00$            1,404.00$       
41.00$            1,107.00$       
50.00$            300.00$          
44.00$            1,804.00$       
44.00$            616.00$          
44.00$            1,188.00$       
44.00$            3,300.00$       
0.28$              7,397.60$       
0.12$              204.00$          

1,000.00$       3,000.00$       
1,350.00$       5,400.00$       
1,060.00$       26,500.00$     

40.00$            28,000.00$     
365.00$          2,190.00$       

Patrick Albin Carlson JV LLC
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BID TABULATION
Option 1
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

64703-6000 Mitigation, fish passage boulder 63.00 EACH
64704-1000 Mitigation, streambed material 90.00 cuyd

Total

Unit Price Amount

Patrick Albin Carlson JV LLC

105.00$          6,615.00$       
90.00$            8,100.00$       

1,458,806.20$
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BID TABULATION         
Option 2
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000 Mob All LPSM 410,000.00$ 410,000.00$ 200,000.00$ 200,000.00$ 130,000.00$   130,000.00$   290,000.00$ 290,000.00$
15201-0000 Const Survey & staking All LPSM 111,000.00$ 111,000.00$ 50,000.00$   50,000.00$   47,000.00$     47,000.00$     97,500.00$   97,500.00$   
15215-3000 Survey/staking, Drainage strucure

Structure
29.00 Each 750.00$       21,750.00$   330.00$       9,570.00$     254.00$          7,366.00$       500.00$       14,500.00$   

15301-0000 Contractor Quality Control All LPSM 115,000.00$ 115,000.00$ 60,000.00$   60,000.00$   43,000.00$     43,000.00$     25,000.00$   25,000.00$   
15401-0000 Contractor Testing All LPSM 115,000.00$ 115,000.00$ 90,000.00$   90,000.00$   84,000.00$     84,000.00$     85,000.00$   85,000.00$   
15401-0000 Construction Schedule All  LPSM 10,000.00$   10,000.00$   1,000.00$     1,000.00$     509.00$          509.00$          2,500.00$     2,500.00$     

15501-0000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM 15,000.00$   15,000.00$   1,500.00$     1,500.00$     973.00$          973.00$          10,000.00$   10,000.00$   

15703-1500 Soil Erosion control, Temp Soil Takifier 15.00 ACRE 1,250.00$     18,750.00$   330.00$       4,950.00$     325.00$          4,875.00$       330.00$       4,950.00$     
15704-1000 Soil Erosion Contro. Plastic Lining 5,600.00 SQYD 5.00$           28,000.00$   0.75$           4,200.00$     0.68$              3,808.00$       3.00$           16,800.00$   
15705-0100 Soil Erosion Control Silt Fence 800.00 LNFT 4.30$           3,440.00$     5.00$           4,000.00$     3.30$              2,640.00$       3.50$           2,800.00$     

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 371.00 LNFT 100.00$       37,100.00$   50.00$         18,550.00$   51.60$            19,143.60$     85.00$         31,535.00$   

15705-1400 Soil Erosion control, sediment log (9-inch) 1,350.00 LNFT 6.00$           8,100.00$     3.10$           4,185.00$     3.05$              4,117.50$       3.50$           4,725.00$     
15705-1500 Soil erosion control, sediment wattle (9-inch) 33,600.00 LNFT 4.50$           151,200.00$ 2.50$           84,000.00$   2.40$              80,640.00$     2.85$           95,760.00$   
15706-0200 Soil erosion control, check dam 160.00 EACH 500.00$       80,000.00$   100.00$       16,000.00$   73.90$            11,824.00$     125.00$       20,000.00$   
15801-0000 watering for dust control 2,500.00 MGAL 20.00$         50,000.00$   25.00$         62,500.00$   21.20$            53,000.00$     13.00$         32,500.00$   
20101-0000 Clearing & grubbing 22.00 ACRE 3,000.00$     66,000.00$   3,500.00$     77,000.00$   3,800.00$       83,600.00$     2,000.00$     44,000.00$   
20301-0000 Removal of Terminal Section 4.00 EACH 400.00$       1,600.00$     315.00$       1,260.00$     305.00$          1,220.00$       350.00$       1,400.00$     
20301-0600 Removal of Cattle Guare 2.00 EACH 850.00$       1,700.00$     500.00$       1,000.00$     921.00$          1,842.00$       500.00$       1,000.00$     
20301-1100 Removal of gate 9.00 EACH 250.00$       2,250.00$     50.00$         450.00$       50.90$            458.10$          55.00$         495.00$       
20301-1600 Removal of mailbox 60.00 EACH 140.00$       8,400.00$     50.00$         3,000.00$     50.90$            3,054.00$       55.00$         3,300.00$     
20301-1900 Removal of pipe culvert 18.00 EACH 1,400.00$     25,200.00$   150.00$       2,700.00$     243.00$          4,374.00$       150.00$       2,700.00$     
20301-2400 Removal of sign 26.00 EACH 140.00$       3,640.00$     36.00$         936.00$       35.60$            925.60$          40.00$         1,040.00$     
20302-0700 Removal of fence 20,400.00 LNFT 0.60$           12,240.00$   0.50$           10,200.00$   0.92$              18,768.00$     0.95$           19,380.00$   
20401-0000 Roadway Excavation 22,000.00 CUYD 6.00$           132,000.00$ 7.50$           165,000.00$ 2.75$              60,500.00$     6.50$           143,000.00$
20402-0000 Subexcavation 3,000.00 CUYD 35.00$         105,000.00$ 25.00$         75,000.00$   28.60$            85,800.00$     8.50$           25,500.00$   
20403-0000 Unclassified Borrow 47,200.00 CUYD 9.00$           424,800.00$ 6.25$           295,000.00$ 3.40$              160,480.00$   8.50$           401,200.00$

20403-0000 Unclassified Borrow (option 2, Borrow 
Excavation only) 34,776.00 CUYD 9.00$           312,984.00$ 6.25$           217,350.00$ 4.20$              146,059.20$   5.50$           191,268.00$

20466-0000 Conserve & stockpile topsoil 1,800.00 CUYD 3.00$           5,400.00$     4.50$           8,100.00$     4.85$              8,730.00$       4.00$           7,200.00$     
20701-1300 Earthwork geotextile, type IV-B 1,800.00 SQYD 9.00$           16,200.00$   2.00$           3,600.00$     2.05$              3,690.00$       3.00$           5,400.00$     
21101-0200 Roadway obliteration, method 2 1,600.00 SQYD 15.00$         24,000.00$   2.50$           4,000.00$     2.55$              4,080.00$       10.00$         16,000.00$   
25101-0300 placed riprap, class 3 900.00 CUYD 110.00$       99,000.00$   45.00$         40,500.00$   81.60$            73,440.00$     85.00$         76,500.00$   
25210-0000 rockery 485.00 SQYD 500.00$       242,500.00$ 225.00$       109,125.00$ 307.00$          148,895.00$   248.00$       120,280.00$
25902-0000 Soil nail retaining wall 485.00 SQYD 1,200.00$     582,000.00$ 290.00$       140,650.00$ 360.00$          174,600.00$   450.00$       218,250.00$
30101-2000 Aggregate base grading D 26,300.00 TON 15.00$         394,500.00$ 12.00$         315,600.00$ 8.45$              222,235.00$   14.50$         381,350.00$
30802-1000 Roadway aggregate, meethod 1 2,000.00 TON 50.00$         100,000.00$ 11.00$         22,000.00$   8.85$              17,700.00$     14.50$         29,000.00$   

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughness

11,400.00 TON 70.00$         798,000.00$ 62.00$         706,800.00$ 53.00$            604,200.00$   40.00$         456,000.00$

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

400.00 TON 70.00$         28,000.00$   116.00$       46,400.00$   102.00$          40,800.00$     40.00$         16,000.00$   

40105-3000 Antistrip additive, type 3 120.00 TON 175.00$       21,000.00$   245.00$       29,400.00$   203.00$          24,360.00$     220.00$       26,400.00$   
41101-1000 Prime coat, grade CMS-2 80.00 TON 570.00$       45,600.00$   750.00$       60,000.00$   614.00$          49,120.00$     715.00$       57,200.00$   
41105-0000 Blotter 930.00 TON 36.00$         33,480.00$   25.00$         23,250.00$   29.20$            27,156.00$     38.00$         35,340.00$   

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or 
SS-1H 60.00 TON 550.00$       33,000.00$   730.00$       43,800.00$   649.00$          38,940.00$     310.00$       18,600.00$   

41301-0000 Asphalt pavement milling 300.00 SQYD 20.00$         6,000.00$     20.00$         6,000.00$     7.65$              2,295.00$       18.00$         5,400.00$     
55901-0000 Membrane waterproofing 135.00 SQYD 18.00$         2,430.00$     35.00$         4,725.00$     83.40$            11,259.00$     40.00$         5,400.00$     

60101-0000 Concrete 20.00 CUYD 1,000.00$     20,000.00$   200.00$       4,000.00$     483.00$          9,660.00$       1,250.00$     25,000.00$   
60103-0000 Concrete headwall 2.00 Each 5,000.00$     10,000.00$   750.00$       1,500.00$     1,800.00$       3,600.00$       3,650.00$     7,300.00$     
60201-2000 96-inch pipe culvert 56.00 LNFT 480.00$       26,880.00$   300.00$       16,800.00$   267.00$          14,952.00$     300.00$       16,800.00$   
60201-2200 108-inch pipe culvert 159.00 LNFT 540.00$       85,860.00$   375.00$       59,625.00$   317.00$          50,403.00$     375.00$       59,625.00$   

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 579.00 LNFT 80.00$         46,320.00$   30.00$         17,370.00$   28.00$            16,212.00$     30.00$         17,370.00$   

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 553.00 LNFT 115.00$       63,595.00$   55.00$         30,415.00$   45.80$            25,327.40$     45.00$         24,885.00$   

60202-0600 36-inch equivalent diameter arch or elliptical 
pipe culvert, 43.75 in span x 26.625 in rise. 106.00 LNFT 120.00$       12,720.00$   80.00$         8,480.00$     63.30$            6,709.80$       60.00$         6,360.00$     

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11
in rise

26.00 EACH 400.00$       10,400.00$   140.00$       3,640.00$     122.00$          3,172.00$       350.00$       9,100.00$     

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 
in rise

26.00 EACH 500.00$       13,000.00$   225.00$       5,850.00$     153.00$          3,978.00$       400.00$       10,400.00$   

60211-1000
End section for 36-inch equivlaent diameter 
arch or elliptical pipe culvertm 43,75 in span x
26.625 in rise

6.00 EACH 600.00$       3,600.00$     450.00$       2,700.00$     320.00$          1,920.00$       675.00$       4,050.00$     

60220-4000 12 feet span, 7 feet rise precast reinforced 
concret box culvert 42.00 EACH 2,000.00$     84,000.00$   2,100.00$     88,200.00$   1,500.00$       63,000.00$     3,200.00$     134,400.00$

60510-0800 6-inch outlet pipe 49.00 LNFT 45.00$         2,205.00$     10.00$         490.00$       16.20$            793.80$          18.00$         882.00$       
61103-1100 12-inch encasement pipe, galvanized steel 180.00 LNFT 80.00$         14,400.00$   60.00$         10,800.00$   66.20$            11,916.00$     115.00$       20,700.00$   
61701-1250 Guardrail system G4, type 2, class A Wood Po 138.00 LNFT 35.00$         4,830.00$     31.00$         4,278.00$     30.50$            4,209.00$       33.00$         4,554.00$     
61701-4100 Guardrail system CRG, type 2, class A 38.00 LNFT 40.00$         1,520.00$     31.00$         1,178.00$     30.50$            1,159.00$       33.00$         1,254.00$     
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH 1,500.00$     1,500.00$     2,600.00$     2,600.00$     2,500.00$       2,500.00$       2,550.00$     2,550.00$     
61702-0600 Terminal Section Type Flared 7.00 EACH 3,000.00$     21,000.00$   3,600.00$     25,200.00$   3,600.00$       25,200.00$     3,750.00$     26,250.00$   
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 21,150.00 LNFT 3.00$           63,450.00$   2.30$           48,645.00$   2.30$              48,645.00$     2.75$           58,162.50$   
61902-1400 Gate, metal, 16 feet width 10.00 EACH 800.00$       8,000.00$     190.00$       1,900.00$     188.00$          1,880.00$       195.00$       1,950.00$     
61902-1400 Gate, mteal, 20 feet width 1.00 Each 1,000.00$     1,000.00$     250.00$       250.00$       254.00$          254.00$          260.00$       260.00$       
61903-0300 Cattle Guard, 16 feet 2.00 Each 10,000.00$   20,000.00$   12,000.00$   24,000.00$   6,700.00$       13,400.00$     17,500.00$   35,000.00$   

Engineer's Estimate West Company Inc Montana Materials Inc dba Noble Excavating Inc
L S Jensen Const & Ready Mix
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BID TABULATION         
Option 2
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate West Company Inc Montana Materials Inc dba Noble Excavating Inc
L S Jensen Const & Ready Mix

62101-0000 Monument 4.00 Each 1,500.00$     6,000.00$     105.00$       420.00$       203.00$          812.00$          1,500.00$     6,000.00$     
62201-0300 Dump truck, 12 cuyd min capacity 50.00 HOUR 110.00$       5,500.00$     105.00$       5,250.00$     84.60$            4,230.00$       100.00$       5,000.00$     

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 50.00 HOUR 110.00$       5,500.00$     80.00$         4,000.00$     94.80$            4,740.00$       95.00$         4,750.00$     

62201-0900 Wheel loader, 2 cuyd min rated capacity 50.00 HOUR 150.00$       7,500.00$     110.00$       5,500.00$     87.70$            4,385.00$       135.00$       6,750.00$     
62201-1400 Bulldozer, 250HP min flywheel power 50.00 HOUR 150.00$       7,500.00$     215.00$       10,750.00$   149.00$          7,450.00$       210.00$       10,500.00$   
62201-2850 Motor Grader, 12 ft mim blade 35.00 HOUR 135.00$       4,725.00$     105.00$       3,675.00$     96.60$            3,381.00$       185.00$       6,475.00$     
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 50.00 HOUR 165.00$       8,250.00$     115.00$       5,750.00$     99.90$            4,995.00$       135.00$       6,750.00$     
62301-0000 General Labor 50.00 HOUR 50.00$         2,500.00$     45.00$         2,250.00$     31.70$            1,585.00$       50.00$         2,500.00$     
62405-0700 Placing conserved topsoil, 12-inch depth 400.00 SQYD 4.50$           1,800.00$     5.00$           2,000.00$     6.80$              2,720.00$       8.50$           3,400.00$     
63302-0000 Sign system 271.00 SQFT 28.00$         7,588.00$     31.00$         8,401.00$     30.50$            8,265.50$       32.00$         8,672.00$     
63308-0000 Object marker 10.00 EACH 65.00$         650.00$       105.00$       1,050.00$     102.00$          1,020.00$       105.00$       1,050.00$     
63309-0100 Delineator, Type 1, Design A 153.00 EACH 55.00$         8,415.00$     34.00$         5,202.00$     33.60$            5,140.80$       35.00$         5,355.00$     
63309-0100 Delineator, type 1, Design C 222.00 EACH 55.00$         12,210.00$   38.00$         8,436.00$     37.60$            8,347.20$       40.00$         8,880.00$     
63309-0100 Delineator, type 1, design D 59.00 EACH 55.00$         3,245.00$     41.00$         2,419.00$     40.70$            2,401.30$       42.00$         2,478.00$     
63309-0100 Delineator, Type 1, Design F 151.00 EACH 55.00$         8,305.00$     37.00$         5,587.00$     36.60$            5,526.60$       38.00$         5,738.00$     
63401-0700 Pavement markings, type D, solid 88,000.00 LNFT 0.30$           26,400.00$   0.20$           17,600.00$   0.21$              18,480.00$     0.55$           48,400.00$   
63401-0800 Pavement Markings, Type D, Broken 3,100.00 LNFT 0.10$           310.00$       0.08$           248.00$       0.08$              248.00$          0.30$           930.00$       
63505-1500 Temporary traffic control, vehicle positioning g 9.00 MILE 1,500.00$     13,500.00$   860.00$       7,740.00$     864.00$          7,776.00$       855.00$       7,695.00$     
63507-0600 Temporary traffic control, piolt car 11.00 DAY 1,175.00$     12,925.00$   575.00$       6,325.00$     559.00$          6,149.00$       560.00$       6,160.00$     
63507-0700 Trmporary traffic control, traffic & safety superv 74.00 DAY 580.00$       42,920.00$   860.00$       63,640.00$   864.00$          63,936.00$     855.00$       63,270.00$   
63509-1000 Temporary Traffic Control, flagger 2,300.00 FIX HR RATE 40.00$         92,000.00$   40.00$         92,000.00$   40.00$            92,000.00$     40.00$         92,000.00$   

63602-1000 System installation, traffic signal (glashing 
beacon solar powered) 1.00 EACH 8,000.00$     8,000.00$     3,600.00$     3,600.00$     3,600.00$       3,600.00$       3,650.00$     3,650.00$     

64603-0200 Fixture, mailbox 57.00 EACH 400.00$       22,800.00$   255.00$       14,535.00$   254.00$          14,478.00$     275.00$       15,675.00$   
64703-6000 Mitigation, fish passage boulder 114.00 EACH 300.00$       34,200.00$   25.00$         2,850.00$     85.80$            9,781.20$       300.00$       34,200.00$   
64704-1000 Mitigation, streambed material 380.00 cuyd 40.00$         15,200.00$   80.00$         30,400.00$   45.70$            17,366.00$     35.00$         13,300.00$   

Total 5,573,487.00$     3,690,850.00$     3,119,181.60$         3,878,603.50$    
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BID TABULATION
Option 2
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

15101-0000 Mob All LPSM
15201-0000 Const Survey & staking All LPSM
15215-3000 Survey/staking, Drainage strucure

Structure
29.00 Each

15301-0000 Contractor Quality Control All LPSM
15401-0000 Contractor Testing All LPSM
15401-0000 Construction Schedule All  LPSM

15501-0000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM

15703-1500 Soil Erosion control, Temp Soil Takifier 15.00 ACRE
15704-1000 Soil Erosion Contro. Plastic Lining 5,600.00 SQYD
15705-0100 Soil Erosion Control Silt Fence 800.00 LNFT

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 371.00 LNFT

15705-1400 Soil Erosion control, sediment log (9-inch) 1,350.00 LNFT
15705-1500 Soil erosion control, sediment wattle (9-inch) 33,600.00 LNFT
15706-0200 Soil erosion control, check dam 160.00 EACH
15801-0000 watering for dust control 2,500.00 MGAL
20101-0000 Clearing & grubbing 22.00 ACRE
20301-0000 Removal of Terminal Section 4.00 EACH
20301-0600 Removal of Cattle Guare 2.00 EACH
20301-1100 Removal of gate 9.00 EACH
20301-1600 Removal of mailbox 60.00 EACH
20301-1900 Removal of pipe culvert 18.00 EACH
20301-2400 Removal of sign 26.00 EACH
20302-0700 Removal of fence 20,400.00 LNFT
20401-0000 Roadway Excavation 22,000.00 CUYD
20402-0000 Subexcavation 3,000.00 CUYD
20403-0000 Unclassified Borrow 47,200.00 CUYD

20403-0000 Unclassified Borrow (option 2, Borrow 
Excavation only) 34,776.00 CUYD

20466-0000 Conserve & stockpile topsoil 1,800.00 CUYD
20701-1300 Earthwork geotextile, type IV-B 1,800.00 SQYD
21101-0200 Roadway obliteration, method 2 1,600.00 SQYD
25101-0300 placed riprap, class 3 900.00 CUYD
25210-0000 rockery 485.00 SQYD
25902-0000 Soil nail retaining wall 485.00 SQYD
30101-2000 Aggregate base grading D 26,300.00 TON
30802-1000 Roadway aggregate, meethod 1 2,000.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughness

11,400.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

400.00 TON

40105-3000 Antistrip additive, type 3 120.00 TON
41101-1000 Prime coat, grade CMS-2 80.00 TON
41105-0000 Blotter 930.00 TON

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or 
SS-1H 60.00 TON

41301-0000 Asphalt pavement milling 300.00 SQYD
55901-0000 Membrane waterproofing 135.00 SQYD

60101-0000 Concrete 20.00 CUYD
60103-0000 Concrete headwall 2.00 Each
60201-2000 96-inch pipe culvert 56.00 LNFT
60201-2200 108-inch pipe culvert 159.00 LNFT

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 579.00 LNFT

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 553.00 LNFT

60202-0600 36-inch equivalent diameter arch or elliptical 
pipe culvert, 43.75 in span x 26.625 in rise. 106.00 LNFT

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11
in rise

26.00 EACH

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 
in rise

26.00 EACH

60211-1000
End section for 36-inch equivlaent diameter 
arch or elliptical pipe culvertm 43,75 in span x
26.625 in rise

6.00 EACH

60220-4000 12 feet span, 7 feet rise precast reinforced 
concret box culvert 42.00 EACH

60510-0800 6-inch outlet pipe 49.00 LNFT
61103-1100 12-inch encasement pipe, galvanized steel 180.00 LNFT
61701-1250 Guardrail system G4, type 2, class A Wood Po 138.00 LNFT
61701-4100 Guardrail system CRG, type 2, class A 38.00 LNFT
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH
61702-0600 Terminal Section Type Flared 7.00 EACH
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 21,150.00 LNFT
61902-1400 Gate, metal, 16 feet width 10.00 EACH
61902-1400 Gate, mteal, 20 feet width 1.00 Each
61903-0300 Cattle Guard, 16 feet 2.00 Each

        

Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

175,000.00$ 175,000.00$   105,000.00$ 105,000.00$   260,000.00$ 260,000.00$ 200,000.00$ 200,000.00$   
90,000.00$   90,000.00$     61,250.00$   61,250.00$     60,000.00$   60,000.00$   70,000.00$   70,000.00$     

350.00$       10,150.00$     350.00$       10,150.00$     350.00$       10,150.00$   500.00$       14,500.00$     
40,000.00$   40,000.00$     90,000.00$   90,000.00$     35,000.00$   35,000.00$   75,000.00$   75,000.00$     
20,000.00$   20,000.00$     62,000.00$   62,000.00$     175,000.00$ 175,000.00$ 50,000.00$   50,000.00$     
3,000.00$     3,000.00$       5,000.00$     5,000.00$       2,500.00$     2,500.00$     1,000.00$     1,000.00$       

1,375.00$     1,375.00$       23,000.00$   23,000.00$     7,500.00$     7,500.00$     12,000.00$   12,000.00$     

320.00$       4,800.00$       1,100.00$     16,500.00$     1,250.00$     18,750.00$   1,000.00$     15,000.00$     
3.70$           20,720.00$     1.00$           5,600.00$       2.00$           11,200.00$   2.00$           11,200.00$     
3.25$           2,600.00$       20.00$         16,000.00$     5.00$           4,000.00$     4.50$           3,600.00$       

20.00$         7,420.00$       38.00$         14,098.00$     60.00$         22,260.00$   40.00$         14,840.00$     

3.00$           4,050.00$       4.00$           5,400.00$       5.00$           6,750.00$     4.00$           5,400.00$       
2.35$           78,960.00$     3.00$           100,800.00$   2.25$           75,600.00$   4.00$           134,400.00$   

325.00$       52,000.00$     65.00$         10,400.00$     175.00$       28,000.00$   50.00$         8,000.00$       
2.50$           6,250.00$       35.00$         87,500.00$     17.00$         42,500.00$   25.00$         62,500.00$     

500.00$       11,000.00$     3,250.00$     71,500.00$     4,000.00$     88,000.00$   3,500.00$     77,000.00$     
300.00$       1,200.00$       350.00$       1,400.00$       300.00$       1,200.00$     500.00$       2,000.00$       

1,750.00$     3,500.00$       850.00$       1,700.00$       1,000.00$     2,000.00$     1,500.00$     3,000.00$       
50.00$         450.00$          100.00$       900.00$          100.00$       900.00$       65.00$         585.00$          
50.00$         3,000.00$       30.00$         1,800.00$       50.00$         3,000.00$     50.00$         3,000.00$       

1,300.00$     23,400.00$     1,350.00$     24,300.00$     1,750.00$     31,500.00$   1,500.00$     27,000.00$     
35.00$         910.00$          50.00$         1,300.00$       35.00$         910.00$       50.00$         1,300.00$       
0.90$           18,360.00$     1.00$           20,400.00$     1.00$           20,400.00$   0.65$           13,260.00$     
6.25$           137,500.00$   5.00$           110,000.00$   8.00$           176,000.00$ 8.50$           187,000.00$   

25.75$         77,250.00$     35.00$         105,000.00$   35.00$         105,000.00$ 50.00$         150,000.00$   
2.25$           106,200.00$   4.00$           188,800.00$   4.50$           212,400.00$ $0.00 $0.00

2.25$           78,246.00$     4.00$           139,104.00$   4.50$           156,492.00$ $0.00 $0.00

5.00$           9,000.00$       4.60$           8,280.00$       2.50$           4,500.00$     15.00$         27,000.00$     
2.80$           5,040.00$       1.40$           2,520.00$       2.50$           4,500.00$     2.00$           3,600.00$       
2.70$           4,320.00$       7.00$           11,200.00$     5.00$           8,000.00$     5.00$           8,000.00$       

95.00$         85,500.00$     75.00$         67,500.00$     85.00$         76,500.00$   90.00$         81,000.00$     
375.00$       181,875.00$   375.00$       181,875.00$   610.00$       295,850.00$ 260.00$       126,100.00$   
255.00$       123,675.00$   425.00$       206,125.00$   425.00$       206,125.00$ 1,000.00$     485,000.00$   
11.50$         302,450.00$   11.50$         302,450.00$   18.00$         473,400.00$ 17.00$         447,100.00$   
12.00$         24,000.00$     15.00$         30,000.00$     15.50$         31,000.00$   18.00$         36,000.00$     

56.00$         638,400.00$   65.00$         741,000.00$   50.00$         570,000.00$ 86.00$         980,400.00$   

125.00$       50,000.00$     110.00$       44,000.00$     120.00$       48,000.00$   86.00$         34,400.00$     

235.00$       28,200.00$     218.00$       26,160.00$     185.00$       22,200.00$   250.00$       30,000.00$     
635.00$       50,800.00$     700.00$       56,000.00$     630.00$       50,400.00$   765.00$       61,200.00$     
20.00$         18,600.00$     20.00$         18,600.00$     42.00$         39,060.00$   24.00$         22,320.00$     

665.00$       39,900.00$     235.00$       14,100.00$     528.00$       31,680.00$   740.00$       44,400.00$     

7.50$           2,250.00$       5.00$           1,500.00$       6.00$           1,800.00$     5.00$           1,500.00$       
75.00$         10,125.00$     35.00$         4,725.00$       75.00$         10,125.00$   17.00$         2,295.00$       

1,250.00$     25,000.00$     750.00$       15,000.00$     1,800.00$     36,000.00$   400.00$       8,000.00$       
2,750.00$     5,500.00$       5,500.00$     11,000.00$     7,500.00$     15,000.00$   1,500.00$     3,000.00$       

360.00$       20,160.00$     300.00$       16,800.00$     425.00$       23,800.00$   400.00$       22,400.00$     
550.00$       87,450.00$     325.00$       51,675.00$     600.00$       95,400.00$   500.00$       79,500.00$     

60.00$         34,740.00$     35.00$         20,265.00$     50.00$         28,950.00$   45.00$         26,055.00$     

90.00$         49,770.00$     70.00$         38,710.00$     70.00$         38,710.00$   80.00$         44,240.00$     

95.00$         10,070.00$     100.00$       10,600.00$     95.00$         10,070.00$   141.00$       14,946.00$     

165.00$       4,290.00$       100.00$       2,600.00$       60.00$         1,560.00$     275.00$       7,150.00$       

265.00$       6,890.00$       150.00$       3,900.00$       100.00$       2,600.00$     275.00$       7,150.00$       

500.00$       3,000.00$       350.00$       2,100.00$       300.00$       1,800.00$     450.00$       2,700.00$       

2,350.00$     98,700.00$     1,950.00$     81,900.00$     2,250.00$     94,500.00$   1,800.00$     75,600.00$     

7.50$           367.50$          11.00$         539.00$          26.00$         1,274.00$     20.00$         980.00$          
100.00$       18,000.00$     70.00$         12,600.00$     85.00$         15,300.00$   70.00$         12,600.00$     
30.00$         4,140.00$       38.00$         5,244.00$       30.00$         4,140.00$     40.00$         5,520.00$       
30.00$         1,140.00$       49.00$         1,862.00$       30.00$         1,140.00$     40.00$         1,520.00$       

2,500.00$     2,500.00$       3,050.00$     3,050.00$       2,500.00$     2,500.00$     2,000.00$     2,000.00$       
3,550.00$     24,850.00$     5,250.00$     36,750.00$     3,500.00$     24,500.00$   2,000.00$     14,000.00$     

2.25$           47,587.50$     3.00$           63,450.00$     3.00$           63,450.00$   4.50$           95,175.00$     
185.00$       1,850.00$       400.00$       4,000.00$       375.00$       3,750.00$     2,000.00$     20,000.00$     
250.00$       250.00$          600.00$       600.00$          550.00$       550.00$       2,500.00$     2,500.00$       

14,000.00$   28,000.00$     10,000.00$   20,000.00$     10,000.00$   20,000.00$   16,000.00$   32,000.00$     

Schellinger Sand & Gravel Knife River - Missoula Treasure State Concrete Ascrop Inc dba 
Debco Construction
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BID TABULATION
Option 2
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

62101-0000 Monument 4.00 Each
62201-0300 Dump truck, 12 cuyd min capacity 50.00 HOUR

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 50.00 HOUR

62201-0900 Wheel loader, 2 cuyd min rated capacity 50.00 HOUR
62201-1400 Bulldozer, 250HP min flywheel power 50.00 HOUR
62201-2850 Motor Grader, 12 ft mim blade 35.00 HOUR
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 50.00 HOUR
62301-0000 General Labor 50.00 HOUR
62405-0700 Placing conserved topsoil, 12-inch depth 400.00 SQYD
63302-0000 Sign system 271.00 SQFT
63308-0000 Object marker 10.00 EACH
63309-0100 Delineator, Type 1, Design A 153.00 EACH
63309-0100 Delineator, type 1, Design C 222.00 EACH
63309-0100 Delineator, type 1, design D 59.00 EACH
63309-0100 Delineator, Type 1, Design F 151.00 EACH
63401-0700 Pavement markings, type D, solid 88,000.00 LNFT
63401-0800 Pavement Markings, Type D, Broken 3,100.00 LNFT
63505-1500 Temporary traffic control, vehicle positioning g 9.00 MILE
63507-0600 Temporary traffic control, piolt car 11.00 DAY
63507-0700 Trmporary traffic control, traffic & safety superv 74.00 DAY
63509-1000 Temporary Traffic Control, flagger 2,300.00 FIX HR RATE

63602-1000 System installation, traffic signal (glashing 
beacon solar powered) 1.00 EACH

64603-0200 Fixture, mailbox 57.00 EACH
64703-6000 Mitigation, fish passage boulder 114.00 EACH
64704-1000 Mitigation, streambed material 380.00 cuyd

Total

        

Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Schellinger Sand & Gravel Knife River - Missoula Treasure State Concrete Ascrop Inc dba 
Debco Construction

250.00$       1,000.00$       350.00$       1,400.00$       100.00$       400.00$       237.00$       948.00$          
85.00$         4,250.00$       100.00$       5,000.00$       110.00$       5,500.00$     109.00$       5,450.00$       

100.00$       5,000.00$       100.00$       5,000.00$       95.00$         4,750.00$     122.00$       6,100.00$       

135.00$       6,750.00$       125.00$       6,250.00$       125.00$       6,250.00$     130.00$       6,500.00$       
150.00$       7,500.00$       200.00$       10,000.00$     160.00$       8,000.00$     263.00$       13,150.00$     
135.00$       4,725.00$       125.00$       4,375.00$       145.00$       5,075.00$     139.00$       4,865.00$       
135.00$       6,750.00$       150.00$       7,500.00$       125.00$       6,250.00$     122.00$       6,100.00$       
55.00$         2,750.00$       43.50$         2,175.00$       47.00$         2,350.00$     50.00$         2,500.00$       
12.50$         5,000.00$       6.00$           2,400.00$       3.00$           1,200.00$     5.00$           2,000.00$       
30.00$         8,130.00$       40.00$         10,840.00$     30.00$         8,130.00$     50.00$         13,550.00$     

100.00$       1,000.00$       49.00$         490.00$          100.00$       1,000.00$     100.00$       1,000.00$       
35.00$         5,355.00$       43.00$         6,579.00$       33.00$         5,049.00$     30.00$         4,590.00$       
40.00$         8,880.00$       43.00$         9,546.00$       37.00$         8,214.00$     30.00$         6,660.00$       
40.00$         2,360.00$       43.00$         2,537.00$       40.00$         2,360.00$     30.00$         1,770.00$       
40.00$         6,040.00$       43.00$         6,493.00$       36.00$         5,436.00$     30.00$         4,530.00$       
0.20$           17,600.00$     0.25$           22,000.00$     0.20$           17,600.00$   0.10$           8,800.00$       
0.10$           310.00$          0.10$           310.00$          0.10$           310.00$       0.10$           310.00$          

850.00$       7,650.00$       1,000.00$     9,000.00$       850.00$       7,650.00$     850.00$       7,650.00$       
1,000.00$     11,000.00$     1,350.00$     14,850.00$     550.00$       6,050.00$     655.00$       7,205.00$       

850.00$       62,900.00$     1,100.00$     81,400.00$     850.00$       62,900.00$   510.00$       37,740.00$     
40.00$         92,000.00$     40.00$         92,000.00$     40.00$         92,000.00$   40.00$         92,000.00$     

3,500.00$     3,500.00$       3,500.00$     3,500.00$       3,500.00$     3,500.00$     13,000.00$   13,000.00$     

250.00$       14,250.00$     225.00$       12,825.00$     250.00$       14,250.00$   200.00$       11,400.00$     
55.00$         6,270.00$       50.00$         5,700.00$       450.00$       51,300.00$   150.00$       17,100.00$     
95.00$         36,100.00$     45.00$         17,100.00$     41.00$         15,580.00$   50.00$         19,000.00$     

    
 3,352,801.00$         3,736,852.00$         4,256,250.00$     4,302,854.00$        
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BID TABULATION
Option 2
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

15101-0000 Mob All LPSM
15201-0000 Const Survey & staking All LPSM
15215-3000 Survey/staking, Drainage strucure

Structure
29.00 Each

15301-0000 Contractor Quality Control All LPSM
15401-0000 Contractor Testing All LPSM
15401-0000 Construction Schedule All  LPSM

15501-0000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM

15703-1500 Soil Erosion control, Temp Soil Takifier 15.00 ACRE
15704-1000 Soil Erosion Contro. Plastic Lining 5,600.00 SQYD
15705-0100 Soil Erosion Control Silt Fence 800.00 LNFT

15705-1300 Soil Erosion Control, Temporary Div Channel 
(Aquatic Organisms Passage) 371.00 LNFT

15705-1400 Soil Erosion control, sediment log (9-inch) 1,350.00 LNFT
15705-1500 Soil erosion control, sediment wattle (9-inch) 33,600.00 LNFT
15706-0200 Soil erosion control, check dam 160.00 EACH
15801-0000 watering for dust control 2,500.00 MGAL
20101-0000 Clearing & grubbing 22.00 ACRE
20301-0000 Removal of Terminal Section 4.00 EACH
20301-0600 Removal of Cattle Guare 2.00 EACH
20301-1100 Removal of gate 9.00 EACH
20301-1600 Removal of mailbox 60.00 EACH
20301-1900 Removal of pipe culvert 18.00 EACH
20301-2400 Removal of sign 26.00 EACH
20302-0700 Removal of fence 20,400.00 LNFT
20401-0000 Roadway Excavation 22,000.00 CUYD
20402-0000 Subexcavation 3,000.00 CUYD
20403-0000 Unclassified Borrow 47,200.00 CUYD

20403-0000 Unclassified Borrow (option 2, Borrow 
Excavation only) 34,776.00 CUYD

20466-0000 Conserve & stockpile topsoil 1,800.00 CUYD
20701-1300 Earthwork geotextile, type IV-B 1,800.00 SQYD
21101-0200 Roadway obliteration, method 2 1,600.00 SQYD
25101-0300 placed riprap, class 3 900.00 CUYD
25210-0000 rockery 485.00 SQYD
25902-0000 Soil nail retaining wall 485.00 SQYD
30101-2000 Aggregate base grading D 26,300.00 TON
30802-1000 Roadway aggregate, meethod 1 2,000.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type III pavement roughness

11,400.00 TON

40101-5600
Superpave pavement, 1/2-inch or 3/4 inch 
nominal maximum size aggregate, 0.3 to ,<3 
million ESAL, type V pavement roughtness

400.00 TON

40105-3000 Antistrip additive, type 3 120.00 TON
41101-1000 Prime coat, grade CMS-2 80.00 TON
41105-0000 Blotter 930.00 TON

41201-1000 Tack coat grade CSS-1, CSS-1H, SS-1, or 
SS-1H 60.00 TON

41301-0000 Asphalt pavement milling 300.00 SQYD
55901-0000 Membrane waterproofing 135.00 SQYD

60101-0000 Concrete 20.00 CUYD
60103-0000 Concrete headwall 2.00 Each
60201-2000 96-inch pipe culvert 56.00 LNFT
60201-2200 108-inch pipe culvert 159.00 LNFT

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 579.00 LNFT

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 553.00 LNFT

60202-0600 36-inch equivalent diameter arch or elliptical 
pipe culvert, 43.75 in span x 26.625 in rise. 106.00 LNFT

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 11
in rise

26.00 EACH

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 18 
in rise

26.00 EACH

60211-1000
End section for 36-inch equivlaent diameter 
arch or elliptical pipe culvertm 43,75 in span x
26.625 in rise

6.00 EACH

60220-4000 12 feet span, 7 feet rise precast reinforced 
concret box culvert 42.00 EACH

60510-0800 6-inch outlet pipe 49.00 LNFT
61103-1100 12-inch encasement pipe, galvanized steel 180.00 LNFT
61701-1250 Guardrail system G4, type 2, class A Wood Po 138.00 LNFT
61701-4100 Guardrail system CRG, type 2, class A 38.00 LNFT
61702-0400 Terminal Section, Type G4-CRT 1.00 EACH
61702-0600 Terminal Section Type Flared 7.00 EACH
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 21,150.00 LNFT
61902-1400 Gate, metal, 16 feet width 10.00 EACH
61902-1400 Gate, mteal, 20 feet width 1.00 Each
61903-0300 Cattle Guard, 16 feet 2.00 Each

Unit Price Amount

60,000.00$   60,000.00$   
63,000.00$   63,000.00$   

360.00$       10,440.00$   
8,000.00$     8,000.00$     

89,000.00$   89,000.00$   
7,400.00$     7,400.00$     

5,000.00$     5,000.00$     

1,300.00$     19,500.00$   
3.70$           20,720.00$   
5.00$           4,000.00$     

16.00$         5,936.00$     

4.00$           5,400.00$     
3.30$           110,880.00$

205.00$       32,800.00$   
20.00$         50,000.00$   

4,280.00$     94,160.00$   
375.00$       1,500.00$     
800.00$       1,600.00$     
78.00$         702.00$       
35.00$         2,100.00$     

1,600.00$     28,800.00$   
54.00$         1,404.00$     
0.60$           12,240.00$   

13.00$         286,000.00$
5.00$           15,000.00$   
9.00$           424,800.00$

5.00$           173,880.00$

7.00$           12,600.00$   
3.00$           5,400.00$     
1.15$           1,840.00$     

58.00$         52,200.00$   
196.00$       95,060.00$   
690.00$       334,650.00$
16.40$         431,320.00$
18.50$         37,000.00$   

68.40$         779,760.00$

108.50$       43,400.00$   

272.00$       32,640.00$   
870.00$       69,600.00$   
24.00$         22,320.00$   

294.00$       17,640.00$   

13.00$         3,900.00$     
131.00$       17,685.00$   
215.00$       4,300.00$     

2,150.00$     4,300.00$     
550.00$       30,800.00$   
530.00$       84,270.00$   

71.00$         41,109.00$   

107.00$       59,171.00$   

144.00$       15,264.00$   

347.00$       9,022.00$     

390.00$       10,140.00$   

790.00$       4,740.00$     

2,500.00$     105,000.00$

41.00$         2,009.00$     
70.00$         12,600.00$   
38.00$         5,244.00$     
50.00$         1,900.00$     

3,000.00$     3,000.00$     
5,200.00$     36,400.00$   

7.30$           154,395.00$
240.00$       2,400.00$     
300.00$       300.00$       

3,700.00$     7,400.00$     

Patrick Albin Carlson JV LLC
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BID TABULATION
Option 2
Project No. MT PFH 71-1(1)
Project Name Petty Creek Road

Item
No. Quantity Unit

62101-0000 Monument 4.00 Each
62201-0300 Dump truck, 12 cuyd min capacity 50.00 HOUR

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 50.00 HOUR

62201-0900 Wheel loader, 2 cuyd min rated capacity 50.00 HOUR
62201-1400 Bulldozer, 250HP min flywheel power 50.00 HOUR
62201-2850 Motor Grader, 12 ft mim blade 35.00 HOUR
62201-3305 Hydraulic Excavator, 1 cuyd min capacity 50.00 HOUR
62301-0000 General Labor 50.00 HOUR
62405-0700 Placing conserved topsoil, 12-inch depth 400.00 SQYD
63302-0000 Sign system 271.00 SQFT
63308-0000 Object marker 10.00 EACH
63309-0100 Delineator, Type 1, Design A 153.00 EACH
63309-0100 Delineator, type 1, Design C 222.00 EACH
63309-0100 Delineator, type 1, design D 59.00 EACH
63309-0100 Delineator, Type 1, Design F 151.00 EACH
63401-0700 Pavement markings, type D, solid 88,000.00 LNFT
63401-0800 Pavement Markings, Type D, Broken 3,100.00 LNFT
63505-1500 Temporary traffic control, vehicle positioning g 9.00 MILE
63507-0600 Temporary traffic control, piolt car 11.00 DAY
63507-0700 Trmporary traffic control, traffic & safety superv 74.00 DAY
63509-1000 Temporary Traffic Control, flagger 2,300.00 FIX HR RATE

63602-1000 System installation, traffic signal (glashing 
beacon solar powered) 1.00 EACH

64603-0200 Fixture, mailbox 57.00 EACH
64703-6000 Mitigation, fish passage boulder 114.00 EACH
64704-1000 Mitigation, streambed material 380.00 cuyd

Total

Unit Price Amount

Patrick Albin Carlson JV LLC

325.00$       1,300.00$     
130.00$       6,500.00$     

100.00$       5,000.00$     

100.00$       5,000.00$     
115.00$       5,750.00$     
155.00$       5,425.00$     
100.00$       5,000.00$     
42.00$         2,100.00$     
7.00$           2,800.00$     

42.00$         11,382.00$   
50.00$         500.00$       
44.00$         6,732.00$     
44.00$         9,768.00$     
44.00$         2,596.00$     
44.00$         6,644.00$     
0.22$           19,360.00$   
0.10$           310.00$       

1,010.00$     9,090.00$     
1,355.00$     14,905.00$   
1,060.00$     78,440.00$   

40.00$         92,000.00$   

3,800.00$     3,800.00$     

375.00$       21,375.00$   
110.00$       12,540.00$   
62.00$         23,560.00$   

 4,436,918.00$    
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BID TABULATION Option 3   
MT PFH 71-1(1)
Petty Creek Road Montana Materials, Inc; db

West Company Inc LS Jensen Const & Ready M

Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price

15101-000 Mob All LPSM 135,000.00$ 135,000.00$         50,000.00$    50,000.00$          79,000.00$    79,000.00$       124,000.00$       
15201-000 Const Survey & staking All LPSM 47,000.00$   47,000.00$           28,000.00$    28,000.00$          25,000.00$    25,000.00$       50,000.00$         
15215-3000 Survey/staking, Drainage strucure 9.00 Each 750.00$       6,750.00$             330.00$         2,970.00$            598.00$        5,382.00$         750.00$              
15301-0000 Contractor Quality Control All LPSM 38,000.00$   38,000.00$           15,000.00$    15,000.00$          11,000.00$    11,000.00$       25,000.00$         
15401-0000 Contractor Testing All LPSM 38,000.00$   38,000.00$           30,000.00$    30,000.00$          31,000.00$    31,000.00$       35,000.00$         
15501-0000 Construction Schedule All  LPSM 10,000.00$   10,000.00$           500.00$         500.00$               509.00$        509.00$            2,500.00$           

15701-1000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM 15,000.00$   15,000.00$           

2,500.00$      2,500.00$            1,900.00$     1,900.00$         10,000.00$         
15703-1500 Soil Erosion control, Temp Soil Takifier 6.50 ACRE 1,250.00$     8,125.00$             330.00$         2,145.00$            325.00$        2,112.50$         330.00$              
15701-1000 Soil Erosion Contro. Plastic Lining 5,000.00 SQYD 5.00$           25,000.00$           0.75$             3,750.00$            0.68$            3,400.00$         3.00$                  
15705-1010 Soil Erosion Control Silt Fence 700.00 LNFT 4.30$           3,010.00$             5.00$             3,500.00$            3.30$            2,310.00$         3.50$                  

15705-1300 Soil Erosion Control, Temporary Div Channel
(Aquatic Organisms Passage)

328.00 LNFT 100.00$       32,800.00$           35.00$           11,480.00$          45.00$          14,760.00$       85.00$                
15705-1400 Soil Erosion control, sediment log (9-inch) 600.00 LNFT 6.00$           3,600.00$             3.10$             1,860.00$            3.05$            1,830.00$         3.50$                  
15705-1500 Soil erosion control, sediment wattle (9-inch) 13,000.00 LNFT 4.50$           58,500.00$           2.50$             32,500.00$          2.40$            31,200.00$       2.85$                  
15706-0200 Soil erosion control, check dam 80.00 EACH 500.00$       40,000.00$           100.00$         8,000.00$            73.90$          5,912.00$         125.00$              
15801-0000 watering for dust control 850.00 MGAL 20.00$         17,000.00$           28.00$           23,800.00$          21.20$          18,020.00$       13.00$                
20101-0000 Clearing & grubbing 10.00 ACRE 3,000.00$     30,000.00$           3,500.00$      35,000.00$          3,800.00$     38,000.00$       2,000.00$           
20301-1100 Removal of gate 6.00 EACH 250.00$       1,500.00$             50.00$           300.00$               50.90$          305.40$            55.00$                
20301-1600 Removal of mailbox 11.00 EACH 140.00$       1,540.00$             50.00$           550.00$               50.90$          559.90$            55.00$                
20301-1900 Removal of pipe culvert 8.00 EACH 1,400.00$     11,200.00$           250.00$         2,000.00$            248.00$        1,984.00$         150.00$              
20301-2400 Removal of sign 12.00 EACH 140.00$       1,680.00$             36.00$           432.00$               35.60$          427.20$            40.00$                
20301-2700 Removal of structure 1.00 EACH 4,000.00$     4,000.00$             2,500.00$      2,500.00$            1,900.00$     1,900.00$         5,000.00$           
20302-0700 Removal of fence 7,700.00 LNFT 0.60$           4,620.00$             0.50$             3,850.00$            0.92$            7,084.00$         0.95$                  
20401-0000 Roadway Excavation 18,000.00 CUYD 6.00$           108,000.00$         6.00$             108,000.00$        2.80$            50,400.00$       6.50$                  
20403-0000 Unclassified Borrow 2,100.00 CUYD 9.00$           18,900.00$           7.00$             14,700.00$          4.55$            9,555.00$         8.50$                  
20466-0000 Conserve & stockpile topsoil 800.00 CUYD 3.00$           2,400.00$             4.50$             3,600.00$            4.85$            3,880.00$         4.00$                  
20701-1300 Earthwork geotextile, type IV-B 700.00 SQYD 9.00$           6,300.00$             2.00$             1,400.00$            1.75$            1,225.00$         3.00$                  
21101-2000 Structure Excavation 300.00 SQYD 15.00$         4,500.00$             2.50$             750.00$               2.55$            765.00$            10.00$                
25101-3000 Placed riprap 500.00 CUYD 110.00$       55,000.00$           42.00$           21,000.00$          75.30$          37,650.00$       85.00$                
25201-1000 Special rock embankment, mechanically-place 140.00 CUYD 200.00$       28,000.00$           120.00$         16,800.00$          121.00$        16,940.00$       85.00$                
3101-2000 Aggregate base grading D 15,500.00 TON 15.00$         232,500.00$         12.00$           186,000.00$        7.20$            111,600.00$     11.50$                
30606-0000 Magnesium chloride 240.00 TON 300.00$       72,000.00$           170.00$         40,800.00$          297.00$        71,280.00$       195.00$              
30802-1000 Roadway aggregate, meethod 1 470.00 TON 50.00$         23,500.00$           11.50$           5,405.00$            7.45$            3,501.50$         11.50$                
60101-0000 Concrete 60.00 CUYD 1,000.00$     60,000.00$           200.00$         12,000.00$          393.00$        23,580.00$       1,250.00$           
60103-0000 Concrete, headwall 6.00 EACH 5,000.00$     30,000.00$           1,000.00$      6,000.00$            2,100.00$     12,600.00$       3,650.00$           

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 151.00 LNFT 80.00$         12,080.00$           

35.00$           5,285.00$            28.40$          4,288.40$         30.00$                

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 116.00 LNFT 115.00$       13,340.00$           55.00$           6,380.00$            51.80$          6,008.80$         45.00$                

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 
11 in rise

6.00 EACH 400.00$       2,400.00$             
140.00$         840.00$               122.00$        732.00$            350.00$              

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 
18 in rise

6.00 EACH 500.00$       3,000.00$             
200.00$         1,200.00$            153.00$        918.00$            400.00$              

60211-1300
End section for 54-inch equivlaent diameter 
arch or elliptical pipe culvert, 64 in span x 43 
in rise

2.00 EACH 700.00$       1,400.00$             
1,200.00$      2,400.00$            885.00$        1,770.00$         1,500.00$           

60220-1200 6 feet span, 4 feet rise precast reinforces 
concret box culvert 61.00 LNFT 900.00$       54,900.00$           950.00$         57,950.00$          741.00$        45,201.00$       1,200.00$           

60220-3150 10 feet span, 8 feet rise precast reinforces 
concret box culvert 42.00 LNFT 1,500.00$     63,000.00$           1,700.00$      71,400.00$          1,200.00$     50,400.00$       2,500.00$           

60220-3200 10 feet span, 9 feet rise precast reinforces 
concret box culvert 26.00 LNFT 1,600.00$     41,600.00$           2,400.00$      62,400.00$          1,500.00$     39,000.00$       2,800.00$           

61701-1250 Guardrail system G4, type 2, class A, wood po 338.00 LNFT 35.00$         11,830.00$           31.00$ 10,478.00$ 30.50$ 10,309.00$ 33.00$
61702-0600 Terminal Section, type flared 8.00 EACH 3,000.00$     24,000.00$           3,600.00$ 28,800.00$ 3,600.00$ 28,800.00$ 3,750.00$
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 7,500.00 LNFT 3.00$           22,500.00$           2.30$ 17,250.00$ 2.30$ 17,250.00$ 3.00$
61902-1400 Gate, metal, 16 feet width 6.00 EACH 800.00$       4,800.00$             190.00$ 1,140.00$ 188.00$ 1,128.00$ 195.00$
62201-0300 Cump truck, 12 cuyd min capacity 15.00 HOUR 110.00$       1,650.00$             105.00$ 1,575.00$ 92.20$ 1,383.00$ 100.00$

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 15.00 HOUR 110.00$       1,650.00$             80.00$           1,200.00$            110.00$        1,650.00$         95.00$                

62201-0900 Wheel loader, 2 cuyd min rated capacity 15.00 HOUR 150.00$       2,250.00$             110.00$ 1,650.00$ 103.00$ 1,545.00$ 135.00$
62201-1400 Bulldozer, 250HP min flywheel power 15.00 HOUR 150.00$       2,250.00$             215.00$ 3,225.00$ 164.00$ 2,460.00$ 210.00$
62201-2850 Motor Grader, 12 ft mim blade 15.00 HOUR 135.00$       2,025.00$             105.00$ 1,575.00$ 109.00$ 1,635.00$ 185.00$
62201-3350 Hydraulic Excavator, 1 cuyd min capacity 15.00 HOUR 165.00$       2,475.00$             115.00$ 1,725.00$ 115.00$ 1,725.00$ 135.00$
62301-0000 General Labor 15.00 HOUR 50.00$         750.00$                45.00$ 675.00$ 31.70$ 475.50$ 50.00$
62405-0700 Placing conserved topsoil, 12-inch depth 233.00 SQYD 4.50$           1,048.50$             5.00$ 1,165.00$ 6.80$ 1,584.40$ 8.50$
63302-0000 Sign system 44.00 SQFT 28.00$         1,232.00$             31.00$ 1,364.00$ 30.50$ 1,342.00$ 32.00$
63308-0000 Object marker 2.00 EACH 65.00$         130.00$                105.00$ 210.00$ 102.00$ 204.00$ 105.00$
63309-1011 Delineator, Type 1, Design A 95.00 EACH 55.00$         5,225.00$             34.00$ 3,230.00$ 33.60$ 3,192.00$ 35.00$
63309-0100 Delineator, type 1, Design C 43.00 EACH 55.00$         2,365.00$             38.00$ 1,634.00$ 37.60$ 1,616.80$ 40.00$
63309-0100 Delineator, type 1, design D 28.00 EACH 55.00$         1,540.00$             41.00$ 1,148.00$ 40.70$ 1,139.60$ 42.00$
63309-0100 Delineator, Type 1, Design F 47.00 Each 55.00$         2,585.00$             37.00$ 1,739.00$ 36.60$ 1,720.20$ 38.00$
36505-1500 Temporary traffic control, vehicle positioning g 4.00 MILE 1,500.00$     6,000.00$             860.00$ 3,440.00$ 864.00$ 3,456.00$ 855.00$
63507-0600 Temporary traffic control, piolt car 5.00 DAY 1,175.00$     5,875.00$             575.00$ 2,875.00$ 559.00$ 2,795.00$ 560.00$
63507-0700 Trmporary traffic control, traffic & safety super 32.00 DAY 580.00$       18,560.00$           860.00$ 27,520.00$ 864.00$ 27,648.00$ 855.00$
63509-1000 Temporary Traffic Control, flagger 1,000.00 FIX HR RATE 40.00$         40,000.00$           40.00$ 40,000.00$ 40.00$ 40,000.00$ 40.00$
64603-0200 Fixture, mailbox 10.00 EACH 400.00$       4,000.00$             255.00$ 2,550.00$ 254.00$ 2,540.00$ 275.00$
64703-6000 Mitigation, fish passage boulder 64.00 Each 300.00$       19,200.00$           40.00$ 2,560.00$ 90.30$ 5,779.20$ 300.00$
64704-1000 Mitigation, streambed material 220.00 cuyd 40.00$         8,800.00$             60.00$ 13,200.00$ 47.00$ 10,340.00$ 35.00$

Total  1,557,885.50$    1,056,875.00$   946,608.40$   

Engineer's Estimate

Noble Exca
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BID TABULATION Option 3
MT PFH 71-1(1)
Petty Creek Road

Quantity Unit

15101-000 Mob All LPSM
15201-000 Const Survey & staking All LPSM
15215-3000 Survey/staking, Drainage strucure 9.00 Each
15301-0000 Contractor Quality Control All LPSM
15401-0000 Contractor Testing All LPSM
15501-0000 Construction Schedule All  LPSM

15701-1000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM

15703-1500 Soil Erosion control, Temp Soil Takifier 6.50 ACRE
15701-1000 Soil Erosion Contro. Plastic Lining 5,000.00 SQYD
15705-1010 Soil Erosion Control Silt Fence 700.00 LNFT

15705-1300 Soil Erosion Control, Temporary Div Channel
(Aquatic Organisms Passage)

328.00 LNFT

15705-1400 Soil Erosion control, sediment log (9-inch) 600.00 LNFT
15705-1500 Soil erosion control, sediment wattle (9-inch) 13,000.00 LNFT
15706-0200 Soil erosion control, check dam 80.00 EACH
15801-0000 watering for dust control 850.00 MGAL
20101-0000 Clearing & grubbing 10.00 ACRE
20301-1100 Removal of gate 6.00 EACH
20301-1600 Removal of mailbox 11.00 EACH
20301-1900 Removal of pipe culvert 8.00 EACH
20301-2400 Removal of sign 12.00 EACH
20301-2700 Removal of structure 1.00 EACH
20302-0700 Removal of fence 7,700.00 LNFT
20401-0000 Roadway Excavation 18,000.00 CUYD
20403-0000 Unclassified Borrow 2,100.00 CUYD
20466-0000 Conserve & stockpile topsoil 800.00 CUYD
20701-1300 Earthwork geotextile, type IV-B 700.00 SQYD
21101-2000 Structure Excavation 300.00 SQYD
25101-3000 Placed riprap 500.00 CUYD
25201-1000 Special rock embankment, mechanically-place 140.00 CUYD
3101-2000 Aggregate base grading D 15,500.00 TON
30606-0000 Magnesium chloride 240.00 TON
30802-1000 Roadway aggregate, meethod 1 470.00 TON
60101-0000 Concrete 60.00 CUYD
60103-0000 Concrete, headwall 6.00 EACH

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 151.00 LNFT

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 116.00 LNFT

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 
11 in rise

6.00 EACH

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 
18 in rise

6.00 EACH

60211-1300
End section for 54-inch equivlaent diameter 
arch or elliptical pipe culvert, 64 in span x 43 
in rise

2.00 EACH

60220-1200 6 feet span, 4 feet rise precast reinforces 
concret box culvert 61.00 LNFT

60220-3150 10 feet span, 8 feet rise precast reinforces 
concret box culvert 42.00 LNFT

60220-3200 10 feet span, 9 feet rise precast reinforces 
concret box culvert 26.00 LNFT

61701-1250 Guardrail system G4, type 2, class A, wood po 338.00 LNFT
61702-0600 Terminal Section, type flared 8.00 EACH
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 7,500.00 LNFT
61902-1400 Gate, metal, 16 feet width 6.00 EACH
62201-0300 Cump truck, 12 cuyd min capacity 15.00 HOUR

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 15.00 HOUR

62201-0900 Wheel loader, 2 cuyd min rated capacity 15.00 HOUR
62201-1400 Bulldozer, 250HP min flywheel power 15.00 HOUR
62201-2850 Motor Grader, 12 ft mim blade 15.00 HOUR
62201-3350 Hydraulic Excavator, 1 cuyd min capacity 15.00 HOUR
62301-0000 General Labor 15.00 HOUR
62405-0700 Placing conserved topsoil, 12-inch depth 233.00 SQYD
63302-0000 Sign system 44.00 SQFT
63308-0000 Object marker 2.00 EACH
63309-1011 Delineator, Type 1, Design A 95.00 EACH
63309-0100 Delineator, type 1, Design C 43.00 EACH
63309-0100 Delineator, type 1, design D 28.00 EACH
63309-0100 Delineator, Type 1, Design F 47.00 Each
36505-1500 Temporary traffic control, vehicle positioning g 4.00 MILE
63507-0600 Temporary traffic control, piolt car 5.00 DAY
63507-0700 Trmporary traffic control, traffic & safety super 32.00 DAY
63509-1000 Temporary Traffic Control, flagger 1,000.00 FIX HR RATE
64603-0200 Fixture, mailbox 10.00 EACH
64703-6000 Mitigation, fish passage boulder 64.00 Each
64704-1000 Mitigation, streambed material 220.00 cuyd

Total

Schellinger Sand and Gravel, Inc. Knife River - Missoula

Amount Unit Price Amount Unit Price Amount Unit Price Amount

124,000.00$        65,000.00$        65,000.00$          60,000.00$     60,000.00$          100,000.00$     100,000.00$       
50,000.00$          35,000.00$        35,000.00$          28,000.00$     28,000.00$          25,000.00$       25,000.00$         
6,750.00$            350.00$             3,150.00$            350.00$          3,150.00$            350.00$            3,150.00$           

25,000.00$          20,000.00$        20,000.00$          30,000.00$     30,000.00$          10,000.00$       10,000.00$         
35,000.00$          10,000.00$        10,000.00$          34,000.00$     34,000.00$          30,000.00$       30,000.00$         
2,500.00$            1,500.00$          1,500.00$            5,000.00$       5,000.00$            1,000.00$         1,000.00$           

10,000.00$          1,500.00$          1,500.00$            29,000.00$     29,000.00$          12,500.00$       12,500.00$         
2,145.00$            320.00$             2,080.00$            1,100.00$       7,150.00$            1,250.00$         8,125.00$           

15,000.00$          3.70$                 18,500.00$          1.00$              5,000.00$            2.00$               10,000.00$         
2,450.00$            3.25$                 2,275.00$            20.00$            14,000.00$          5.00$               3,500.00$           

27,880.00$          25.00$               8,200.00$            38.00$            12,464.00$          40.00$             13,120.00$         
2,100.00$            3.00$                 1,800.00$            4.00$              2,400.00$            5.00$               3,000.00$           

37,050.00$          2.50$                 32,500.00$          3.00$              39,000.00$          2.25$               29,250.00$         
10,000.00$          325.00$             26,000.00$          65.00$            5,200.00$            175.00$            14,000.00$         
11,050.00$          6.00$                 5,100.00$            35.00$            29,750.00$          17.00$             14,450.00$         
20,000.00$          500.00$             5,000.00$            3,000.00$       30,000.00$          4,000.00$         40,000.00$         

330.00$               50.00$               300.00$               100.00$          600.00$               100.00$            600.00$              
605.00$               50.00$               550.00$               50.00$            550.00$               50.00$             550.00$              

1,200.00$            1,300.00$          10,400.00$          1,350.00$       10,800.00$          1,750.00$         14,000.00$         
480.00$               35.00$               420.00$               50.00$            600.00$               35.00$             420.00$              

5,000.00$            5,000.00$          5,000.00$            3,550.00$       3,550.00$            2,000.00$         2,000.00$           
7,315.00$            0.90$                 6,930.00$            1.00$              7,700.00$            1.00$               7,700.00$           

117,000.00$        6.10$                 109,800.00$        5.00$              90,000.00$          6.50$               117,000.00$       
17,850.00$          2.25$                 4,725.00$            4.00$              8,400.00$            8.50$               17,850.00$         
3,200.00$            5.00$                 4,000.00$            4.60$              3,680.00$            2.50$               2,000.00$           
2,100.00$            2.25$                 1,575.00$            1.40$              980.00$               2.50$               1,750.00$           
3,000.00$            2.75$                 825.00$               7.00$              2,100.00$            5.00$               1,500.00$           

42,500.00$          90.00$               45,000.00$          75.00$            37,500.00$          85.00$             42,500.00$         
11,900.00$          200.00$             28,000.00$          250.00$          35,000.00$          125.00$            17,500.00$         

178,250.00$        11.20$               173,600.00$        12.75$            197,625.00$        18.00$             279,000.00$       
46,800.00$          165.00$             39,600.00$          200.00$          48,000.00$          155.00$            37,200.00$         
5,405.00$            12.00$               5,640.00$            15.00$            7,050.00$            15.50$             7,285.00$           

75,000.00$          1,225.00$          73,500.00$          750.00$          45,000.00$          1,800.00$         108,000.00$       
21,900.00$          2,750.00$          16,500.00$          5,500.00$       33,000.00$          7,500.00$         45,000.00$         

4,530.00$            55.00$               8,305.00$            35.00$            5,285.00$            50.00$             7,550.00$           

5,220.00$            85.00$               9,860.00$            70.00$            8,120.00$            70.00$             8,120.00$           

2,100.00$            175.00$             1,050.00$            100.00$          600.00$               60.00$             360.00$              

2,400.00$            275.00$             1,650.00$            115.00$          690.00$               100.00$            600.00$              

3,000.00$            1,000.00$          2,000.00$            800.00$          1,600.00$            800.00$            1,600.00$           

73,200.00$          1,200.00$          73,200.00$          900.00$          54,900.00$          1,100.00$         67,100.00$         

105,000.00$        2,000.00$          84,000.00$          1,625.00$       68,250.00$          1,750.00$         73,500.00$         

72,800.00$          2,800.00$          72,800.00$          2,200.00$       57,200.00$          2,250.00$         58,500.00$         
11,154.00$ 30.00$ 10,140.00$          38.00$ 12,844.00$ 30.00$ 10,140.00$
30,000.00$ 3,550.00$ 28,400.00$          5,250.00$ 42,000.00$ 3,500.00$ 28,000.00$
22,500.00$ 2.25$ 16,875.00$          3.00$ 22,500.00$ 3.00$ 22,500.00$
1,170.00$ 185.00$ 1,110.00$            400.00$ 2,400.00$ 375.00$ 2,250.00$
1,500.00$ 85.00$ 1,275.00$            100.00$ 1,500.00$ 110.00$ 1,650.00$

1,425.00$            100.00$             1,500.00$            100.00$          1,500.00$            95.00$             1,425.00$           
2,025.00$ 135.00$ 2,025.00$            115.00$ 1,725.00$ 125.00$ 1,875.00$
3,150.00$ 150.00$ 2,250.00$            200.00$ 3,000.00$ 160.00$ 2,400.00$
2,775.00$ 135.00$ 2,025.00$            125.00$ 1,875.00$ 145.00$ 2,175.00$
2,025.00$ 135.00$ 2,025.00$            150.00$ 2,250.00$ 125.00$ 1,875.00$

750.00$ 55.00$ 825.00$               43.50$ 652.50$ 46.00$ 690.00$
1,980.50$ 10.00$ 2,330.00$            6.00$ 1,398.00$ 3.00$ 699.00$
1,408.00$ 30.00$ 1,320.00$            40.00$ 1,760.00$ 30.00$ 1,320.00$

210.00$ 100.00$ 200.00$               49.00$ 98.00$ 100.00$ 200.00$
3,325.00$ 35.00$ 3,325.00$            43.00$ 4,085.00$ 33.00$ 3,135.00$
1,720.00$ 40.00$ 1,720.00$            43.00$ 1,849.00$ 37.00$ 1,591.00$
1,176.00$ 40.00$ 1,120.00$            43.00$ 1,204.00$ 40.00$ 1,120.00$
1,786.00$ 40.00$ 1,880.00$            43.00$ 2,021.00$ 36.00$ 1,692.00$
3,420.00$ 850.00$ 3,400.00$            1,100.00$ 4,400.00$ 850.00$ 3,400.00$
2,800.00$ 1,000.00$ 5,000.00$            1,350.00$ 6,750.00$ 550.00$ 2,750.00$

27,360.00$ 850.00$ 27,200.00$          1,150.00$ 36,800.00$ 850.00$ 27,200.00$
40,000.00$ 40.00$ 40,000.00$          40.00$ 40,000.00$ 40.00$ 40,000.00$
2,750.00$ 250.00$ 2,500.00$            225.00$ 2,250.00$ 250.00$ 2,500.00$

19,200.00$ 60.00$ 3,840.00$            50.00$ 3,200.00$ 450.00$ 28,800.00$
7,700.00$ 95.00$ 20,900.00$          45.00$ 9,900.00$ 41.00$ 9,020.00$

1,382,319.50$   1,200,020.00$   1,270,855.50$   1,434,687.00$

Treasure State Concrete

avating, Inc.
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BID TABULATION Option 3
MT PFH 71-1(1)
Petty Creek Road

Quantity Unit

15101-000 Mob All LPSM
15201-000 Const Survey & staking All LPSM
15215-3000 Survey/staking, Drainage strucure 9.00 Each
15301-0000 Contractor Quality Control All LPSM
15401-0000 Contractor Testing All LPSM
15501-0000 Construction Schedule All  LPSM

15701-1000 Soil Erosion control, Temp Div Channed 
(Bridge & Revetment) ALL LPSM

15703-1500 Soil Erosion control, Temp Soil Takifier 6.50 ACRE
15701-1000 Soil Erosion Contro. Plastic Lining 5,000.00 SQYD
15705-1010 Soil Erosion Control Silt Fence 700.00 LNFT

15705-1300 Soil Erosion Control, Temporary Div Channel
(Aquatic Organisms Passage)

328.00 LNFT

15705-1400 Soil Erosion control, sediment log (9-inch) 600.00 LNFT
15705-1500 Soil erosion control, sediment wattle (9-inch) 13,000.00 LNFT
15706-0200 Soil erosion control, check dam 80.00 EACH
15801-0000 watering for dust control 850.00 MGAL
20101-0000 Clearing & grubbing 10.00 ACRE
20301-1100 Removal of gate 6.00 EACH
20301-1600 Removal of mailbox 11.00 EACH
20301-1900 Removal of pipe culvert 8.00 EACH
20301-2400 Removal of sign 12.00 EACH
20301-2700 Removal of structure 1.00 EACH
20302-0700 Removal of fence 7,700.00 LNFT
20401-0000 Roadway Excavation 18,000.00 CUYD
20403-0000 Unclassified Borrow 2,100.00 CUYD
20466-0000 Conserve & stockpile topsoil 800.00 CUYD
20701-1300 Earthwork geotextile, type IV-B 700.00 SQYD
21101-2000 Structure Excavation 300.00 SQYD
25101-3000 Placed riprap 500.00 CUYD
25201-1000 Special rock embankment, mechanically-place 140.00 CUYD
3101-2000 Aggregate base grading D 15,500.00 TON
30606-0000 Magnesium chloride 240.00 TON
30802-1000 Roadway aggregate, meethod 1 470.00 TON
60101-0000 Concrete 60.00 CUYD
60103-0000 Concrete, headwall 6.00 EACH

60202-0100 15-inch equivalent diameter arch or elliptical 
pipe culvert, 18 in span x 11 in rise. 151.00 LNFT

60202-0400 24-inch equivalent diameter arch or elliptical 
pipe culvert, 28.5 in span x 18 in rise. 116.00 LNFT

60211-0500
End section for 15-inch equivalent diameter 
arch or elliptical pipe culvertm 18 in span x 
11 in rise

6.00 EACH

60211-0800
End section for 24-inch equivalent diameter 
arch or elliptical pipe culvert 28.5 in span x 
18 in rise

6.00 EACH

60211-1300
End section for 54-inch equivlaent diameter 
arch or elliptical pipe culvert, 64 in span x 43 
in rise

2.00 EACH

60220-1200 6 feet span, 4 feet rise precast reinforces 
concret box culvert 61.00 LNFT

60220-3150 10 feet span, 8 feet rise precast reinforces 
concret box culvert 42.00 LNFT

60220-3200 10 feet span, 9 feet rise precast reinforces 
concret box culvert 26.00 LNFT

61701-1250 Guardrail system G4, type 2, class A, wood po 338.00 LNFT
61702-0600 Terminal Section, type flared 8.00 EACH
61901-0900 Fence, barbed wire, 4 strand (wildlife friendly) 7,500.00 LNFT
61902-1400 Gate, metal, 16 feet width 6.00 EACH
62201-0300 Cump truck, 12 cuyd min capacity 15.00 HOUR

62201-0400 Backhoe loader, 2 cuft min rated capacity 
bucket, 12-inch width 15.00 HOUR

62201-0900 Wheel loader, 2 cuyd min rated capacity 15.00 HOUR
62201-1400 Bulldozer, 250HP min flywheel power 15.00 HOUR
62201-2850 Motor Grader, 12 ft mim blade 15.00 HOUR
62201-3350 Hydraulic Excavator, 1 cuyd min capacity 15.00 HOUR
62301-0000 General Labor 15.00 HOUR
62405-0700 Placing conserved topsoil, 12-inch depth 233.00 SQYD
63302-0000 Sign system 44.00 SQFT
63308-0000 Object marker 2.00 EACH
63309-1011 Delineator, Type 1, Design A 95.00 EACH
63309-0100 Delineator, type 1, Design C 43.00 EACH
63309-0100 Delineator, type 1, design D 28.00 EACH
63309-0100 Delineator, Type 1, Design F 47.00 Each
36505-1500 Temporary traffic control, vehicle positioning g 4.00 MILE
63507-0600 Temporary traffic control, piolt car 5.00 DAY
63507-0700 Trmporary traffic control, traffic & safety super 32.00 DAY
63509-1000 Temporary Traffic Control, flagger 1,000.00 FIX HR RATE
64603-0200 Fixture, mailbox 10.00 EACH
64703-6000 Mitigation, fish passage boulder 64.00 Each
64704-1000 Mitigation, streambed material 220.00 cuyd

Total

Unit Price Amount Unit Price Amount

50,000.00$    50,000.00$          14,000.00$              14,000.00$          
50,000.00$    50,000.00$          28,800.00$              28,800.00$          

500.00$         4,500.00$            360.00$                   3,240.00$            
20,000.00$    20,000.00$          4,000.00$                4,000.00$            
20,000.00$    20,000.00$          32,600.00$              32,600.00$          
1,000.00$      1,000.00$            3,000.00$                3,000.00$            

11,000.00$    11,000.00$          4,700.00$                4,700.00$            
1,000.00$      6,500.00$            1,250.00$                8,125.00$            

2.00$             10,000.00$          4.00$                       20,000.00$          
5.00$             3,500.00$            5.50$                       3,850.00$            

40.00$           13,120.00$          18.00$                     5,904.00$            
4.00$             2,400.00$            6.00$                       3,600.00$            
3.75$             48,750.00$          3.30$                       42,900.00$          

50.00$           4,000.00$            200.00$                   16,000.00$          
25.00$           21,250.00$          20.00$                     17,000.00$          

3,500.00$      35,000.00$          4,300.00$                43,000.00$          
100.00$         600.00$               85.00$                     510.00$               
100.00$         1,100.00$            37.00$                     407.00$               

1,500.00$      12,000.00$          1,600.00$                12,800.00$          
50.00$           600.00$               60.00$                     720.00$               

5,000.00$      5,000.00$            3,400.00$                3,400.00$            
0.65$             5,005.00$            0.60$                       4,620.00$            
9.00$             162,000.00$        9.70$                       174,600.00$        

15.00$           31,500.00$          14.00$                     29,400.00$          
15.00$           12,000.00$          11.00$                     8,800.00$            
2.00$             1,400.00$            4.00$                       2,800.00$            
5.00$             1,500.00$            3.00$                       900.00$               

90.00$           45,000.00$          62.00$                     31,000.00$          
200.00$         28,000.00$          67.00$                     9,380.00$            
18.00$           279,000.00$        16.30$                     252,650.00$        

240.00$         57,600.00$          249.58$                   59,899.20$          
18.00$           8,460.00$            19.00$                     8,930.00$            

300.00$         18,000.00$          241.00$                   14,460.00$          
1,500.00$      9,000.00$            1,560.00$                9,360.00$            

40.00$           6,040.00$            49.00$                     7,399.00$            

75.00$           8,700.00$            88.00$                     10,208.00$          

120.00$         720.00$               49.00$                     294.00$               

250.00$         1,500.00$            84.00$                     504.00$               

1,500.00$      3,000.00$            1,700.00$                3,400.00$            

1,000.00$      61,000.00$          1,270.00$                77,470.00$          

1,500.00$      63,000.00$          2,212.00$                92,904.00$          

2,000.00$      52,000.00$          3,350.00$                87,100.00$          
35.00$ 11,830.00$ 37.50$                     12,675.00$

2,000.00$ 16,000.00$ 5,210.00$                41,680.00$
4.50$ 33,750.00$ 7.30$                       54,750.00$

1,500.00$ 9,000.00$ 245.00$                   1,470.00$
109.00$ 1,635.00$ 130.00$                   1,950.00$

120.00$         1,800.00$            100.00$                   1,500.00$            
120.00$ 1,800.00$ 100.00$                   1,500.00$
250.00$ 3,750.00$ 115.00$                   1,725.00$
150.00$ 2,250.00$ 155.00$                   2,325.00$
120.00$ 1,800.00$ 90.00$                     1,350.00$
50.00$ 750.00$ 43.50$                     652.50$
5.00$ 1,165.00$ 12.60$                     2,935.80$

50.00$ 2,200.00$ 40.00$                     1,760.00$
100.00$ 200.00$ 50.00$                     100.00$
30.00$ 2,850.00$ 44.00$                     4,180.00$
30.00$ 1,290.00$ 44.00$                     1,892.00$
30.00$ 840.00$ 44.00$                     1,232.00$
30.00$ 1,410.00$ 44.00$                     2,068.00$

850.00$ 3,400.00$ 1,025.00$                4,100.00$
550.00$ 2,750.00$ 1,360.00$                6,800.00$
550.00$ 17,600.00$ 1,100.00$                35,200.00$
40.00$ 40,000.00$ 40.00$                     40,000.00$

200.00$ 2,000.00$ 490.00$                   4,900.00$
200.00$ 12,800.00$ 103.00$                   6,592.00$
65.00$ 14,300.00$ 70.00$                     15,400.00$

1,361,915.00$   1,403,371.50$   

Patrick Albin Carlson Joint Venture

Ascorp Inc dba Debco Construction
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