
Summary - Tabulation of Bids
MT OMAD 18(42) Minuteman Missile Base Roads
Bids Opened: May 8, 2009

Schedule

Shumaker 
Trucking & 
Excavating 

Casino Creek 
Concrete Inc

M.K. Weeden 
Construction 

Inc
Engineer's 
Estimate

  

Base $526,960.00 $624,620.00 $795,900.00 $737,539.00

Option A $155,302.25 $98,712.50 $119,781.25 $116,353.75

Option B $215,750.25 $205,110.00 $219,459.75 $233,893.75

TOTAL $898,012.50 $928,442.50 $1,135,141.00 $1,087,786.50

Bidders



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

MT
FERGUS
MALMSTROM

Helena MT
Alan Woodmansey
05/08/09

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Base

Shumaker Trucking & Excavating Cont
PO Box 1279
Great Falls, MT  59403

   526,960.00

Casino Creek Concrete, Inc
PO Box 3501
Lewistown, MT  59457

   624,620.00

M.K. Weeden Construction, Inc.
PO Box 1164
Lewistown, MT  59457

   795,900.00

Engineer's Estimate 737,539.00

/s/ J. McTaggart

Contracting Officer 5/14/09

Shumaker Trucking & Excavating, Inc. 6/23/09



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Date: 05/11/09

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule - Base

15101-0000 LPSM MOBILIZATION
Shumaker Trucking & Excavating Cont ALL 100,000.00    100,000.00
Casino Creek Concrete, Inc 52,000.00     52,000.00
M.K. Weeden Construction, Inc. 188,000.00    188,000.00
ENGINEER'S ESTIMATE 70,000.00     70,000.00

15301-0000 LPSM CONTRACTOR QUALITY CONTROL
Shumaker Trucking & Excavating Cont ALL 20,000.00     20,000.00
Casino Creek Concrete, Inc 20,500.00     20,500.00
M.K. Weeden Construction, Inc. 26,250.00     26,250.00
ENGINEER'S ESTIMATE 13,000.00     13,000.00

15401-0000 LPSM CONTRACTOR TESTING
Shumaker Trucking & Excavating Cont ALL 15,000.00     15,000.00
Casino Creek Concrete, Inc 16,000.00     16,000.00
M.K. Weeden Construction, Inc. 37,500.00     37,500.00
ENGINEER'S ESTIMATE 24,000.00     24,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Shumaker Trucking & Excavating Cont ALL 5,000.00      5,000.00
Casino Creek Concrete, Inc 1,700.00      1,700.00
M.K. Weeden Construction, Inc. 2,500.00      2,500.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

15705-1500 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Shumaker Trucking & Excavating Cont 950 5.00      4,750.00
Casino Creek Concrete, Inc 6.00      5,700.00
M.K. Weeden Construction, Inc. 5.00      4,750.00
ENGINEER'S ESTIMATE 7.50      7,125.00

15801-0000 MGAL WATERING FOR DUST CONTROL
Shumaker Trucking & Excavating Cont 1,000 33.00     33,000.00
Casino Creek Concrete, Inc 30.00     30,000.00
M.K. Weeden Construction, Inc. 30.00     30,000.00
ENGINEER'S ESTIMATE 27.75     27,750.00

30110-0000 TON AGGREGATE SURFACE COURSE
Shumaker Trucking & Excavating Cont 18,400 11.06    203,504.00
Casino Creek Concrete, Inc 18.00    331,200.00
M.K. Weeden Construction, Inc. 21.00    386,400.00
ENGINEER'S ESTIMATE 25.00    460,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Date: 05/11/09

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Base

30303-3000 SQYD ROADWAY RECONDITIONING
Shumaker Trucking & Excavating Cont 93,000 0.29     26,970.00
Casino Creek Concrete, Inc 0.35     32,550.00
M.K. Weeden Construction, Inc. 0.41     38,130.00
ENGINEER'S ESTIMATE 0.25     23,250.00

60201-0500 LNFT 15-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 40 99.00      3,960.00
Casino Creek Concrete, Inc 110.00      4,400.00
M.K. Weeden Construction, Inc. 41.25      1,650.00
ENGINEER'S ESTIMATE 70.00      2,800.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 298 102.00     30,396.00
Casino Creek Concrete, Inc 120.00     35,760.00
M.K. Weeden Construction, Inc. 50.00     14,900.00
ENGINEER'S ESTIMATE 75.00     22,350.00

60201-0800 LNFT 24-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 91 107.00      9,737.00
Casino Creek Concrete, Inc 130.00     11,830.00
M.K. Weeden Construction, Inc. 62.50      5,687.50
ENGINEER'S ESTIMATE 87.00      7,917.00

60201-0900 LNFT 30-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 46 118.00      5,428.00
Casino Creek Concrete, Inc 135.00      6,210.00
M.K. Weeden Construction, Inc. 76.25      3,507.50
ENGINEER'S ESTIMATE 97.00      4,462.00

60201-1800 LNFT 84-INCH PIPE CULVERT
Shumaker Trucking & Excavating Cont 120 227.00     27,240.00
Casino Creek Concrete, Inc 180.00     21,600.00
M.K. Weeden Construction, Inc. 190.00     22,800.00
ENGINEER'S ESTIMATE 220.00     26,400.00

60202-0800 LNFT 48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT
Shumaker Trucking & Excavating Cont 40 163.00      6,520.00
Casino Creek Concrete, Inc 175.00      7,000.00
M.K. Weeden Construction, Inc. 140.00      5,600.00
ENGINEER'S ESTIMATE 195.00      7,800.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Date: 05/11/09

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   3

Bid Schedule - Base

62201-0300 HOUR DUMP TRUCK, 12 CUBIC YARD MINIMUM CAPACITY
Shumaker Trucking & Excavating Cont 10 75.00        750.00
Casino Creek Concrete, Inc 100.00      1,000.00
M.K. Weeden Construction, Inc. 87.50        875.00
ENGINEER'S ESTIMATE 80.00        800.00

62201-0550 HOUR BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET,
24-INCH WIDTH

Shumaker Trucking & Excavating Cont 24 65.00      1,560.00
Casino Creek Concrete, Inc 100.00      2,400.00
M.K. Weeden Construction, Inc. 87.50      2,100.00
ENGINEER'S ESTIMATE 75.00      1,800.00

62201-2050 HOUR ROLLER
Shumaker Trucking & Excavating Cont 10 70.00        700.00
Casino Creek Concrete, Inc 90.00        900.00
M.K. Weeden Construction, Inc. 87.50        875.00
ENGINEER'S ESTIMATE 80.00        800.00

62201-2850 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Shumaker Trucking & Excavating Cont 17 85.00      1,445.00
Casino Creek Concrete, Inc 110.00      1,870.00
M.K. Weeden Construction, Inc. 125.00      2,125.00
ENGINEER'S ESTIMATE 105.00      1,785.00

63501-0000 LPSM TEMPORARY TRAFFIC CONTROL
Shumaker Trucking & Excavating Cont ALL 15,000.00     15,000.00
Casino Creek Concrete, Inc 26,000.00     26,000.00
M.K. Weeden Construction, Inc. 6,250.00      6,250.00
ENGINEER'S ESTIMATE 14,500.00     14,500.00

63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Shumaker Trucking & Excavating Cont 400 40.00     16,000.00
Casino Creek Concrete, Inc 40.00     16,000.00
M.K. Weeden Construction, Inc. 40.00     16,000.00
ENGINEER'S ESTIMATE 40.00     16,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

MT
FERGUS
MALMSTROM

Helena MT
Alan Woodmansey
05/08/09

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option A

Casino Creek Concrete, Inc.
PO Box 3501
Lewiston, MT  59457

    98,712.50

M.K. Weeden Construction, Inc.
PO Box 1164
Lewistown, MT  59457

   119,781.25

Shumaker Trucking & Excavating Cont
PO Box 1279
Grat Falls, MT  59403

   155,302.25

Engineer's Estimate 116,353.75

/s/ J. McTaggart

Contracting Officer 5/14/09



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Date: 05/11/09

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule - Option A

15101-0000 LPSM MOBILIZATION
Casino Creek Concrete, Inc. ALL 4,250.00      4,250.00
M.K. Weeden Construction, Inc. 3,000.00      3,000.00
Shumaker Trucking & Excavating Cont 70,000.00     70,000.00
ENGINEER'S ESTIMATE 15,000.00     15,000.00

15301-0000 LPSM CONTRACTOR QUALITY CONTROL
Casino Creek Concrete, Inc. ALL 4,250.00      4,250.00
M.K. Weeden Construction, Inc. 7,500.00      7,500.00
Shumaker Trucking & Excavating Cont 15,000.00     15,000.00
ENGINEER'S ESTIMATE 2,500.00      2,500.00

15401-0000 LPSM CONTRACTOR TESTING
Casino Creek Concrete, Inc. ALL 1,850.00      1,850.00
M.K. Weeden Construction, Inc. 8,750.00      8,750.00
Shumaker Trucking & Excavating Cont 12,000.00     12,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Casino Creek Concrete, Inc. ALL 1,700.00      1,700.00
M.K. Weeden Construction, Inc. 1,250.00      1,250.00
Shumaker Trucking & Excavating Cont 2,500.00      2,500.00
ENGINEER'S ESTIMATE 1,500.00      1,500.00

15705-1500 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Casino Creek Concrete, Inc. 100 8.50        850.00
M.K. Weeden Construction, Inc. 5.00        500.00
Shumaker Trucking & Excavating Cont 5.00        500.00
ENGINEER'S ESTIMATE 7.50        750.00

15801-0000 MGAL WATERING FOR DUST CONTROL
Casino Creek Concrete, Inc. 170 60.00     10,200.00
M.K. Weeden Construction, Inc. 30.00      5,100.00
Shumaker Trucking & Excavating Cont 33.00      5,610.00
ENGINEER'S ESTIMATE 27.75      4,717.50

30110-0000 TON AGGREGATE SURFACE COURSE
Casino Creek Concrete, Inc. 3,150 19.00     59,850.00
M.K. Weeden Construction, Inc. 25.40     80,010.00
Shumaker Trucking & Excavating Cont 12.54     39,501.00
ENGINEER'S ESTIMATE 25.00     78,750.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Date: 05/11/09

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Option A

30303-3000 SQYD ROADWAY RECONDITIONING
Casino Creek Concrete, Inc. 11,625 0.50      5,812.50
M.K. Weeden Construction, Inc. 0.41      4,766.25
Shumaker Trucking & Excavating Cont 0.29      3,371.25
ENGINEER'S ESTIMATE 0.25      2,906.25

62201-0300 HOUR DUMP TRUCK, 12 CUBIC YARD MINIMUM CAPACITY
Casino Creek Concrete, Inc. 4 100.00        400.00
M.K. Weeden Construction, Inc. 87.50        350.00
Shumaker Trucking & Excavating Cont 75.00        300.00
ENGINEER'S ESTIMATE 80.00        320.00

62201-0550 HOUR BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET,
24-INCH WIDTH

Casino Creek Concrete, Inc. 4 100.00        400.00
M.K. Weeden Construction, Inc. 87.50        350.00
Shumaker Trucking & Excavating Cont 65.00        260.00
ENGINEER'S ESTIMATE 75.00        300.00

62201-2050 HOUR ROLLER
Casino Creek Concrete, Inc. 2 90.00        180.00
M.K. Weeden Construction, Inc. 87.50        175.00
Shumaker Trucking & Excavating Cont 70.00        140.00
ENGINEER'S ESTIMATE 80.00        160.00

62201-2850 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Casino Creek Concrete, Inc. 4 110.00        440.00
M.K. Weeden Construction, Inc. 125.00        500.00
Shumaker Trucking & Excavating Cont 85.00        340.00
ENGINEER'S ESTIMATE 105.00        420.00

63501-0000 LPSM TEMPORARY TRAFFIC CONTROL
Casino Creek Concrete, Inc. ALL 7,250.00      7,250.00
M.K. Weeden Construction, Inc. 6,250.00      6,250.00
Shumaker Trucking & Excavating Cont 4,500.00      4,500.00
ENGINEER'S ESTIMATE 2,750.00      2,750.00

63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Casino Creek Concrete, Inc. 32 40.00      1,280.00
M.K. Weeden Construction, Inc. 40.00      1,280.00
Shumaker Trucking & Excavating Cont 40.00      1,280.00
ENGINEER'S ESTIMATE 40.00      1,280.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

MT
FERGUS
MALMSTROM

Helena MT
Alan Woodmansey
05/08/09

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option B

Casino Creek Concrete, Inc.
PO Box 3501
Lewistown, MT  59457

   205,110.00

Shumaker Trucking & Excavating Cont
PO Box 1279
Great Falls, MT  59403

   215,750.25

M.K. Weeden Construction, Inc.
PO Box 1164
Lewistown, MT  59457

   219,459.75

Engineer's Estimate 233,893.75

/s/ J. McTaggart

Contracting Officer 5/14/09



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Date: 05/11/09

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule - Option B

15101-0000 LPSM MOBILIZATION
Casino Creek Concrete, Inc. ALL 6,000.00      6,000.00
Shumaker Trucking & Excavating Cont 70,000.00     70,000.00
M.K. Weeden Construction, Inc. 3,200.00      3,200.00
ENGINEER'S ESTIMATE 28,000.00     28,000.00

15301-0000 LPSM CONTRACTOR QUALITY CONTROL
Casino Creek Concrete, Inc. ALL 10,500.00     10,500.00
Shumaker Trucking & Excavating Cont 15,000.00     15,000.00
M.K. Weeden Construction, Inc. 8,750.00      8,750.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

15401-0000 LPSM CONTRACTOR TESTING
Casino Creek Concrete, Inc. ALL 3,250.00      3,250.00
Shumaker Trucking & Excavating Cont 12,000.00     12,000.00
M.K. Weeden Construction, Inc. 8,750.00      8,750.00
ENGINEER'S ESTIMATE 9,000.00      9,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Casino Creek Concrete, Inc. ALL 1,700.00      1,700.00
Shumaker Trucking & Excavating Cont 2,500.00      2,500.00
M.K. Weeden Construction, Inc. 1,250.00      1,250.00
ENGINEER'S ESTIMATE 3,000.00      3,000.00

15705-1500 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Casino Creek Concrete, Inc. 250 7.00      1,750.00
Shumaker Trucking & Excavating Cont 5.00      1,250.00
M.K. Weeden Construction, Inc. 5.00      1,250.00
ENGINEER'S ESTIMATE 7.50      1,875.00

15801-0000 MGAL WATERING FOR DUST CONTROL
Casino Creek Concrete, Inc. 330 50.00     16,500.00
Shumaker Trucking & Excavating Cont 33.00     10,890.00
M.K. Weeden Construction, Inc. 30.00      9,900.00
ENGINEER'S ESTIMATE 27.75      9,157.50

30110-0000 TON AGGREGATE SURFACE COURSE
Casino Creek Concrete, Inc. 6,375 22.00    140,250.00
Shumaker Trucking & Excavating Cont 13.36     85,170.00
M.K. Weeden Construction, Inc. 25.40    161,925.00
ENGINEER'S ESTIMATE 25.00    159,375.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

MT OMAD 18(42)
MINUTEMAN MISSILE BASE ROAD

Date: 05/11/09

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Option B

30303-3000 SQYD ROADWAY RECONDITIONING
Casino Creek Concrete, Inc. 28,225 0.40     11,290.00
Shumaker Trucking & Excavating Cont 0.29      8,185.25
M.K. Weeden Construction, Inc. 0.41     11,572.25
ENGINEER'S ESTIMATE 0.25      7,056.25

62201-0300 HOUR DUMP TRUCK, 12 CUBIC YARD MINIMUM CAPACITY
Casino Creek Concrete, Inc. 3 100.00        300.00
Shumaker Trucking & Excavating Cont 75.00        225.00
M.K. Weeden Construction, Inc. 87.50        262.50
ENGINEER'S ESTIMATE 80.00        240.00

62201-0550 HOUR BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET,
24-INCH WIDTH

Casino Creek Concrete, Inc. 3 100.00        300.00
Shumaker Trucking & Excavating Cont 65.00        195.00
M.K. Weeden Construction, Inc. 87.50        262.50
ENGINEER'S ESTIMATE 75.00        225.00

62201-2050 HOUR ROLLER
Casino Creek Concrete, Inc. 3 90.00        270.00
Shumaker Trucking & Excavating Cont 70.00        210.00
M.K. Weeden Construction, Inc. 87.50        262.50
ENGINEER'S ESTIMATE 80.00        240.00

62201-2850 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Casino Creek Concrete, Inc. 5 110.00        550.00
Shumaker Trucking & Excavating Cont 85.00        425.00
M.K. Weeden Construction, Inc. 125.00        625.00
ENGINEER'S ESTIMATE 105.00        525.00

63501-0000 LPSM TEMPORARY TRAFFIC CONTROL
Casino Creek Concrete, Inc. ALL 7,250.00      7,250.00
Shumaker Trucking & Excavating Cont 4,500.00      4,500.00
M.K. Weeden Construction, Inc. 6,250.00      6,250.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Casino Creek Concrete, Inc. 130 40.00      5,200.00
Shumaker Trucking & Excavating Cont 40.00      5,200.00
M.K. Weeden Construction, Inc. 40.00      5,200.00
ENGINEER'S ESTIMATE 40.00      5,200.00




