
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

OR EMK 2005(2)
AGNESS ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

OR
CURRY
SISKIYOU NATIONAL FOREST

Vancouver, WA
Julee McTaggart
05/21/10

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  B

Laskey Clifton Co
PO box 50
Reedsport, OR  97467

 1,150,574.60

James W. Fowler Co.
PO Box 489
Dallas, OR  97338

 1,735,971.00

Engineer's Estimate 1,094,606.00

/s/ J. McTaggart

Contracting Officer                                                              5/21/2010

This schedule was not awarded; see Sch A
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Bid Schedule  B

15101-0000 LPSM MOBILIZATION

Laskey Clifton Co ALL 175,500.00    175,500.00
James W. Fowler Co. 170,000.00    170,000.00
ENGINEER'S ESTIMATE 95,000.00     95,000.00

15214-0000 LPSM SURVEY AND STAKING, MISCELLANEOUS

Laskey Clifton Co ALL 6,560.00      6,560.00
James W. Fowler Co. 10,000.00     10,000.00
ENGINEER'S ESTIMATE 1,500.00      1,500.00

15301-0010 LPSM CONTRACTOR QUALITY CONTROL AND ASSURANCE

Laskey Clifton Co ALL 2,425.00      2,425.00
James W. Fowler Co. 75,000.00     75,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

15401-0000 LPSM CONTRACTOR TESTING

Laskey Clifton Co ALL 571.00        571.00
James W. Fowler Co. 20,000.00     20,000.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE

Laskey Clifton Co ALL 610.00        610.00
James W. Fowler Co. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

15705-1500 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE

Laskey Clifton Co 200 7.18      1,436.00
James W. Fowler Co. 8.00      1,600.00
ENGINEER'S ESTIMATE 5.00      1,000.00

55601-0900 LNFT BRIDGE RAILING, STEEL (TRAFFIC SIDE)

Laskey Clifton Co 833 97.25     81,009.25
James W. Fowler Co. 60.00     49,980.00
ENGINEER'S ESTIMATE 44.00     36,652.00

55601-0900 LNFT BRIDGE RAILING, STEEL (PEDESTRIAN SIDE)

Laskey Clifton Co 811 97.25     78,869.75
James W. Fowler Co. 85.00     68,935.00
ENGINEER'S ESTIMATE 56.00     45,416.00
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56301-2000 LPSM PAINTING, STEEL STRUCTURE

Laskey Clifton Co ALL 500,000.00    500,000.00
James W. Fowler Co. 600,000.00    600,000.00
ENGINEER'S ESTIMATE 670,000.00    670,000.00

57501-0000 LPSM MINOR BRIDGE WORK (SEISMIC RETROFIT)

Laskey Clifton Co ALL 99,540.00     99,540.00
James W. Fowler Co. 420,000.00    420,000.00
ENGINEER'S ESTIMATE 75,000.00     75,000.00

57501-0000 LPSM MINOR BRIDGE WORK (RESET STEEL ROCKER BEARINGS)

Laskey Clifton Co ALL 62,350.00     62,350.00
James W. Fowler Co. 135,000.00    135,000.00
ENGINEER'S ESTIMATE 12,000.00     12,000.00

57501-0000 LPSM MINOR BRIDGE WORK (EXPANSION JOINT TROUGH)

Laskey Clifton Co ALL 14,440.00     14,440.00
James W. Fowler Co. 40,000.00     40,000.00
ENGINEER'S ESTIMATE 7,000.00      7,000.00

57501-0000 LPSM MINOR BRIDGE WORK (EXPANSION JOINT REPAIR)

Laskey Clifton Co ALL 14,440.00     14,440.00
James W. Fowler Co. 12,000.00     12,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

57501-0000 LPSM MINOR BRIDGE WORK (DRAIN HOLES AT FIXED BEARINGS)

Laskey Clifton Co ALL 727.00        727.00
James W. Fowler Co. 1,400.00      1,400.00
ENGINEER'S ESTIMATE 230.00        230.00

57501-0000 LPSM MINOR BRIDGE WORK (CRACKED WELD REPAIR)

Laskey Clifton Co ALL 2,010.00      2,010.00
James W. Fowler Co. 13,000.00     13,000.00
ENGINEER'S ESTIMATE 2,500.00      2,500.00

57501-0000 LPSM MINOR BRIDGE WORK (REPLACE MISSING NUTS)

Laskey Clifton Co ALL 277.00        277.00
James W. Fowler Co. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 50.00         50.00
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60101-0000 CUYD CONCRETE (APPROACH CURBS)

Laskey Clifton Co 3 626.50      1,879.50
James W. Fowler Co. 1,300.00      3,900.00
ENGINEER'S ESTIMATE 1,800.00      5,400.00

61702-1200 EACH TERMINAL SECTION, TYPE LST

Laskey Clifton Co 4 1,432.50      5,730.00
James W. Fowler Co. 1,600.00      6,400.00
ENGINEER'S ESTIMATE 4,000.00     16,000.00

61707-0000 LNFT STRUCTURE TRANSITION RAILING

Laskey Clifton Co 81 157.00     12,717.00
James W. Fowler Co. 170.00     13,770.00
ENGINEER'S ESTIMATE 130.00     10,530.00

63401-0000 LNFT PAVEMENT MARKINGS

Laskey Clifton Co 7,600 0.25      1,900.00
James W. Fowler Co. 0.25      1,900.00
ENGINEER'S ESTIMATE 2.00     15,200.00

63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM

Laskey Clifton Co 90 75.00      6,750.00
James W. Fowler Co. 55.00      4,950.00
ENGINEER'S ESTIMATE 64.00      5,760.00

63502-2100 EACH TEMPORARY TRAFFIC CONTROL, CRASH CUSHION

Laskey Clifton Co 2 3,919.00      7,838.00
James W. Fowler Co. 3,000.00      6,000.00
ENGINEER'S ESTIMATE 4,000.00      8,000.00

63502-3100 EACH TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM

Laskey Clifton Co 1 24,957.00     24,957.00
James W. Fowler Co. 18,000.00     18,000.00
ENGINEER'S ESTIMATE 50,000.00     50,000.00

63503-0500 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER

Laskey Clifton Co 936 41.25     38,610.00
James W. Fowler Co. 45.00     42,120.00
ENGINEER'S ESTIMATE 7.50      7,020.00
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63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

Laskey Clifton Co 36 3.10        111.60
James W. Fowler Co. 3.50        126.00
ENGINEER'S ESTIMATE 0.50         18.00

63503-0800 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKING REMOVAL

Laskey Clifton Co 7,600 0.53      4,028.00
James W. Fowler Co. 0.60      4,560.00
ENGINEER'S ESTIMATE 1.50     11,400.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

Laskey Clifton Co 150 21.39      3,208.50
James W. Fowler Co. 35.00      5,250.00
ENGINEER'S ESTIMATE 19.00      2,850.00

63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER

Laskey Clifton Co 40 52.00      2,080.00
James W. Fowler Co. 52.00      2,080.00
ENGINEER'S ESTIMATE 52.00      2,080.00




