MASTER PAY ITEM LISTING

10/18/04 List of All Items
Decimals Incentive
Item No. Unit Description Estimate & |Progress|M = Materials
Schedule [Estimate|R = Rideability
15101-0000  LPSM MOBILIZATION 0
15201-0000  LPSM CONSTRUCTION SURVEY AND STAKING 0
15205-0000 LPSM SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE 0
15206-0000  STA SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE 2 2
15210-0000  STA CENTERLINE, REESTABLISHMENT 2 2
15210-1000  STA CENTERLINE, STAKING 2 2
15210-2000  STA CENTERLINE, REFERENCING AND REESTABLISHMENT 2 2
15210-3000  STA CENTERLINE, VERIFICATION AND STAKING 2 2
15210-4000  STA CENTERLINE, ESTABLISHMENT 2 2
15214-0000 LPSM SURVEY AND STAKING, MISCELLANEOUS 0
15214-1000 LPSM SURVEY AND STAKING, BRIDGE 0
15214-2000  LPSM SURVEY AND STAKING, RETAINING WALL 0
15214-3000 LPSM SURVEY AND STAKING, PARKING AREA 0
15215-1000 EACH SURVEY AND STAKING, APPROACH ROAD 0
15215-2000 EACH SURVEY AND STAKING, BRIDGE 0
15215-3000 EACH SURVEY AND STAKING, DRAINAGE STRUCTURE 0
15215-4000 EACH SURVEY AND STAKING, PERMANENT MONUMENTS AND MARKERS 0
15216-1000  STA SURVEY AND STAKING, ROADWAY CROSS-SECTIONS 2
15216-2000  STA SURVEY AND STAKING, GRADE FINISHING STAKES 2
15216-3000  STA SURVEY AND STAKING, TEMPLATE CONTROL 2
15217-1000 HOUR SURVEY AND STAKING, MISCELLANEOUS 0
15301-0000  LPSM CONTRACTOR QUALITY CONTROL 0
15301-0010  LPSM CONTRACTOR QUALITY CONTROL AND ASSURANCE 0
15401-0000  LPSM CONTRACTOR TESTING 0
15501-0000  LPSM CONSTRUCTION SCHEDULE 0
15701-0000  LPSM SOIL EROSION CONTROL 0
15702-1000  LPSM SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL 0
15702-2000  LPSM SOIL EROSION CONTROL, TURBIDITY MONITORING 0
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15703-1000 ACRE SOIL EROSION CONTROL, SOIL STABILIZATION 1 1
15703-1500 ACRE SOIL EROSION CONTROL, TEMPORARY SOIL TACKIFIER 1 1
15703-2000 ACRE SOIL EROSION CONTROL, TURF ESTABLISHMENT 1 1
15704-1000 SQYD SOIL EROSION CONTROL, PLASTIC LINING 0
15705-0100  LNFT SOIL EROSION CONTROL, SILT FENCE 0
15705-0200  LNFT SOIL EROSION CONTROL, BRUSH BARRIERS 0
15705-0300  LNFT SOIL EROSION CONTROL, SLOPE DRAINS 0
15705-0400  LNFT SOIL EROSION CONTROL, EARTH BERMS 0
15705-0500  LNFT SOIL EROSION CONTROL, TEMPORARY CULVERT PIPE 0
15705-0600 LNFT SOIL EROSION CONTROL, TEMPORARY 24-INCH CULVERT PIPE 0
15705-0700  LNFT SOIL EROSION CONTROL, TEMPORARY 30-INCH CULVERT PIPE 0
15705-0800  LNFT SOIL EROSION CONTROL, TEMPORARY 36-INCH CULVERT PIPE 0
15705-0900  LNFT SOIL EROSION CONTROL, TEMPORARY 42-INCH CULVERT PIPE 0
15705-1000  LNFT SOIL EROSION CONTROL, TEMPORARY 48-INCH CULVERT PIPE 0
15705-1100  LNFT SOIL EROSION CONTROL, TEMPORARY 60-INCH CULVERT PIPE 0
15705-1200  LNFT SOIL EROSION CONTROL, TEMPORARY 72-INCH CULVERT PIPE 0
15705-1300  LNFT SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL 0
15705-1400  LNFT SOIL EROSION CONTROL, SEDIMENT LOG 0
15705-1500  LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE 0
15705-1600  LNFT SOIL EROSION CONTROL, ABSORBENT BOOM 0
15706-0100 EACH SOIL EROSION CONTROL, STRAW BALES 0
15706-0200 EACH SOIL EROSION CONTROL, CHECK DAMS 0
15706-0300 EACH SOIL EROSION CONTROL, SANDBAGS 0
15706-0400 EACH SOIL EROSION CONTROL, SEDIMENT TRAPS 0
15706-0500 EACH SOIL EROSION CONTROL, INLET SEDIMENT TRAPS 0
15706-0600 EACH SOIL EROSION CONTROL, RISER PIPE ASSEMBLY 0
15706-0700 EACH SOIL EROSION CONTROL, SILT CONTROL GATE, TYPE 1 0
15706-0800 EACH SOIL EROSION CONTROL, SILT CONTROL GATE, TYPE 2 0
15706-0900 EACH SOIL EROSION CONTROL, SILT CONTROL GATE, TYPE 3 0
15706-1000 EACH SOIL EROSION CONTROL, INLET PROTECTION 0
15706-1100 EACH SOIL EROSION CONTROL, INLET PROTECTION TYPE A 0
15706-1200 EACH SOIL EROSION CONTROL, INLET PROTECTION TYPE B 0
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15706-1300 EACH SOIL EROSION CONTROL, INLET PROTECTION TYPE C 0
15706-1400 EACH SOIL EROSION CONTROL, INLET PROTECTION TYPE D 0
15706-1500 EACH SOIL EROSION CONTROL, INLET PROTECTION TYPE E 0
15706-1600 EACH SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE 0
15706-1700 EACH SOIL EROSION CONTROL, WATER BAR 0
15706-1800 EACH SOIL EROSION CONTROL, TEMPORARY STONE OUTLET STRUCTURE 0
15706-1900 EACH SOIL EROSION CONTROL, LOG DAMS 0
15707-1000  SLRY SOIL EROSION CONTROL, TEMPORARY TURF ESTABLISHMENT 0
15801-0000 MGAL WATERING FOR DUST CONTROL 0
15802-0000 LPSM WATERING FOR DUST CONTROL 0
20101-0000 ACRE CLEARING AND GRUBBING 1 1
20102-0000 LPSM CLEARING AND GRUBBING 0
20103-0000 SQYD CLEARING AND GRUBBING 0
20104-0000 ACRE CLEARING 1
20201-0000 ACRE SELECTIVE CLEARING 1
20202-0000 SQYD SELECTIVE CLEARING 0
20205-0000 ACRE SELECTIVE CLEARING AND GRUBBING 1 1
20206-0000 SQYD SELECTIVE CLEARING AND GRUBBING 0
20210-0000 ACRE SPECIAL CLEARING AND GRUBBING 1 1
20211-0000 SQYD SPECIAL CLEARING AND GRUBBING 0
20215-0000 ACRE ROADSIDE CLEANUP 1 1
20216-0000 EACH TREE PRUNING 0
20220-1000 EACH REMOVAL, INDIVIDUAL TREES 0
20220-2000 EACH REMOVAL, INDIVIDUAL STUMPS 0
20221-1000 SQFT REMOVAL, INDIVIDUAL TREES 0
20301-0080 EACH REMOVAL OF BENCHES 0
20301-0100 EACH REMOVAL OF BOLLARD 0
20301-0200 EACH REMOVAL OF BOULDERS 0
20301-0300 EACH REMOVAL OF BOX CULVERTS 0
20301-0400 EACH REMOVAL OF BRIDGE 0
20301-0500 EACH REMOVAL OF CATCH BASIN 0
20301-0600 EACH REMOVAL OF CATTLE GUARD 0
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20301-0700 EACH REMOVAL OF DELINEATOR 0
20301-0800 EACH REMOVAL OF DRINKING FOUNTAIN 0
20301-0900 EACH REMOVAL OF FIRE HYDRANT 0
20301-1000 EACH REMOVAL OF FRAME AND GRATE 0
20301-1100 EACH REMOVAL OF GATES 0
20301-1200 EACH REMOVAL OF HEADWALLS 0
20301-1300 EACH REMOVAL OF INLET GRATE 0
20301-1400 EACH REMOVAL OF INLETS 0
20301-1500 EACH REMOVAL OF LIGHT POLE 0
20301-1600 EACH REMOVAL OF MAILBOX 0
20301-1700 EACH REMOVAL OF MANHOLE 0
20301-1800 EACH REMOVAL OF MONUMENTS 0
20301-1900 EACH REMOVAL OF PIPE CULVERTS 0
20301-2000 EACH REMOVAL OF PIPE END SECTION 0
20301-2100 EACH REMOVAL OF RESTROOM FACILITY 0
20301-2200 EACH REMOVAL OF SIGN AND STONE FOUNDATION 0
20301-2300 EACH REMOVAL OF SIGN/MARKER 0
20301-2400 EACH REMOVAL OF SIGNS 0
20301-2500 EACH REMOVAL OF STEEL BEAM SUPPORT SYSTEM 0
20301-2600 EACH REMOVAL OF STRUCTURAL PLATE PIPE 0
20301-2700 EACH REMOVAL OF STRUCTURE 0
20301-2800 EACH REMOVAL OF STRUCTURES AND OBSTRUCTIONS 0
20301-2900 EACH REMOVAL OF TELEPHONE BOOTH 0
20301-3000 EACH REMOVAL OF TRASH RECEPTACLES 0
20301-3100 EACH REMOVAL OF UTILITY POLES 0
20301-3200 EACH REMOVAL OF VALVES 0
20301-3300 EACH REMOVAL OF VAULT 0
20301-3400 EACH REMOVAL OF WHEELSTOPS 0
20302-0100  LNFT REMOVAL OF BOX CULVERT 0
20302-0150  LNFT REMOVAL OF BRIDGE RAILING 0
20302-0200  LNFT REMOVAL OF CURB 0
20302-0300  LNFT REMOVAL OF CURB AND GUTTER, CONCRETE 0
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20302-0400  LNFT REMOVAL OF CURB, ASPHALT 0
20302-0500  LNFT REMOVAL OF CURB, CONCRETE 0
20302-0600  LNFT REMOVAL OF CURB, STONE 0
20302-0700  LNFT REMOVAL OF FENCE 0
20302-0800  LNFT REMOVAL OF FENCE, BARBED WIRE 0
20302-0900  LNFT REMOVAL OF FENCE, CHAIN LINK 0
20302-1000  LNFT REMOVAL OF FENCE, RAIL 0
20302-1100  LNFT REMOVAL OF FENCE, WOVEN WIRE 0
20302-1200  LNFT REMOVAL OF GUARDRAIL 0
20302-1300  LNFT REMOVAL OF GUARDRAIL, CONCRETE BARRIER 0
20302-1400  LNFT REMOVAL OF GUARDRAIL, TIMBER 0
20302-1500  LNFT REMOVAL OF MASONRY GUARDWALL 0
20302-1600  LNFT REMOVAL OF PAVED WATERWAY 0
20302-1700  LNFT REMOVAL OF PAVED WATERWAY, ASPHALT 0
20302-1800  LNFT REMOVAL OF PAVED WATERWAY, BRICK 0
20302-1900  LNFT REMOVAL OF PAVED WATERWAY, CONCRETE 0
20302-2000  LNFT REMOVAL OF PAVED WATERWAY, STONE 0
20302-2100  LNFT REMOVAL OF PIPE CULVERT 0
20302-2200  LNFT REMOVAL OF SEWERLINE 0
20302-2300  LNFT REMOVAL OF WATERLINE 0
20302-2400  LNFT REMOVAL OF WHEELSTOPS 0
20303-0100 SQYD REMOVAL OF APPROACH SLAB 0
20303-0200 SQYD REMOVAL OF BRIDGE DECK 0
20303-0300 SQYD REMOVAL OF CONCRETE 0
20303-0400 SQYD REMOVAL OF DRILL MARKS 0
20303-0500 SQYD REMOVAL OF GRANITE COBBLES 0
20303-0600 SQYD REMOVAL OF GUTTER, BRICK 0
20303-0700 SQYD REMOVAL OF GUTTER, CONCRETE 0
20303-0800 SQYD REMOVAL OF GUTTER, STONE 0
20303-0900 SQYD REMOVAL OF MEDIAN, BRICK 0
20303-1000 SQYD REMOVAL OF MEDIAN, CONCRETE 0
20303-1100 SQYD REMOVAL OF MEDIAN, STONE 0
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20303-1200 SQYD REMOVAL OF PAVED WATERWAY, ASPHALT 0
20303-1300 SQYD REMOVAL OF PAVED WATERWAY, BRICK 0
20303-1400 SQYD REMOVAL OF PAVED WATERWAY, CONCRETE 0
20303-1500 SQYD REMOVAL OF PAVED WATERWAY, STONE 0
20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT 0
20303-1700 SQYD REMOVAL OF PAVEMENT, ASPHALT, 1-INCH DEPTH 0
20303-1800 SQYD REMOVAL OF PAVEMENT, ASPHALT, 2-INCH DEPTH 0
20303-1900 SQYD REMOVAL OF PAVEMENT, ASPHALT, 3-INCH DEPTH 0
20303-2000 SQYD REMOVAL OF PAVEMENT, ASPHALT, 4-INCH DEPTH 0
20303-2100 SQYD REMOVAL OF PAVEMENT, ASPHALT, 5-INCH DEPTH 0
20303-2200 SQYD REMOVAL OF PAVEMENT, ASPHALT, 6-INCH DEPTH 0
20303-2300 SQYD REMOVAL OF PAVEMENT, CONCRETE 0
20303-2400 SQYD REMOVAL OF PAVEMENT, CONCRETE, 1-INCH DEPTH 0
20303-2500 SQYD REMOVAL OF PAVEMENT, CONCRETE, 2-INCH DEPTH 0
20303-2600 SQYD REMOVAL OF PAVEMENT, CONCRETE, 3-INCH DEPTH 0
20303-2700 SQYD REMOVAL OF PAVEMENT, CONCRETE, 4-INCH DEPTH 0
20303-2800 SQYD REMOVAL OF PAVEMENT, CONCRETE, 5-INCH DEPTH 0
20303-2900 SQYD REMOVAL OF PAVEMENT, CONCRETE, 6-INCH DEPTH 0
20303-2910 SQYD REMOVAL OF PAVEMENT, CONCRETE, 8-INCH DEPTH 0
20303-3000 SQYD REMOVAL OF SIDEWALK, ASPHALT 0
20303-3100 SQYD REMOVAL OF SIDEWALK, BRICK 0
20303-3200 SQYD REMOVAL OF SIDEWALK, CONCRETE 0
20303-3300 SQYD REMOVAL OF SIDEWALK, STONE 0
20303-3500 SQYD REMOVAL OF STONE MASONRY 0
20304-1000 LPSM REMOVAL OF STRUCTURES AND OBSTRUCTIONS 0
20304-2000 LPSM REMOVAL OF BRIDGE 0
20304-3000 LPSM REMOVAL OF BRIDGE DECK 0
20304-4000 LPSM REMOVAL OF BRIDGE SUPERSTRUCTURE 0
20304-5000 LPSM REMOVAL OF BUILDING 0
20304-6000 LPSM REMOVAL OF FORMWORK 0
20304-7000 LPSM REMOVAL OF UTILITY CONDUITS 0
20304-8000 LPSM REMOVAL OF WINGWALL CONCRETE 0
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20305-1000 CUYD REMOVAL OF CONCRETE 0
20305-2000 CUYD REMOVAL OF STONE MASONRY 0
20310-1000 EACH PLUG, EXISTING PIPE 0
20315-0000  LNFT SAWCUTTING PAVEMENT 0
20401-0000 CUYD ROADWAY EXCAVATION 0
20402-0000 CUYD SUBEXCAVATION 0
20403-0000 CUYD UNCLASSIFIED BORROW 0
20404-0000 TON UNCLASSIFIED BORROW 0
20410-0000 CUYD SELECT BORROW 0
20411-0000 TON SELECT BORROW 0
20415-0000 CUYD SELECT TOPPING 0
20416-0000 TON SELECT TOPPING 0
20420-0000 CUYD EMBANKMENT CONSTRUCTION 0
20420-1000 CUYD EMBANKMENT CONSTRUCTION, SURCHARGE 0
20421-0000 CUYD ROCK EXCAVATION 0
20425-1000  LNFT DITCH, EXCAVATION 0
20425-2000  LNFT DITCH, EXCAVATION, FURROW DITCH 0
20426-1000 CUYD DITCH, EXCAVATION 0
20426-2000 CUYD DITCH, EXCAVATION BY HAND 0
20430-1000  LNFT SHOULDER, EXCAVATION 0
20431-1000 CUYD SHOULDER, EXCAVATION 0
20435-1000 CUYD BACKEFILL, SELECT GRANULAR 0
20435-2000 CUYD BACKEFILL, GRANULAR 0
20435-3000 CUYD BACKFILL, CURB 0
20440-0000  LNFT ROUNDING CUT SLOPES 0
20441-0000 CUYD WASTE 0
20442-0000 CUYD SLOPE SCALING 0
20443-0000  LNFT BERMS 0
20450-1000 CUYD BORROW, ROCK 0
20451-1000 TON BORROW, ROCK 0
20460-0000 CUYD HAND EXCAVATION 0
20465-0000 EACH CONSERVE AND PLACE BOULDERS 0
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20501-0000  LNFT CONTROLLED BLAST HOLE 0
20502-0000 SQYD CONTROLLED BLASTING 0
20503-0000 LPSM CONTROLLED VIBRATION MONITORING 0
20504-0000 LPSM BLASTING CONSULTANT 0
20701-0100 SQYD EARTHWORK GEOTEXTILE, TYPE I-A 0
20701-0200 SQYD EARTHWORK GEOTEXTILE, TYPE I-B 0
20701-0300 SQYD EARTHWORK GEOTEXTILE, TYPE I-C 0
20701-0400 SQYD EARTHWORK GEOTEXTILE, TYPE I-D 0
20701-0500 SQYD EARTHWORK GEOTEXTILE, TYPE I-E 0
20701-0600 SQYD EARTHWORK GEOTEXTILE, TYPE I-F 0
20701-0700 SQYD EARTHWORK GEOTEXTILE, TYPE II-A 0
20701-0800 SQYD EARTHWORK GEOTEXTILE, TYPE II-B 0
20701-0900 SQYD EARTHWORK GEOTEXTILE, TYPE II-C 0
20701-1000 SQYD EARTHWORK GEOTEXTILE, TYPE Ill-A 0
20701-1100 SQYD EARTHWORK GEOTEXTILE, TYPE IlI-B 0
20701-1200 SQYD EARTHWORK GEOTEXTILE, TYPE IV-A 0
20701-1300 SQYD EARTHWORK GEOTEXTILE, TYPE IV-B 0
20701-1400 SQYD EARTHWORK GEOTEXTILE, TYPE IV-C 0
20701-1500 SQYD EARTHWORK GEOTEXTILE, TYPE IV-D 0
20701-1600 SQYD EARTHWORK GEOTEXTILE, TYPE IV-E 0
20701-1700 SQYD EARTHWORK GEOTEXTILE, TYPE IV-F 0
20701-1800 SQYD EARTHWORK GEOTEXTILE, TYPE V-A 0
20701-1900 SQYD EARTHWORK GEOTEXTILE, TYPE V-B 0
20701-2000 SQYD EARTHWORK GEOTEXTILE, TYPE V-C 0
20701-2100 SQYD EARTHWORK GEOTEXTILE, TYPE VI 0
20702-0000 SQYD GEOTEXTILE MOISTURE BARRIER 0
20703-0000 SQYD GEOGRID 0
20703-1000 SQYD GEOGRID, UNIAXIAL 0
20703-2000 SQYD GEOGRID, BIAXIAL 0
20704-0000 SQYD GEOMEMBRANE 0
20705-1000 SQYD INSULATION BOARD, POLYSTYRENE FOAM 0
20705-2000 SQYD INSULATION BOARD, CELLULAR GLASS 0
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20801-0000 CUYD STRUCTURE EXCAVATION 0
20802-0000 CUYD FOUNDATION FILL 0
20803-0000 CUYD STRUCTURAL BACKFILL 0
20804-0000 TON STRUCTURAL BACKFILL 0
20810-0000 LPSM SHORING AND BRACING 0
20811-0000 SQFT SHORING AND BRACING 0
20815-0000 LPSM COFFERDAMS 0
20816-0000 SQYD COFFERDAMS 0
21101-1000 SQYD ROADWAY OBLITERATION, METHOD 1 0
21101-2000 SQYD ROADWAY OBLITERATION, METHOD 2 0
21102-1000 LPSM ROADWAY OBLITERATION, METHOD 1 0
21102-2000 LPSM ROADWAY OBLITERATION, METHOD 2 0
21201-0000 STA LINEAR GRADING 2 2
21301-1000 SQYD SUBGRADE STABILIZATION WITH LIME, 6-INCH DEPTH 0
21301-2000 SQYD SUBGRADE STABILIZATION WITH LIME/FLY ASH, 6-INCH DEPTH 0
21301-3000 SQYD SUBGRADE STABILIZATION WITH CEMENT, 6-INCH DEPTH 0
21302-0000 TON LIME 0
21303-0000 TON HYDRAULIC CEMENT 0
21304-0000 TON FLY ASH 0
25101-1000 CUYD PLACED RIPRAP, CLASS 1 0
25101-2000 CUYD PLACED RIPRAP, CLASS 2 0
25101-3000 CUYD PLACED RIPRAP, CLASS 3 0
25101-4000 CUYD PLACED RIPRAP, CLASS 4 0
25101-5000 CUYD PLACED RIPRAP, CLASS 5 0
25101-6000 CUYD PLACED RIPRAP, CLASS 6 0
25101-7000 CUYD PLACED RIPRAP, CLASS 7 0
25102-1000 TON PLACED RIPRAP, CLASS 1 0
25102-2000 TON PLACED RIPRAP, CLASS 2 0
25102-3000 TON PLACED RIPRAP, CLASS 3 0
25102-4000 TON PLACED RIPRAP, CLASS 4 0
25102-5000 TON PLACED RIPRAP, CLASS 5 0
25102-6000 TON PLACED RIPRAP, CLASS 6 0
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25102-7000 TON PLACED RIPRAP, CLASS 7 0
25105-1000 CUYD KEYED RIPRAP, CLASS 1 0
25105-2000 CUYD KEYED RIPRAP, CLASS 2 0
25105-3000 CUYD KEYED RIPRAP, CLASS 3 0
25105-4000 CUYD KEYED RIPRAP, CLASS 4 0
25105-5000 CUYD KEYED RIPRAP, CLASS 5 0
25105-6000 CUYD KEYED RIPRAP, CLASS 6 0
25105-7000 CUYD KEYED RIPRAP, CLASS 7 0
25106-1000 TON KEYED RIPRAP, CLASS 1 0
25106-2000 TON KEYED RIPRAP, CLASS 2 0
25106-3000 TON KEYED RIPRAP, CLASS 3 0
25106-4000 TON KEYED RIPRAP, CLASS 4 0
25106-5000 TON KEYED RIPRAP, CLASS 5 0
25106-6000 TON KEYED RIPRAP, CLASS 6 0
25106-7000 TON KEYED RIPRAP, CLASS 7 0
25110-1000 CUYD GROUTED RIPRAP, CLASS 1 0
25110-2000 CUYD GROUTED RIPRAP, CLASS 2 0
25110-3000 CUYD GROUTED RIPRAP, CLASS 3 0
25110-4000 CUYD GROUTED RIPRAP, CLASS 4 0
25110-5000 CUYD GROUTED RIPRAP, CLASS 5 0
25110-6000 CUYD GROUTED RIPRAP, CLASS 6 0
25110-7000 CUYD GROUTED RIPRAP, CLASS 7 0
25111-1000 TON GROUTED RIPRAP, CLASS 1 0
25111-2000 TON GROUTED RIPRAP, CLASS 2 0
25111-3000 TON GROUTED RIPRAP, CLASS 3 0
25111-4000 TON GROUTED RIPRAP, CLASS 4 0
25111-5000 TON GROUTED RIPRAP, CLASS 5 0
25111-6000 TON GROUTED RIPRAP, CLASS 6 0
25111-7000 TON GROUTED RIPRAP, CLASS 7 0
25120-1000  LNFT RIPRAP DITCH, CLASS 1 0
25120-2000  LNFT RIPRAP DITCH, CLASS 2 0
25120-3000  LNFT RIPRAP DITCH, CLASS 3 0
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25120-4000  LNFT RIPRAP DITCH, CLASS 4 0
25120-5000 LNFT RIPRAP DITCH, CLASS 5 0
25120-6000  LNFT RIPRAP DITCH, CLASS 6 0
25120-7000  LNFT RIPRAP DITCH, CLASS 7 0
25125-0000 EACH BOULDER 0
25126-0000 EACH REMOVE AND RESET BOULDER 0
25201-0000 CUYD SPECIAL ROCK EMBANKMENT 0
25201-1000 CUYD SPECIAL ROCK EMBANKMENT, MECHANICALLY-PLACED 0
25201-2000 CUYD SPECIAL ROCK EMBANKMENT, HAND-PLACED 0
25202-0000 TON SPECIAL ROCK EMBANKMENT 0
25202-1000 TON SPECIAL ROCK EMBANKMENT, MECHANICALLY-PLACED 0
25202-2000 TON SPECIAL ROCK EMBANKMENT, HAND-PLACED 0
25205-0000 CUYD ROCK BUTTRESS 0
25205-1000 CUYD ROCK BUTTRESS, MECHANICALLY-PLACED 0
25205-2000 CUYD ROCK BUTTRESS, HAND-PLACED 0
25206-0000 TON ROCK BUTTRESS 0
25206-1000 TON ROCK BUTTRESS, MECHANICALLY-PLACED 0
25206-2000 TON ROCK BUTTRESS, HAND-PLACED 0
25210-0000 SQYD ROCKERY WALL 0
25301-1000 SQFT GABIONS, GALVANIZED OR ALUMINIZED COATED 0
25301-2000 SQFT GABIONS, POLYVINYL CHLORIDE COATED 0
25302-1000 CUYD GABIONS, GALVANIZED OR ALUMINIZED COATED 0
25302-2000 CUYD GABIONS, POLYVINYL CHLORIDE COATED 0
25305-1000 SQYD REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED 0
25305-2000 SQYD REVET MATTRESS, POLYVINYL CHLORIDE COATED 0
25401-0000 SQFT REINFORCED CONCRETE CRIB RETAINING WALL 0
25405-0000 SQFT METAL CRIB RETAINING WALL 0
25410-0000 SQFT TREATED TIMBER CRIB RETAINING WALL 0
25415-0000 CUYD CRIB WALL BACKFILL 0
25501-0000 SQFT MECHANICALLY STABILIZED EARTH WALL 0
25501-1000 SQFT MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE 0
25501-2000 SQFT MECHANICALLY STABILIZED EARTH WALL, GABION FACE 0
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25501-3000 SQFT MECHANICALLY STABILIZED EARTH WALL, MODULAR BLOCK FACE 0
25501-4000 SQFT MECHANICALLY STABILIZED EARTH WALL, CONCRETE FACED 0
25501-5000 SQFT MECHANICALLY STABILIZED EARTH WALL, MANUFACTURED TOPSOIL FACE 0
25510-0000 CUYD SELECT GRANULAR BACKFILL 0
25601-0000 EACH GROUND ANCHOR 0
25602-0000 LNFT GROUND ANCHOR 0
25605-0000 EACH PERFORMANCE TEST 0
25701-0000 LPSM ALTERNATE RETAINING WALL 0
25801-0000 SQFT REINFORCED CONCRETE RETAINING WALL 0
25801-0100 SQFT REINFORCED CONCRETE RETAINING WALL, 5 FEET 0
25801-0200 SQFT REINFORCED CONCRETE RETAINING WALL, 6 FEET 0
25801-0300 SQFT REINFORCED CONCRETE RETAINING WALL, 8 FEET 0
25801-0400 SQFT REINFORCED CONCRETE RETAINING WALL, 10 FEET 0
25801-0500 SQFT REINFORCED CONCRETE RETAINING WALL, 12 FEET 0
25801-0600 SQFT REINFORCED CONCRETE RETAINING WALL, 14 FEET 0
25801-0700  SQFT REINFORCED CONCRETE RETAINING WALL, 15 FEET 0
25801-0800 SQFT REINFORCED CONCRETE RETAINING WALL, 16 FEET 0
25901-0000 LNFT SOIL NAIL 0
25902-0000 SQYD SOIL NAIL RETAINING WALL 0
25903-0000 EACH VERIFICATION TEST NAILS 0
25904-0000 SQYD GEOSYNTHETIC REINFORCEMENT 0
26001-0000  LNFT ROCK BOLT 0
26101-0000  LNFT ROCK DOWEL 0
30101-0000 TON AGGREGATE BASE 0 M
30101-1000 TON AGGREGATE BASE GRADING C 0 M
30101-2000 TON AGGREGATE BASE GRADING D 0 M
30101-3000 TON AGGREGATE BASE GRADING E 0 M
30101-4000 TON AGGREGATE BASE GRADING CORD 0 M
30102-0100 SQYD AGGREGATE BASE GRADING C, 4-INCH DEPTH 0 M
30102-0200 SQYD AGGREGATE BASE GRADING C, 6-INCH DEPTH 0 M
30102-0300 SQYD AGGREGATE BASE GRADING C, 8-INCH DEPTH 0 M
30102-0400 SQYD AGGREGATE BASE GRADING C, 10-INCH DEPTH 0 M
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30102-0500 SQYD AGGREGATE BASE GRADING C, 12-INCH DEPTH 0 M
30102-0600 SQYD AGGREGATE BASE GRADING D, 4-INCH DEPTH 0 M
30102-0700 SQYD AGGREGATE BASE GRADING D, 6-INCH DEPTH 0 M
30102-0800 SQYD AGGREGATE BASE GRADING D, 8-INCH DEPTH 0 M
30102-0900 SQYD AGGREGATE BASE GRADING D, 10-INCH DEPTH 0 M
30102-1000 SQYD AGGREGATE BASE GRADING D, 12-INCH DEPTH 0 M
30102-1100 SQYD AGGREGATE BASE GRADING E, 4-INCH DEPTH 0 M
30102-1200 SQYD AGGREGATE BASE GRADING E, 6-INCH DEPTH 0 M
30102-1300 SQYD AGGREGATE BASE GRADING E, 8-INCH DEPTH 0 M
30102-1400 SQYD AGGREGATE BASE GRADING E, 10-INCH DEPTH 0 M
30102-1500 SQYD AGGREGATE BASE GRADING E, 12-INCH DEPTH 0 M
30102-1600 SQYD AGGREGATE BASE GRADING C OR D, 2-INCH DEPTH 0 M
30102-1700 SQYD AGGREGATE BASE GRADING C OR D, 3-INCH DEPTH 0 M
30102-1800 SQYD AGGREGATE BASE GRADING C OR D, 4-INCH DEPTH 0 M
30102-1900 SQYD AGGREGATE BASE GRADING C OR D, 5-INCH DEPTH 0 M
30102-2000 SQYD AGGREGATE BASE GRADING C OR D, 6-INCH DEPTH 0 M
30102-2100 SQYD AGGREGATE BASE GRADING C OR D, 8-INCH DEPTH 0 M
30102-2150 SQYD AGGREGATE BASE GRADING C OR D, 9-INCH DEPTH 0 M
30102-2200 SQYD AGGREGATE BASE GRADING C OR D, 10-INCH DEPTH 0 M
30102-2300 SQYD AGGREGATE BASE GRADING C OR D, 12-INCH DEPTH 0 M
30102-2400 SQYD AGGREGATE BASE GRADING C OR D, 16-INCH DEPTH 0 M
30103-0000 CUYD AGGREGATE BASE 0 M
30103-1000 CUYD AGGREGATE BASE GRADING C 0 M
30103-2000 CUYD AGGREGATE BASE GRADING D 0 M
30103-3000 CUYD AGGREGATE BASE GRADING E 0 M
30103-4000 CUYD AGGREGATE BASE GRADING CORD 0 M
30105-0000 TON SUBBASE 0 M
30105-1000 TON SUBBASE GRADING A 0 M
30105-2000 TON SUBBASE GRADING B 0 M
30106-0100 SQYD SUBBASE GRADING A, 4-INCH DEPTH 0 M
30106-0200 SQYD SUBBASE GRADING A, 6-INCH DEPTH 0 M
30106-0300 SQYD SUBBASE GRADING A, 8-INCH DEPTH 0 M

Page 13



Decimals Incentive
Item No. Unit Description Estimate & |Progress|M = Materials
Schedule [Estimate|R = Rideability
30106-0400 SQYD SUBBASE GRADING A, 10-INCH DEPTH 0 M
30106-0500 SQYD SUBBASE GRADING A, 12-INCH DEPTH 0 M
30106-0600 SQYD SUBBASE GRADING B, 4-INCH DEPTH 0 M
30106-0700 SQYD SUBBASE GRADING B, 6-INCH DEPTH 0 M
30106-0800 SQYD SUBBASE GRADING B, 8-INCH DEPTH 0 M
30106-0900 SQYD SUBBASE GRADING B, 10-INCH DEPTH 0 M
30106-1000 SQYD SUBBASE GRADING B, 12-INCH DEPTH 0 M
30107-0000 CUYD SUBBASE 0 M
30107-1000 CUYD SUBBASE GRADING A 0 M
30107-2000 CUYD SUBBASE GRADING B 0 M
30110-0000 TON AGGREGATE SURFACE COURSE 0 M
30111-1000 SQYD AGGREGATE SURFACE COURSE, 4-INCH DEPTH 0 M
30111-2000 SQYD AGGREGATE SURFACE COURSE, 6-INCH DEPTH 0 M
30111-3000 SQYD AGGREGATE SURFACE COURSE, 8-INCH DEPTH 0 M
30111-4000 SQYD AGGREGATE SURFACE COURSE, 10-INCH DEPTH 0 M
30111-5000 SQYD AGGREGATE SURFACE COURSE, 12-INCH DEPTH 0 M
30112-0000 CUYD AGGREGATE SURFACE COURSE 0 M
30201-0100 TON CEMENT TREATED AGGREGATE COURSE GRADING A 0 M
30201-0200 TON CEMENT TREATED AGGREGATE COURSE GRADING B 0 M
30201-0300 TON CEMENT TREATED AGGREGATE COURSE GRADING C 0 M
30201-0400 TON CEMENT TREATED AGGREGATE COURSE GRADING D 0 M
30201-0500 TON CEMENT TREATED AGGREGATE COURSE GRADING E 0 M
30201-0600 TON CEMENT TREATED AGGREGATE COURSE GRADING C OR D 0 M
30201-0700 TON AFLC TREATED AGGREGATE COURSE GRADING A 0 M
30201-0800 TON AFLC TREATED AGGREGATE COURSE GRADING B 0 M
30201-0900 TON AFLC TREATED AGGREGATE COURSE GRADING C 0 M
30201-1000 TON AFLC TREATED AGGREGATE COURSE GRADING D 0 M
30201-1100 TON AFLC TREATED AGGREGATE COURSE GRADING E 0 M
30201-1200 TON AFLC TREATED AGGREGATE COURSE GRADING COR D 0 M
30202-0100 SQYD CEMENT TREATED AGGREGATE COURSE GRADING A, 6-INCH DEPTH 0 M
30202-0200 SQYD CEMENT TREATED AGGREGATE COURSE GRADING B, 6-INCH DEPTH 0 M
30202-0300 SQYD CEMENT TREATED AGGREGATE COURSE GRADING C, 6-INCH DEPTH 0 M
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30202-0400 SQYD CEMENT TREATED AGGREGATE COURSE GRADING D, 6-INCH DEPTH 0 M

30202-0500 SQYD CEMENT TREATED AGGREGATE COURSE GRADING E, 6-INCH DEPTH 0 M

30202-0600 SQYD CEMENT TREATED AGGREGATE COURSE GRADING C OR D, 6-INCH DEPTH 0 M

30202-0700 SQYD AFLC TREATED AGGREGATE COURSE GRADING A, 6-INCH DEPTH 0 M

30202-0800 SQYD AFLC TREATED AGGREGATE COURSE GRADING B, 6-INCH DEPTH 0 M

30202-0900 SQYD AFLC TREATED AGGREGATE COURSE GRADING C, 6-INCH DEPTH 0 M

30202-1000 SQYD AFLC TREATED AGGREGATE COURSE GRADING D, 6-INCH DEPTH 0 M

30202-1100 SQYD AFLC TREATED AGGREGATE COURSE GRADING E, 6-INCH DEPTH 0 M

30202-1200 SQYD AFLC TREATED AGGREGATE COURSE GRADING C OR D, 6-INCH DEPTH 0 M

30205-0000 TON CEMENT 0

30206-0000 TON FLY ASH 0

30207-0000 TON LIME 0

30301-1000 STA DITCH RECONDITIONING 2 2

30301-2000 STA SHOULDER RECONDITIONING 2 2

30301-3000 STA SHOULDER AND DITCH RECONDITIONING 2 2

30301-4000 STA ROADBED RECONDITIONING 2 2

30301-5000 STA AGGREGATE SURFACE RECONDITIONING 2 2

30301-6000 STA ROADWAY RECONDITIONING 2 2

30302-1000  LNFT DITCH RECONDITIONING 0

30302-2000  LNFT SHOULDER RECONDITIONING 0

30302-3000  LNFT SHOULDER AND DITCH RECONDITIONING 0

30302-4000  LNFT ROADBED RECONDITIONING 0

30302-5000  LNFT AGGREGATE SURFACE RECONDITIONING 0

30302-6000  LNFT ROADWAY RECONDITIONING 0

30303-1000 SQYD ROADBED RECONDITIONING 0

30303-2000 SQYD AGGREGATE SURFACE RECONDITIONING 0

30303-3000 SQYD ROADWAY RECONDITIONING 0

30305-1000 STA PULVERIZING, 2-INCH DEPTH 2 2

30305-1500 STA PULVERIZING, 3-INCH DEPTH 2 2

30305-2000 STA PULVERIZING, 4-INCH DEPTH 2 2

30305-2500 STA PULVERIZING, 5-INCH DEPTH 2 2

30305-3000 STA PULVERIZING, 6-INCH DEPTH 2 2
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30305-4000 STA PULVERIZING, 8-INCH DEPTH 2 2

30305-5000 STA PULVERIZING, 10-INCH DEPTH 2 2

30305-6000 STA PULVERIZING, 12-INCH DEPTH 2 2

30306-1000 SQYD PULVERIZING, 2-INCH DEPTH 0

30306-1500 SQYD PULVERIZING, 3-INCH DEPTH 0

30306-2000 SQYD PULVERIZING, 4-INCH DEPTH 0

30306-2500 SQYD PULVERIZING, 5-INCH DEPTH 0

30306-3000 SQYD PULVERIZING, 6-INCH DEPTH 0

30306-3500 SQYD PULVERIZING, 7-INCH DEPTH 0

30306-4000 SQYD PULVERIZING, 8-INCH DEPTH 0

30306-5000 SQYD PULVERIZING, 10-INCH DEPTH 0

30306-6000 SQYD PULVERIZING, 12-INCH DEPTH 0

30401-0100 TON CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C 0 M

30401-0200 TON CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING D 0 M

30401-0300 TON CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING E 0 M

30401-0400 TON CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C 0 M
ORD

30401-0500 TON AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C 0 M

30401-0600 TON AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING D 0 M

30401-0700 TON AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING E 0 M

30401-0800 TON AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING CORD 0 M

30402-0100 SQYD CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C, 0 M
6-INCH DEPTH

30402-0200 SQYD CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING D, 0 M
6-INCH DEPTH

30402-0300 SQYD CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING E, 0 M
6-INCH DEPTH

30402-0400 SQYD CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C 0 M
OR D, 6-INCH DEPTH

30402-0500 SQYD AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C, 0 M
6-INCH DEPTH

30402-0600 SQYD AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING D, 0 M

6-INCH DEPTH
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30402-0700 SQYD AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING E, 0 M
6-INCH DEPTH

30402-0800 SQYD AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C OR D, 0 M
6-INCH DEPTH

30403-0100 STA CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C, 2 2 M
6-INCH DEPTH

30403-0200 STA CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING D, 2 2 M
6-INCH DEPTH

30403-0300 STA CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING E, 2 2 M
6-INCH DEPTH

30403-0400 STA CEMENT AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C 2 2 M
OR D, 6-INCH DEPTH

30403-0500 STA AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C, 2 2 M
6-INCH DEPTH

30403-0600 STA AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING D, 2 2 M
6-INCH DEPTH

30403-0700 STA AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING E, 2 2 M
6-INCH DEPTH

30403-0800 STA AFLC AGGREGATE STABILIZATION, IMPORTED AGGREGATE, GRADING C OR D, 2 2 M
6-INCH DEPTH

30405-1000 SQYD CEMENT AGGREGATE STABILIZATION, IN-PLACE AGGREGATE, 6-INCH DEPTH 0 M

30405-2000 SQYD AFLC AGGREGATE STABILIZATION, IN-PLACE AGGREGATE, 6-INCH DEPTH 0 M

30406-1000 STA CEMENT AGGREGATE STABILIZATION, IN-PLACE AGGREGATE, 6-INCH DEPTH 2 M

30406-2000 STA AFLC AGGREGATE STABILIZATION, IN-PLACE AGGREGATE, 6-INCH DEPTH 2 M

30410-1000 TON CEMENT AGGREGATE STABILIZATION, IMPORTED SURFACE COURSE 0 M
AGGREGATE

30410-2000 TON AFLC AGGREGATE STABILIZATION, IMPORTED SURFACE COURSE 0 M
AGGREGATE

30411-1000 SQYD CEMENT AGGREGATE STABILIZATION, IMPORTED SURFACE COURSE 0 M
AGGREGATE, 6-INCH DEPTH

30411-2000 SQYD AFLC AGGREGATE STABILIZATION, IMPORTED SURFACE COURSE 0 M
AGGREGATE, 6-INCH DEPTH

30412-1000 STA CEMENT AGGREGATE STABILIZATION, IMPORTED SURFACE COURSE 2 2 M
AGGREGATE, 6-INCH DEPTH

30412-2000 STA AFLC AGGREGATE STABILIZATION, IMPORTED SURFACE COURSE 2 2 M

Page 17



Decimals Incentive
Item No. Unit Description Estimate & |Progress|M = Materials
Schedule [Estimate|R = Rideability
AGGREGATE, 6-INCH DEPTH
30415-0000 TON LIME 0
30416-0000 TON CEMENT 0
30417-0000 TON FLY ASH 0
30501-0000 TON AGGREGATE-TOPSOIL COURSE 0
30502-0000 SQYD AGGREGATE-TOPSOIL COURSE 0
30502-0100 SQYD AGGREGATE-TOPSOIL COURSE, 1-INCH DEPTH 0
30502-0200 SQYD AGGREGATE-TOPSOIL COURSE, 1 1/2-INCH DEPTH 0
30502-0300 SQYD AGGREGATE-TOPSOIL COURSE, 2-INCH DEPTH 0
30502-0400 SQYD AGGREGATE-TOPSOIL COURSE, 2 1/2-INCH DEPTH 0
30502-0500 SQYD AGGREGATE-TOPSOIL COURSE, 3-INCH DEPTH 0
30502-0600 SQYD AGGREGATE-TOPSOIL COURSE, 3 1/2-INCH DEPTH 0
30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH 0
30502-0800 SQYD AGGREGATE-TOPSOIL COURSE, 4 1/2-INCH DEPTH 0
30502-0900 SQYD AGGREGATE-TOPSOIL COURSE, 5-INCH DEPTH 0
30502-1000 SQYD AGGREGATE-TOPSOIL COURSE, 6-INCH DEPTH 0
30502-1100 SQYD AGGREGATE-TOPSOIL COURSE, 7-INCH DEPTH 0
30502-1200 SQYD AGGREGATE-TOPSOIL COURSE, 8-INCH DEPTH 0
30502-1300 SQYD AGGREGATE-TOPSOIL COURSE, 9-INCH DEPTH 0
30502-1400 SQYD AGGREGATE-TOPSOIL COURSE, 10-INCH DEPTH 0
30503-0000 CUYD AGGREGATE-TOPSOIL COURSE 0
30601-0000 STA DUST PALLIATIVE APPLICATION 2 2
30602-0000 SQYD DUST PALLIATIVE APPLICATION 0
30603-0000 TON EMULSIFIED ASPHALT 0
30604-0000 TON LIGNIN SULFONATE 0
30605-0000 TON CALCIUM CHLORIDE 0
30606-0000 TON MAGNESIUM CHLORIDE 0
30607-0000 TON CALCIUM CHLORIDE FLAKE 0
30801-1000 CUYD ROADWAY AGGREGATE, METHOD 1 0
30801-2000 CUYD ROADWAY AGGREGATE, METHOD 2 0
30802-1000 TON ROADWAY AGGREGATE, METHOD 1 0
30802-2000 TON ROADWAY AGGREGATE, METHOD 2 0
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30803-1000 SQYD ROADWAY AGGREGATE, METHOD 1 0
30803-2000 SQYD ROADWAY AGGREGATE, METHOD 2 0
30805-0000 CUYD BEDDING AND BACKFILL AGGREGATE 0
30806-0000 TON BEDDING AND BACKFILL AGGREGATE 0
30901-1000 TON EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING C 0 M
30901-2000 TON EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING D 0 M
30901-3000 TON EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING E 0 M
30901-4000 TON EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING C OR D 0 M
30902-1000 SQYD EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING C 0 M
30902-2000 SQYD EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING D 0 M
30902-3000 SQYD EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING E 0 M
30902-4000 SQYD EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING C OR D 0 M
30903-1000 CUYD EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING C 0 M
30903-2000 CUYD EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING D 0 M
30903-3000 CUYD EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING E 0 M
30903-4000 CUYD EMULSIFIED ASPHALT TREATED AGGREGATE BASE, GRADING C OR D 0 M
30905-0100 TON EMULSIFIED ASPHALT, GRADE RS-1 0
30905-0200 TON EMULSIFIED ASPHALT, GRADE RS-2 0
30905-0300 TON EMULSIFIED ASPHALT, GRADE MS-1 0
30905-0400 TON EMULSIFIED ASPHALT, GRADE MS-2 0
30905-0500 TON EMULSIFIED ASPHALT, GRADE HFMS-1 0
30905-0600 TON EMULSIFIED ASPHALT, GRADE HFMS-2H 0
30905-0700 TON EMULSIFIED ASPHALT, GRADE HFMS-2S 0
30905-0800 TON EMULSIFIED ASPHALT, GRADE HFRS-2P 0
30905-0900 TON EMULSIFIED ASPHALT, GRADE CRS-1 0
30905-1000 TON EMULSIFIED ASPHALT, GRADE CRS-2 0
30905-1100 TON EMULSIFIED ASPHALT, GRADE CMS-2 0
30905-1200 TON EMULSIFIED ASPHALT, GRADE CSS-1 0
31001-0000 SQYD RECYCLED AGGREGATE BASE 0
31002-0000 SQYD RECYCLED AGGREGATE SUBBASE 0
31003-0000 SQYD RECYCLED AGGREGATE SURFACE 0
31004-0000 CUYD RECYCLED AGGREGATE SURFACE 0
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31005-0000 TON CEMENT

40101-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 R
MILLION ESAL

40101-0200 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 0 R
TO <3 MILLION ESAL

40101-0300 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO 0 R
<30 MILLION ESAL

40101-0400 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0 R
EQUAL OR >30 MILLION ESAL

40101-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 0 R
MILLION ESAL

40101-0600 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 0 R
TO <3 MILLION ESAL

40101-0700 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO 0 R
<30 MILLION ESAL

40101-0800 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0 R
EQUAL OR >30 MILLION ESAL

40101-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 0 R
MILLION ESAL

40101-1000 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 0 R
TO <3 MILLION ESAL

40101-1100 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO 0 R
<30 MILLION ESAL

40101-1200 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0 R
EQUAL OR >30 MILLION ESAL

40101-1300 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 0 R
MILLION ESAL

40101-1400 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO 0 R
<3 MILLION ESAL

40101-1500 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO 0 R
<30 MILLION ESAL

40101-1600 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0 R
EQUAL OR >30 MILLION ESAL

40102-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 0

MILLION ESAL, WEDGE AND LEVELING COURSE
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40102-0200 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 0
TO <3 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-0300 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO 0
<30 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-0400 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0
EQUAL OR >30 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 0
MILLION ESAL, WEDGE AND LEVELING COURSE
40102-0600 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 0
TO <3 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-0700 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO 0
<30 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-0800 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0
EQUAL OR >30 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 0
MILLION ESAL, WEDGE AND LEVELING COURSE
40102-1000 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 0
TO <3 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-1100 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO 0
<30 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-1200 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0
EQUAL OR >30 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-1300 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 0
MILLION ESAL, WEDGE AND LEVELING COURSE
40102-1400 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO 0
<3 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-1500 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO 0
<30 MILLION ESAL, WEDGE AND LEVELING COURSE
40102-1600 TON SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0
EQUAL OR >30 MILLION ESAL, WEDGE AND LEVELING COURSE
40105-1000 TON ANTISTRIP ADDITIVE, TYPE 1 0
40105-2000 TON ANTISTRIP ADDITIVE, TYPE 2 0
40105-3000 TON ANTISTRIP ADDITIVE, TYPE 3 0
40106-0000 TON MINERAL FILLER 0
40201-0100 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING A 0 R

Page 21



Decimals Incentive
Item No. Unit Description Estimate & |Progress|M = Materials
Schedule [Estimate|R = Rideability
40201-0200 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING A 0 R
40201-0300 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING A 0 R
40201-0400 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING B 0 R
40201-0500 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING B 0 R
40201-0600 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING B 0 R
40201-0700 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING C 0 R
40201-0800 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING C 0 R
40201-0900 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING C 0 R
40201-1000 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING D 0 R
40201-1100 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING D 0 R
40201-1200 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING D 0 R
40201-1300 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING E 0 R
40201-1400 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING E 0 R
40201-1500 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING E 0 R
40201-1600 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING F 0 R
40201-1700 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING F 0 R
40201-1800 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING F 0 R
40201-1900 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING B 0 R
ORD
40201-2000 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING B 0 R
ORD
40201-2100 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING B 0 R
ORD
40201-2200 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING C 0 R
ORE
40201-2300 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING C 0 R
ORE
40201-2400 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING C 0 R
ORE
40201-2500 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING A 0 R
40201-2600 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING A 0 R
40201-2700 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING A 0 R
40201-2800 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING B 0 R
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40201-2900 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING B 0 R
40201-3000 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING B 0 R
40201-3100 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING C 0 R
40201-3200 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING C 0 R
40201-3300 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING C 0 R
40201-3400 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING D 0 R
40201-3500 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING D 0 R
40201-3600  TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING D 0 R
40201-3700 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING E 0 R
40201-3800 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING E 0 R
40201-3900 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING E 0 R
40201-4000 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING F 0 R
40201-4100 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING F 0 R
40201-4200 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING F 0 R
40201-4300 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING B OR 0 R
D
40201-4400 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING B OR 0 R
D
40201-4500 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING B OR 0 R
D
40201-4600 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING C OR 0 R
E
40201-4700 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING C OR 0 R
E
40201-4800 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING C OR 0 R
E
40202-0100 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING A, 0
WEDGE OR LEVELING COURSE
40202-0200 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING A, 0
WEDGE OR LEVELING COURSE
40202-0300 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING 0
A, WEDGE OR LEVELING COURSE
40202-0400 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING B, 0
WEDGE OR LEVELING COURSE
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40202-0500 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING B, 0
WEDGE OR LEVELING COURSE

40202-0600 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING 0
B, WEDGE OR LEVELING COURSE

40202-0700 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING 0
C, WEDGE OR LEVELING COURSE

40202-0800 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING 0
C, WEDGE OR LEVELING COURSE

40202-0900 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING 0
C, WEDGE OR LEVELING COURSE

40202-1000 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING 0
D, WEDGE OR LEVELING COURSE

40202-1100 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING 0
D, WEDGE OR LEVELING COURSE

40202-1200 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING 0
D, WEDGE OR LEVELING COURSE

40202-1300 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING E, 0
WEDGE OR LEVELING COURSE

40202-1400 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING E, 0
WEDGE OR LEVELING COURSE

40202-1500 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING 0
E, WEDGE OR LEVELING COURSE

40202-1600 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING F, 0
WEDGE OR LEVELING COURSE

40202-1700 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING F, 0
WEDGE OR LEVELING COURSE

40202-1800 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING F, 0
WEDGE OR LEVELING COURSE

40202-1900 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING B 0
OR D, WEDGE OR LEVELING COURSE

40202-2000 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING B 0
OR D, WEDGE OR LEVELING COURSE

40202-2100 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING B 0
OR D, WEDGE OR LEVELING COURSE

40202-2200 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS A, GRADING C 0
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OR E, WEDGE OR LEVELING COURSE

40202-2300 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS B, GRADING C 0
OR E, WEDGE OR LEVELING COURSE

40202-2400 TON HOT ASPHALT CONCRETE PAVEMENT, MARSHALL TEST, CLASS C, GRADING C 0
OR E, WEDGE OR LEVELING COURSE

40202-2500 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING A, 0
WEDGE OR LEVELING COURSE

40202-2600 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING A, 0
WEDGE OR LEVELING COURSE

40202-2700 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING A, 0
WEDGE OR LEVELING COURSE

40202-2800 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING B, 0
WEDGE OR LEVELING COURSE

40202-2900 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING B, 0
WEDGE OR LEVELING COURSE

40202-3000 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING B, 0
WEDGE OR LEVELING COURSE

40202-3100 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING C, 0
WEDGE OR LEVELING COURSE

40202-3200 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING C, 0
WEDGE OR LEVELING COURSE

40202-3300 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING C, 0
WEDGE OR LEVELING COURSE

40202-3400 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING D, 0
WEDGE OR LEVELING COURSE

40202-3500 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING D, 0
WEDGE OR LEVELING COURSE

40202-3600 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING D, 0
WEDGE OR LEVELING COURSE

40202-3700 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING E, 0
WEDGE OR LEVELING COURSE

40202-3800 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING E, 0
WEDGE OR LEVELING COURSE

40202-3900 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING E, 0

WEDGE OR LEVELING COURSE
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40202-4000 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING F, 0
WEDGE OR LEVELING COURSE

40202-4100 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING F, 0
WEDGE OR LEVELING COURSE

40202-4200 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING F, 0
WEDGE OR LEVELING COURSE

40202-4300 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING B OR 0
D, WEDGE OR LEVELING COURSE

40202-4400 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING B OR 0
D, WEDGE OR LEVELING COURSE

40202-4500 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING B OR 0
D, WEDGE OR LEVELING COURSE

40202-4600 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS A, GRADING C OR 0
E, WEDGE OR LEVELING COURSE

40202-4700 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS B, GRADING C OR 0
E, WEDGE OR LEVELING COURSE

40202-4800 TON HOT ASPHALT CONCRETE PAVEMENT, HVEEM TEST, CLASS C, GRADING C OR 0
E, WEDGE OR LEVELING COURSE

40205-1000 TON ANTISTRIP ADDITIVE, TYPE 1 0

40205-2000 TON ANTISTRIP ADDITIVE, TYPE 2 0

40205-3000 TON ANTISTRIP ADDITIVE, TYPE 3 0

40206-0000 TON MINERAL FILLER 0

40301-0100 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING A 0

40301-0200 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING B 0

40301-0300 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING C 0

40301-0400 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING D 0

40301-0500 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING E 0

40301-0600 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING F 0

40301-0700 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING B OR D 0

40301-0800 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING C OR E 0

40302-0100 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING A, WEDGE AND LEVELING 0
COURSE

40302-0200 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING B, WEDGE AND LEVELING 0

COURSE
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40302-0300 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING C, WEDGE AND LEVELING 0
COURSE
40302-0400 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING D, WEDGE AND LEVELING 0
COURSE
40302-0500 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING E, WEDGE AND LEVELING 0
COURSE
40302-0600 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING F, WEDGE AND LEVELING 0
COURSE
40302-0700 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING B OR D, WEDGE AND 0
LEVELING COURSE
40302-0800 TON HOT ASPHALT CONCRETE PAVEMENT, GRADING C OR E, WEDGE AND 0
LEVELING COURSE
40305-1000 TON ANTISTRIP ADDITIVE, TYPE 1 0
40305-2000 TON ANTISTRIP ADDITIVE, TYPE 2 0
40305-3000 TON ANTISTRIP ADDITIVE, TYPE 3 0
40306-0000 TON MINERAL FILLER 0
40401-0000 TON MINOR HOT ASPHALT CONCRETE 0
40501-0000 TON OPEN-GRADED ASPHALT FRICTION COURSE 0 M
40502-0100 TON ASPHALT BINDER AR-2000 0
40502-0200 TON ASPHALT BINDER AC-20P 0
40502-0300 TON ASPHALT BINDER AC-20R 0
40502-0400 TON ASPHALT BINDER PG 52-28 0
40502-0500 TON ASPHALT BINDER PG 52-34 0
40502-0600 TON ASPHALT BINDER PG 52-40 0
40502-0700 TON ASPHALT BINDER PG 58-22 0
40502-0800 TON ASPHALT BINDER PG 58-28 0
40502-0900 TON ASPHALT BINDER PG 58-34 0
40502-1000 TON ASPHALT BINDER PG 58-40 0
40502-1100 TON ASPHALT BINDER PG 64-22 0
40502-1200 TON ASPHALT BINDER PG 64-28 0
40502-1300 TON ASPHALT BINDER PG 64-34 0
40502-1400 TON ASPHALT BINDER PG 70-16 0
40502-1500 TON ASPHALT BINDER PG 70-22 0
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40502-1600 TON ASPHALT BINDER PG 70-28 0
40502-1700 TON ASPHALT BINDER PG 76-10 0
40502-1800 TON ASPHALT BINDER PG 76-16 0
40505-1000 TON ANTISTRIP ADDITIVE, TYPE 1 0
40505-2000 TON ANTISTRIP ADDITIVE, TYPE 2 0
40505-3000 TON ANTISTRIP ADDITIVE, TYPE 3 0
40506-0000 TON MINERAL FILLER 0
40801-0000 TON COLD RECYCLED ASPHALT BASE COURSE 0
40802-0100 SQYD COLD RECYCLED ASPHALT BASE COURSE, 2-INCH DEPTH 0
40802-0200 SQYD COLD RECYCLED ASPHALT BASE COURSE, 3-INCH DEPTH 0
40802-0300 SQYD COLD RECYCLED ASPHALT BASE COURSE, 4-INCH DEPTH 0
40802-0400 SQYD COLD RECYCLED ASPHALT BASE COURSE, 5-INCH DEPTH 0
40802-0500 SQYD COLD RECYCLED ASPHALT BASE COURSE, 6-INCH DEPTH 0
40802-0600 SQYD COLD RECYCLED ASPHALT BASE COURSE, 7-INCH DEPTH 0
40802-0700 SQYD COLD RECYCLED ASPHALT BASE COURSE, 8-INCH DEPTH 0
40802-0800 SQYD COLD RECYCLED ASPHALT BASE COURSE, 10-INCH DEPTH 0
40805-0100 TON EMULSIFIED ASPHALT, GRADE RS-1 0
40805-0200 TON EMULSIFIED ASPHALT, GRADE RS-2 0
40805-0300 TON EMULSIFIED ASPHALT, GRADE MS-1 0
40805-0400 TON EMULSIFIED ASPHALT, GRADE MS-2 0
40805-0500 TON EMULSIFIED ASPHALT, GRADE HFMS-1 0
40805-0600 TON EMULSIFIED ASPHALT, GRADE HFMS-2H 0
40805-0700 TON EMULSIFIED ASPHALT, GRADE HFMS-2S 0
40805-0800 TON EMULSIFIED ASPHALT, GRADE HFRS-2P 0
40805-0900 TON EMULSIFIED ASPHALT, GRADE CRS-1 0
40805-1000 TON EMULSIFIED ASPHALT, GRADE CRS-2 0
40805-1100 TON EMULSIFIED ASPHALT, GRADE CMS-2 0
40901-0100 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 1A, GRADING B 0 M
40901-0200 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 1B, GRADING C 0 M
40901-0300 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 1C, GRADING D 0 M
40901-0400 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 1D, GRADING E 0 M
40901-0500 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 1E, GRADING F 0 M
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40901-0600 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 2A, GRADING D 0 M
40901-0700 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 2A, GRADING E 0 M
40901-0800 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 2B, GRADING C 0 M
40901-0900 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 2B, GRADING E 0 M
40901-1000 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 2C, GRADING B 0 M
40901-1100 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 2C, GRADING D 0 M
40901-1200 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3A, GRADING D 0 M
40901-1300 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3A, GRADING E 0 M
40901-1400 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3A, GRADING F 0 M
40901-1500 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3B, GRADING C 0 M
40901-1600 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3B, GRADING D 0 M
40901-1700 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3B, GRADING E 0 M
40901-1800 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3C, GRADING B 0 M
40901-1900 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3C, GRADING D 0 M
40901-2000 TON SURFACE TREATMENT AGGREGATES, DESIGNATION 3C, GRADING E 0 M
40902-0100 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 1A, GRADING B 0 M
40902-0200 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 1B, GRADING C 0 M
40902-0300 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 1C, GRADING D 0 M
40902-0400 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 1D, GRADING E 0 M
40902-0500 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 1E, GRADING F 0 M
40902-0600 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 2A, GRADING D 0 M
40902-0700 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 2A, GRADING E 0 M
40902-0800 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 2B, GRADING C 0 M
40902-0900 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 2B, GRADING E 0 M
40902-1000 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 2C, GRADING B 0 M
40902-1100 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 2C, GRADING D 0 M
40902-1200 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3A, GRADING D 0 M
40902-1300 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3A, GRADING E 0 M
40902-1400 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3A, GRADING F 0 M
40902-1500 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3B, GRADING C 0 M
40902-1600 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3B, GRADING D 0 M
40902-1700 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3B, GRADING E 0 M
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40902-1800 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3C, GRADING B 0 M
40902-1900 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3C, GRADING D 0 M
40902-2000 CUYD SURFACE TREATMENT AGGREGATES, DESIGNATION 3C, GRADING E 0 M
40910-0100 SQYD SURFACE TREATMENT, DESIGNATION 1A 0 M
40910-0200 SQYD SURFACE TREATMENT, DESIGNATION 1B 0 M
40910-0300 SQYD SURFACE TREATMENT, DESIGNATION 1C 0 M
40910-0400 SQYD SURFACE TREATMENT, DESIGNATION 1D 0 M
40910-0500 SQYD SURFACE TREATMENT, DESIGNATION 1E 0 M
40910-0600 SQYD SURFACE TREATMENT, DESIGNATION 2A 0 M
40910-0700 SQYD SURFACE TREATMENT, DESIGNATION 2B 0 M
40910-0800 SQYD SURFACE TREATMENT, DESIGNATION 2C 0 M
40910-0900 SQYD SURFACE TREATMENT, DESIGNATION 3A 0 M
40910-1000 SQYD SURFACE TREATMENT, DESIGNATION 3B 0 M
40910-1100 SQYD SURFACE TREATMENT, DESIGNATION 3C 0 M
40920-1000 TON FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H 0
40920-2000 TON FOG SEAL GRADE CRS-1 OR CRS-1H 0
40930-0100 TON ASPHALT BINDER AR-2000 0
40930-0200 TON ASPHALT BINDER PG 52-28 0
40930-0300 TON ASPHALT BINDER PG 52-34 0
40930-0400 TON ASPHALT BINDER PG 52-40 0
40930-0500 TON ASPHALT BINDER PG 58-22 0
40930-0600 TON ASPHALT BINDER PG 58-28 0
40930-0700 TON ASPHALT BINDER PG 58-34 0
40930-0800 TON ASPHALT BINDER PG 58-40 0
40930-0900 TON ASPHALT BINDER PG 64-22 0
40930-1000 TON ASPHALT BINDER PG 64-28 0
40930-1100 TON ASPHALT BINDER PG 64-34 0
40930-1200 TON ASPHALT BINDER PG 70-16 0
40930-1300 TON ASPHALT BINDER PG 70-22 0
40930-1400 TON ASPHALT BINDER PG 70-28 0
40930-1500 TON ASPHALT BINDER PG 76-10 0
40930-1600 TON ASPHALT BINDER PG 76-16 0
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40940-0100 TON EMULSIFIED ASPHALT, GRADE RS-1 0
40940-0200 TON EMULSIFIED ASPHALT, GRADE RS-2 0
40940-0300 TON EMULSIFIED ASPHALT, GRADE MS-1 0
40940-0400 TON EMULSIFIED ASPHALT, GRADE MS-2 0
40940-0500 TON EMULSIFIED ASPHALT, GRADE HFMS-1 0
40940-0600 TON EMULSIFIED ASPHALT, GRADE HFMS-2H 0
40940-0700 TON EMULSIFIED ASPHALT, GRADE HFMS-2P 0
40940-0800 TON EMULSIFIED ASPHALT, GRADE HFMS-2S 0
40940-0900 TON EMULSIFIED ASPHALT, GRADE HFRS-2P 0
40940-1000 TON EMULSIFIED ASPHALT, GRADE CRS-1 0
40940-1100 TON EMULSIFIED ASPHALT, GRADE CRS-2 0
40940-1200 TON EMULSIFIED ASPHALT, GRADE CMS-2 0
41001-1000 SQYD SLURRY SEAL, TYPE 1 0
41001-2000 SQYD SLURRY SEAL, TYPE 2 0
41001-3000 SQYD SLURRY SEAL, TYPE 3 0
41002-1000 SQYD MICRO-SURFACING, TYPE 1 0
41002-2000 SQYD MICRO-SURFACING, TYPE 2 0
41002-3000 SQYD MICRO-SURFACING, TYPE 3 0
41005-1000 TON EMULSIFIED ASPHALT, GRADE SS-1 0
41005-2000 TON EMULSIFIED ASPHALT, GRADE SS-1H 0
41005-3000 TON EMULSIFIED ASPHALT, GRADE CSS-1 0
41005-4000 TON EMULSIFIED ASPHALT, GRADE CSS-1H 0
41005-5000 TON EMULSIFIED ASPHALT, GRADE CSS-1H, POLYMER MODIFIED 0
41005-6000 TON EMULSIFIED ASPHALT, GRADE CQS-1H 0
41010-0000 TON MINERAL FILLER 0
41101-0000 TON PRIME COAT 0
41101-1000 TON PRIME COAT, GRADE CMS-2 0
41101-2000 TON PRIME COAT, GRADE CMS-2H 0
41101-3000 TON PRIME COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H 0
41101-4000 TON PRIME COAT GRADE MC-30 0
41101-5000 TON PRIME COAT GRADE MC-70 0
41102-0000 GAL PRIME COAT 0
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41102-1000 GAL PRIME COAT, GRADE CMS-2 0
41102-2000 GAL PRIME COAT, GRADE CMS-2H 0
41102-3000 GAL PRIME COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H 0
41102-4000 GAL PRIME COAT GRADE MC-30 0
41102-5000 GAL PRIME COAT GRADE MC-70 0
41105-0000 TON BLOTTER 0
41106-0000 CUYD BLOTTER 0
41201-0000 TON TACK COAT 0
41201-1000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H 0
41202-0000 GAL TACK COAT 0
41202-1000 GAL TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H 0
41301-0000 SQYD ASPHALT PAVEMENT MILLING 0
41301-0100 SQYD ASPHALT PAVEMENT MILLING, 3/4-INCH DEPTH 0
41301-0200 SQYD ASPHALT PAVEMENT MILLING, 1-INCH DEPTH 0
41301-0300 SQYD ASPHALT PAVEMENT MILLING, 1 1/4-INCH DEPTH 0
41301-0400 SQYD ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH 0
41301-0500 SQYD ASPHALT PAVEMENT MILLING, 1 3/4-INCH DEPTH 0
41301-0600 SQYD ASPHALT PAVEMENT MILLING, 2-INCH DEPTH 0
41301-0700 SQYD ASPHALT PAVEMENT MILLING, 2 1/2-INCH DEPTH 0
41301-0800 SQYD ASPHALT PAVEMENT MILLING, 3-INCH DEPTH 0
41301-0900 SQYD ASPHALT PAVEMENT MILLING, 3 1/2-INCH DEPTH 0
41301-1000 SQYD ASPHALT PAVEMENT MILLING, 4-INCH DEPTH 0
41301-1100 SQYD ASPHALT PAVEMENT MILLING, 4 1/2-INCH DEPTH 0
41301-1200 SQYD ASPHALT PAVEMENT MILLING, 5-INCH DEPTH 0
41301-1300 SQYD ASPHALT PAVEMENT MILLING, 6-INCH DEPTH 0
41301-1400 SQYD ASPHALT PAVEMENT MILLING, 8-INCH DEPTH 0
41302-0000 STA ASPHALT PAVEMENT MILLING 2 2
41302-0100 STA ASPHALT PAVEMENT MILLING, 3/4-INCH DEPTH 2 2
41302-0200 STA ASPHALT PAVEMENT MILLING, 1-INCH DEPTH 2 2
41302-0300 STA ASPHALT PAVEMENT MILLING, 1 1/4-INCH DEPTH 2 2
41302-0400 STA ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH 2 2
41302-0500 STA ASPHALT PAVEMENT MILLING, 1 3/4-INCH DEPTH 2 2
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41302-0600 STA ASPHALT PAVEMENT MILLING, 2-INCH DEPTH 2 2
41302-0700 STA ASPHALT PAVEMENT MILLING, 2 1/2-INCH DEPTH 2 2
41302-0800 STA ASPHALT PAVEMENT MILLING, 3-INCH DEPTH 2 2
41302-0900 STA ASPHALT PAVEMENT MILLING, 3 1/2-INCH DEPTH 2 2
41302-1000 STA ASPHALT PAVEMENT MILLING, 4-INCH DEPTH 2 2
41302-1100 STA ASPHALT PAVEMENT MILLING, 4 1/2-INCH DEPTH 2 2
41302-1200 STA ASPHALT PAVEMENT MILLING, 5-INCH DEPTH 2 2
41302-1300 STA ASPHALT PAVEMENT MILLING, 6-INCH DEPTH 2 2
41302-1400 STA ASPHALT PAVEMENT MILLING, 8-INCH DEPTH 2 2
41401-0000 GAL JOINT SEALANT 0
41402-0000 LB JOINT SEALANT 0
41405-0000  LNFT SAW CUTTING AND JOINT SEALING 0
41410-1000  LNFT CRACK, CLEANING AND SEALING 0
41410-2000  LNFT CRACK, CLEANING ROUTING AND SEALING 0
41501-0000 SQYD PAVING GEOTEXTILE 0
41502-0000 TON ASPHALT SEALANT 0
41503-0000 SQYD COMPOSITE PREFORMED MEMBRANE 0
41601-1000 STA CONTINUOUS COLD RECYCLED ASPHALT BASE COURSE TYPE A 2
41601-2000 STA CONTINUOUS COLD RECYCLED ASPHALT BASE COURSE TYPE B 2
41602-1000 SQYD CONTINUOUS COLD RECYCLED ASPHALT BASE COURSE TYPE A 0
41602-2000 SQYD CONTINUOUS COLD RECYCLED ASPHALT BASE COURSE TYPE B 0
41605-1000 TON EMULSIFIED BINDER AGENT GRADE HFMS-2H 0
41605-2000 TON EMULSIFIED BINDER AGENT GRADE HFMS-2SP 0
41605-3000 TON EMULSIFIED BINDER AGENT GRADE CMS-2 0
41605-4000 TON EMULSIFIED BINDER AGENT GRADE CMS-2S 0
41610-1000 TON FOG SEAL GRADE CSS-1, CSS-1H, SS-1 OR SS-1H 0
41611-1000 TON BLOTTER 0
41615-0000 TON QUICKLIME 0
41701-0000 TON MINOR COLD ASPHALT MIX 0
41702-0000 SQYD MINOR COLD ASPHALT MIX 0
41801-0000 SQYD FOAMED ASPHALT STABILIZED BASE COURSE 0
41801-1000 SQYD FOAMED ASPHALT STABILIZED BASE COURSE, 4-INCH DEPTH 0
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41801-2000 SQYD FOAMED ASPHALT STABILIZED BASE COURSE, 5-INCH DEPTH 0

41801-3000 SQYD FOAMED ASPHALT STABILIZED BASE COURSE, 6-INCH DEPTH 0

41801-4000 SQYD FOAMED ASPHALT STABILIZED BASE COURSE, 7-INCH DEPTH 0

41801-5000 SQYD FOAMED ASPHALT STABILIZED BASE COURSE, 8-INCH DEPTH 0

41802-0000 TON CEMENT 0

41803-0000 EACH APPROVED MIX DESIGN 0

41804-1000 TON ASPHALT BINDER AC-10 0

50101-0100 SQYD REINFORCED RIGID PAVEMENT, 6-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50101-0200 SQYD REINFORCED RIGID PAVEMENT, 6-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50101-0300 SQYD REINFORCED RIGID PAVEMENT, 6-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50101-0400 SQYD REINFORCED RIGID PAVEMENT, 7-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50101-0500 SQYD REINFORCED RIGID PAVEMENT, 7-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50101-0600 SQYD REINFORCED RIGID PAVEMENT, 7-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50101-0700 SQYD REINFORCED RIGID PAVEMENT, 8-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50101-0800 SQYD REINFORCED RIGID PAVEMENT, 8-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50101-0900 SQYD REINFORCED RIGID PAVEMENT, 8-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50101-1000 SQYD REINFORCED RIGID PAVEMENT, 9-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50101-1100 SQYD REINFORCED RIGID PAVEMENT, 9-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50101-1200 SQYD REINFORCED RIGID PAVEMENT, 9-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50101-1300 SQYD REINFORCED RIGID PAVEMENT, 10-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50101-1400 SQYD REINFORCED RIGID PAVEMENT, 10-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50101-1500 SQYD REINFORCED RIGID PAVEMENT, 10-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50101-1600 SQYD REINFORCED RIGID PAVEMENT, 11-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50101-1700 SQYD REINFORCED RIGID PAVEMENT, 11-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50101-1800 SQYD REINFORCED RIGID PAVEMENT, 11-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50101-1900 SQYD REINFORCED RIGID PAVEMENT, 12-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50101-2000 SQYD REINFORCED RIGID PAVEMENT, 12-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50101-2100 SQYD REINFORCED RIGID PAVEMENT, 12-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50102-0100 SQYD PLAIN RIGID PAVEMENT, 6-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50102-0200 SQYD PLAIN RIGID PAVEMENT, 6-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50102-0300 SQYD PLAIN RIGID PAVEMENT, 6-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50102-0400 SQYD PLAIN RIGID PAVEMENT, 7-INCH DEPTH, TYPE A SMOOTHNESS 0 R
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50102-0500 SQYD PLAIN RIGID PAVEMENT, 7-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50102-0600 SQYD PLAIN RIGID PAVEMENT, 7-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50102-0700 SQYD PLAIN RIGID PAVEMENT, 8-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50102-0800 SQYD PLAIN RIGID PAVEMENT, 8-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50102-0900 SQYD PLAIN RIGID PAVEMENT, 8-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50102-1000 SQYD PLAIN RIGID PAVEMENT, 9-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50102-1100 SQYD PLAIN RIGID PAVEMENT, 9-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50102-1200 SQYD PLAIN RIGID PAVEMENT, 9-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50102-1300 SQYD PLAIN RIGID PAVEMENT, 10-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50102-1400 SQYD PLAIN RIGID PAVEMENT, 10-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50102-1500 SQYD PLAIN RIGID PAVEMENT, 10-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50102-1600 SQYD PLAIN RIGID PAVEMENT, 11-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50102-1700 SQYD PLAIN RIGID PAVEMENT, 11-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50102-1800 SQYD PLAIN RIGID PAVEMENT, 11-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50102-1900 SQYD PLAIN RIGID PAVEMENT, 12-INCH DEPTH, TYPE A SMOOTHNESS 0 R
50102-2000 SQYD PLAIN RIGID PAVEMENT, 12-INCH DEPTH, TYPE B SMOOTHNESS 0 R
50102-2100 SQYD PLAIN RIGID PAVEMENT, 12-INCH DEPTH, TYPE C SMOOTHNESS 0 R
50201-0000 SQFT RIGID PAVEMENT PATCH 0

50202-0000  LNFT SEALING JOINTS AND CRACKS 0

50203-0000 CUFT GROUT 0

50204-0000 EACH UNDERSEALING HOLES 0

50205-0000 SQYD SURFACE DIAMOND GRINDING 0

50206-0000 SQYD BREAKING AND SEATING RIGID PAVEMENT 0

50207-0000 SQYD CRACKING AND SEATING RIGID PAVEMENT 0

50208-0000 SQYD RUBBLIZING AND COMPACTING RIGID PAVEMENT 0

55101-0100  LNFT CAST-IN-PLACE CONCRETE PILE IN STEEL SHELLS, IN PLACE 0

55101-0200  LNFT CONCRETE FILLED STEEL PIPE PILES, IN PLACE 0

55101-0300  LNFT PRECAST PRESTRESSED CONCRETE PILES, IN PLACE 0

55101-0400 LNFT PRECAST PRESTRESSED CONCRETE PILES, 10-INCH X 10-INCH, IN PLACE 0

55101-0500 LNFT PRECAST PRESTRESSED CONCRETE PILES, 12-INCH X 12-INCH, IN PLACE 0

55101-0600  LNFT PRECAST PRESTRESSED CONCRETE PILES, 14-INCH X 14-INCH, IN PLACE 0

55101-0700  LNFT PRECAST PRESTRESSED CONCRETE PILES, 16-INCH X 16-INCH, IN PLACE 0
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55101-0800  LNFT PRECAST PRESTRESSED CONCRETE PILES, 18-INCH X 18-INCH, IN PLACE 0
55101-0900 LNFT PRECAST PRESTRESSED CONCRETE PILES, 20-INCH X 20-INCH, IN PLACE 0
55101-1000  LNFT PRECAST PRESTRESSED CONCRETE PILES, 24-INCH X 24-INCH, IN PLACE 0
55101-1100  LNFT STEEL H-PILES, IN PLACE 0
55101-1200  LNFT STEEL H-PILES 10 X 42, IN PLACE 0
55101-1300 LNFT STEEL H-PILES 10 X 57, IN PLACE 0
55101-1400  LNFT STEEL H-PILES 12 X 53, IN PLACE 0
55101-1500  LNFT STEEL H-PILES 12 X 63, IN PLACE 0
55101-1600  LNFT STEEL H-PILES 12 X 74, IN PLACE 0
55101-1700  LNFT STEEL H-PILES 12 X 84, IN PLACE 0
55101-1800  LNFT STEEL H-PILES 14 X 73, IN PLACE 0
55101-1900  LNFT STEEL H-PILES 14 X 89, IN PLACE 0
55101-2000  LNFT STEEL H-PILES 14 X 102, IN PLACE 0
55101-2100  LNFT STEEL H-PILES 14X 117, IN PLACE 0
55101-2200  LNFT STEEL PIPE PILES, IN PLACE 0
55101-2300  LNFT TREATED TIMBER PILES, IN PLACE 0
55101-2400  LNFT UNTREATED TIMBER PILES, IN PLACE 0
55102-0100 EACH CAST-IN-PLACE CONCRETE PILE IN STEEL SHELLS, IN PLACE 0
55102-0200 EACH CONCRETE FILLED STEEL PIPE PILES, IN PLACE 0
55102-0300 EACH PRECAST PRESTRESSED CONCRETE PILES, IN PLACE 0
55102-0400 EACH PRECAST PRESTRESSED CONCRETE PILES, 10-INCH X 10-INCH, IN PLACE 0
55102-0500 EACH PRECAST PRESTRESSED CONCRETE PILES, 12-INCH X 12-INCH, IN PLACE 0
55102-0600 EACH PRECAST PRESTRESSED CONCRETE PILES, 14-INCH X 14-INCH, IN PLACE 0
55102-0700 EACH PRECAST PRESTRESSED CONCRETE PILES, 16-INCH X 16-INCH, IN PLACE 0
55102-0800 EACH PRECAST PRESTRESSED CONCRETE PILES, 18-INCH X 18-INCH, IN PLACE 0
55102-0900 EACH PRECAST PRESTRESSED CONCRETE PILES, 20-INCH X 20-INCH, IN PLACE 0
55102-1000 EACH PRECAST PRESTRESSED CONCRETE PILES, 24-INCH X 24-INCH, IN PLACE 0
55102-1100 EACH STEEL H-PILES, IN PLACE 0
55102-1200 EACH STEEL H-PILES 10 X 42, IN PLACE 0
55102-1300 EACH STEEL H-PILES 10 X 57, IN PLACE 0
55102-1400 EACH STEEL H-PILES 12 X 53, IN PLACE 0
55102-1500 EACH STEEL H-PILES 12 X 63, IN PLACE 0
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55102-1600 EACH STEEL H-PILES 12 X 74, IN PLACE 0
55102-1700 EACH STEEL H-PILES 12 X 84, IN PLACE 0
55102-1800 EACH STEEL H-PILES 14 X 73, IN PLACE 0
55102-1900 EACH STEEL H-PILES 14 X 89, IN PLACE 0
55102-2000 EACH STEEL H-PILES 14 X 102, IN PLACE 0
55102-2100 EACH STEEL H-PILES 14X 117, IN PLACE 0
55102-2200 EACH STEEL PIPE PILES, IN PLACE 0
55102-2300 EACH TREATED TIMBER PILES, IN PLACE 0
55102-2400 EACH UNTREATED TIMBER PILES, IN PLACE 0
55103-1000 SQYD SHEET PILES, IN PLACE 0
55103-2000 SQYD VINYL SHEET PILES, IN PLACE 0
55104-1000 EACH DYNAMIC PILE LOAD TEST 0
55104-2000 EACH STATIC PILE LOAD TEST 0
55105-1000 LPSM DYNAMIC PILE LOAD TEST 0
55105-2000 LPSM STATIC PILE LOAD TEST 0
55115-1000  LNFT PREBORING 0
55115-2000  LNFT PREBORING, BLAST HOLE 0
55116-0000 EACH SPLICES 0
55120-0000  LNFT TEST PILES 0
55121-0000 EACH TEST PILES 0
55125-0000 EACH PILE STRESS MONITORING 0
55201-0100 CUYD STRUCTURAL CONCRETE, CLASS A 0
55201-0200 CUYD STRUCTURAL CONCRETE, CLASS A (AE) 0
55201-0300 CUYD STRUCTURAL CONCRETE, CLASS B 0
55201-0400 CUYD STRUCTURAL CONCRETE, CLASS B (AE) 0
55201-0500 CUYD STRUCTURAL CONCRETE, CLASS C 0
55201-0600 CUYD STRUCTURAL CONCRETE, CLASS C (AE) 0
55201-0700 CUYD STRUCTURAL CONCRETE, CLASS D 0
55201-0800 CUYD STRUCTURAL CONCRETE, CLASS D (AE) 0
55201-0900 CUYD STRUCTURAL CONCRETE, CLASS E 0
55201-1000 CUYD STRUCTURAL CONCRETE, CLASS E (AE) 0
55201-1100 CUYD STRUCTURAL CONCRETE, CLASS HPC 0
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55201-1200 CUYD STRUCTURAL CONCRETE, CLASS SEAL 0
55202-1000 SQYD STRUCTURAL CONCRETE, CLASS D (AE), FOR APPROACH SLABS, TYPE 1 0
55202-2000 SQYD STRUCTURAL CONCRETE, CLASS D (AE), FOR APPROACH SLABS, TYPE 2 0
55202-3000 SQYD STRUCTURAL CONCRETE, CLASS A (AE), FOR PRECAST WALL PANELS 0
55205-0000 SQYD REPAIR CONCRETE 0
55206-0000 CUYD REPAIR CONCRETE 0
55207-0000 LPSM REPAIR CONCRETE 0
55210-0000 SQYD SEAL CONCRETE SURFACE 0
55211-0000  LNFT CLEAN AND RESEAL JOINTS 0
55212-0000 SQFT CLEAN CONCRETE SURFACE 0
55215-0000 SQFT CONCRETE COLOR FINISH 0
55216-0000 LB CONCRETE COLOR AGENT 0
55220-0000 LNFT EXPANSION JOINTS 0
55221-0000 LPSM EXPANSION JOINT REPAIR 0
55222-0000 CUFT GROUT 0
55301-0100 EACH PRECAST, PRESTRESSED CONCRETE AASHTO GIRDERS, NON-STANDARD 0
55301-0200 EACH PRECAST, PRESTRESSED CONCRETE SLABS, 36" NON-VOIDED 0
55301-0300 EACH PRECAST, PRESTRESSED CONCRETE SLABS, 48" NON-VOIDED 0
55301-0400 EACH PRECAST, PRESTRESSED CONCRETE SLABS, 36" VOIDED 0
55301-0500 EACH PRECAST, PRESTRESSED CONCRETE SLABS, 48" VOIDED 0
55301-0600 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B1-36 0
55301-0700 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B2-36 0
55301-0800 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B3-36 0
55301-0900 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B4-36 0
55301-1000 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B1-48 0
55301-1100 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B2-48 0
55301-1200 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B3-48 0
55301-1300 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B4-48 0
55301-1400 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM, NON-STANDARD 0
55301-1500 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 42" 0
55301-1600 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 50" 0
55301-1700 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 54" 0
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55301-1800 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 58" 0
55301-1900 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 63" 0
55301-2000 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 72" 0
55301-2100 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 74" 0
55301-2200 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 35" 0
55301-2300 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 36" 0
55301-2400 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 41" 0
55301-2500 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 45" 0
55301-2600 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 51" 0
55301-2700 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 53" 0
55301-2800 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 54" 0
55301-2900 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 55" 0
55301-3000 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 60" 0
55301-3100 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 65" 0
55301-3200 EACH PRECAST, PRESTRESSED CONCRETE GIRDERS 0
55301-3300 EACH PRECAST, PRESTRESSED CONCRETE AASHTO GIRDERS 0
55301-3400 EACH PRECAST, PRESTRESSED CONCRETE BOX BEAM 0
55301-3500 EACH PRECAST, PRESTRESSED CONCRETE SLABS 0
55301-3600 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS 0
55301-3700 EACH PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS 0
55302-0100  LNFT PRECAST, PRESTRESSED CONCRETE AASHTO GIRDERS, NON-STANDARD 0
55302-0200  LNFT PRECAST, PRESTRESSED CONCRETE SLABS, 36" NON-VOIDED 0
55302-0300  LNFT PRECAST, PRESTRESSED CONCRETE SLABS, 48" NON-VOIDED 0
55302-0400  LNFT PRECAST, PRESTRESSED CONCRETE SLABS, 36" VOIDED 0
55302-0500  LNFT PRECAST, PRESTRESSED CONCRETE SLABS, 48" VOIDED 0
55302-0600 LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B1-36 0
55302-0700  LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B2-36 0
55302-0800  LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B3-36 0
55302-0900  LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B4-36 0
55302-1000 LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B1-48 0
55302-1100  LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B2-48 0
55302-1200  LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B3-48 0
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55302-1300  LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, TYPE B4-48 0
55302-1400 LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM, NON-STANDARD 0
55302-1500  LNFT PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 42" 0
55302-1600  LNFT PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 50" 0
55302-1700  LNFT PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 54" 0
55302-1800  LNFT PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 58" 0
55302-1900  LNFT PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 63" 0
55302-2000  LNFT PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 72" 0
55302-2100  LNFT PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS, 74" 0
55302-2200 LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 35" 0
55302-2300  LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 36" 0
55302-2400  LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 41" 0
55302-2500  LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 45" 0
55302-2600 LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 51" 0
55302-2700  LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 53" 0
55302-2800  LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 54" 0
55302-2900  LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 55" 0
55302-3000 LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 60" 0
55302-3100  LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS, 65" 0
55302-3200  LNFT PRECAST, PRESTRESSED CONCRETE GIRDERS 0
55302-3300  LNFT PRECAST, PRESTRESSED CONCRETE AASHTO GIRDERS 0
55302-3400 LNFT PRECAST, PRESTRESSED CONCRETE BOX BEAM 0
55302-3500  LNFT PRECAST, PRESTRESSED CONCRETE SLABS 0
55302-3600  LNFT PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDERS 0
55302-3700  LNFT PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDERS 0
55303-0000 LPSM PRESTRESSING SYSTEM 0
55304-0000 LB PRESTRESSING STEEL 0
55305-1000  LNFT RESET PRECAST PRESTRESSED SLAB UNITS 0
55401-1000 LB REINFORCING STEEL 0
55401-2000 LB REINFORCING STEEL, EPOXY COATED 0
55401-2500 LB REINFORCING STEEL, GALVANIZED 0
55401-3000 LB REINFORCING STEEL, STAINLESS STEEL 0
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55501-0000 LPSM STRUCTURAL STEEL 0
55502-0000 LB STRUCTURAL STEEL, FURNISHED, FABRICATED, AND ERECTED 0
55503-0000  LNFT BRIDGE EXPANSION JOINTS 0
55504-0000 LPSM PRE-FABRICATED STEEL BRIDGE 0
55505-0000  LNFT STRUCTURAL STEEL SOLDIER PILES 0
55601-0100 LNFT BRIDGE RAILING, ALUMINUM 0
55601-0200  LNFT BRIDGE RAILING, ALUMINUM, ONE RAIL 0
55601-0300  LNFT BRIDGE RAILING, ALUMINUM, TWO RAIL 0
55601-0400  LNFT BRIDGE RAILING, ALUMINUM, THREE RAIL 0
55601-0500 LNFT BRIDGE RAILING, CONCRETE 0
55601-0600  LNFT BRIDGE RAILING, CONCRETE, BEAM RAIL 0
55601-0700  LNFT BRIDGE RAILING, CONCRETE, NATCHEZ TRACE RAIL 0
55601-0800  LNFT BRIDGE RAILING, CONCRETE, NEW JERSEY SAFETY SHAPE 0
55601-0900 LNFT BRIDGE RAILING, STEEL 0
55601-1000  LNFT BRIDGE RAILING, STEEL, ONE RAIL 0
55601-1100  LNFT BRIDGE RAILING, STEEL, TWO RAIL 0
55601-1200  LNFT BRIDGE RAILING, STEEL, THREE RAIL 0
55601-1300 LNFT BRIDGE RAILING, TIMBER 0
55601-1400  LNFT BRIDGE RAILING, TIMBER, STEEL-BACKED 0
55601-1500  LNFT BRIDGE RAILING, STONE MASONRY 0
55602-1000  LNFT REMOVE AND RESET BRIDGE RAILING 0
55701-1000 MFBM STRUCTURAL TIMBER AND LUMBER, UNTREATED 0
55701-2000 MFBM STRUCTURAL TIMBER AND LUMBER, TREATED 0
55702-1000  LNFT STRUCTURAL TIMBER AND LUMBER, TREATED, PEDESTRIAN BRIDGE 0
55703-1000 SQYD STRUCTURAL TIMBER AND LUMBER, TREATED, BOARDWALK 0
55801-0000 SQYD DAMPPROOFING 0
55901-0000 SQYD MEMBRANE WATERPROOFING 0
55901-1000 SQYD MEMBRANE WATERPROOFING, TYPE 1 0
55901-2000 SQYD MEMBRANE WATERPROOFING, TYPE 2 0
56001-0000 SQYD REMOVAL OF CONCRETE BY HYDRODEMOLITION 0
56101-0000  LNFT STRUCTURAL CONCRETE BONDING 0
56201-0000 LPSM BRIDGE ERECTION SYSTEM 0
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56202-0000 LPSM TEMPORARY SUPPORT STRUCTURE 0
56203-0000 LPSM STEEL FORMS FOR PRECAST SEGMENTS 0
56301-1000 LPSM PAINTING, CONCRETE STRUCTURE 0
56301-2000 LPSM PAINTING, STEEL STRUCTURE 0
56302-1000 SQFT PAINTING, CONCRETE STRUCTURE 0
56302-2000 SQFT PAINTING, STEEL STRUCTURE 0
56303-1000  LNFT PAINTING, TIMBER STRUCTURAL 0
56305-0000 SQFT ROCK STAIN 0
56310-0000 GAL WEATHERING AGENT 0
56311-1000 SQFT WEATHERING AGENT, DESERT APPLICATION 0
56312-1000 EACH WEATHERING AGENT, BOULDER APPLICATION 0
56320-0000 LPSM CONTAINMENT SYSTEM AND WORKER PROTECTION PLAN 0
56401-0000 EACH BEARING DEVICE 0
56401-1000 EACH BEARING DEVICE, ELASTOMERIC 0
56401-2000 EACH BEARING DEVICE, POT 0
56401-3000 EACH BEARING DEVICE, SLIDING 0
56401-4000 EACH BEARING DEVICE, DISK 0
56501-0000 LNFT DRILLED SHAFTS 0
56501-0100  LNFT DRILLED SHAFTS, 18-INCH DIAMETER 0
56501-0200  LNFT DRILLED SHAFTS, 24-INCH DIAMETER 0
56501-0300  LNFT DRILLED SHAFTS, 30-INCH DIAMETER 0
56501-0400  LNFT DRILLED SHAFTS, 36-INCH DIAMETER 0
56501-0500  LNFT DRILLED SHAFTS, 42-INCH DIAMETER 0
56501-0600  LNFT DRILLED SHAFTS, 48-INCH DIAMETER 0
56501-0700  LNFT DRILLED SHAFTS, 54-INCH DIAMETER 0
56501-0800  LNFT DRILLED SHAFTS, 60-INCH DIAMETER 0
56501-0900  LNFT DRILLED SHAFTS, 72-INCH DIAMETER 0
56501-1000  LNFT DRILLED SHAFTS, 84-INCH DIAMETER 0
56502-0000 LNFT TRIAL DRILLED SHAFTS 0
56502-0100  LNFT TRIAL DRILLED SHAFTS, 18-INCH DIAMETER 0
56502-0200  LNFT TRIAL DRILLED SHAFTS, 24-INCH DIAMETER 0
56502-0300  LNFT TRIAL DRILLED SHAFTS, 30-INCH DIAMETER 0
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56502-0400  LNFT TRIAL DRILLED SHAFTS, 36-INCH DIAMETER 0
56502-0500  LNFT TRIAL DRILLED SHAFTS, 42-INCH DIAMETER 0
56502-0600 LNFT TRIAL DRILLED SHAFTS, 48-INCH DIAMETER 0
56502-0700  LNFT TRIAL DRILLED SHAFTS, 54-INCH DIAMETER 0
56502-0800  LNFT TRIAL DRILLED SHAFTS, 60-INCH DIAMETER 0
56502-0900 LNFT TRIAL DRILLED SHAFTS, 72-INCH DIAMETER 0
56502-1000  LNFT TRIAL DRILLED SHAFTS, 84-INCH DIAMETER 0
56503-0000  LNFT SECANT PILES 0
56503-0100  LNFT SECANT PILES, 18-INCH DIAMETER 0
56503-0200  LNFT SECANT PILES, 24-INCH DIAMETER 0
56503-0300  LNFT SECANT PILES, 30-INCH DIAMETER 0
56503-0400  LNFT SECANT PILES, 36-INCH DIAMETER 0
56503-0500  LNFT SECANT PILES, 42-INCH DIAMETER 0
56503-0600 LNFT SECANT PILES, 48-INCH DIAMETER 0
56504-0000 EACH BELL 0
56505-0000 EACH CROSSHOLE SONIC LOGGING 0
56506-0000  LNFT CORING/PRESSURE GROUTING 0
56507-0000 LNFT TEMPORARY CASING 0
56601-0000 SQYD SHOTCRETE 0
56601-1000 SQYD SHOTCRETE, 2-INCH DEPTH 0
56601-2000 SQYD SHOTCRETE, 4-INCH DEPTH 0
56601-3000 SQYD SHOTCRETE, 6-INCH DEPTH 0
56602-0000 CUYD SHOTCRETE 0
56603-0000 SQYD REINFORCED SHOTCRETE 0
56603-1000 SQYD REINFORCED SHOTCRETE, 2-INCH DEPTH 0
56603-2000 SQYD REINFORCED SHOTCRETE, 4-INCH DEPTH 0
56603-3000 SQYD REINFORCED SHOTCRETE, 6-INCH DEPTH 0
56603-4000 SQYD REINFORCED SHOTCRETE, 8-INCH DEPTH 0
56603-5000 SQYD REINFORCED SHOTCRETE, 10-INCH DEPTH 0
56603-6000 SQYD REINFORCED SHOTCRETE, 12-INCH DEPTH 0
56604-0000 CUYD REINFORCED SHOTCRETE 0
56701-0000 LPSM TEMPORARY BRIDGE 0
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56901-0000 LNFT MICROPILES 0
56902-0000 EACH MICROPILES 0
56903-0000  LNFT MICROPILES, ADDITIONAL LENGTH 0
56904-0000 EACH TRIAL MICROPILE 0
56905-0000 EACH MICROPILE LOAD VERIFICATION TEST 0
57001-0000 LNFT PILE ENCAPSULATION WITH CATHODIC PROTECTION 0
60101-0000 CUYD CONCRETE 0
60102-0000 SQYD CONCRETE 0
60102-1000 SQYD CONCRETE, PRECAST LAGGING 0
60103-0000 EACH CONCRETE, HEADWALL 0
60103-0020 EACH CONCRETE, HEADWALL FOR 6-INCH PIPE CULVERT 0
60103-0040 EACH CONCRETE, HEADWALL FOR 8-INCH PIPE CULVERT 0
60103-0060 EACH CONCRETE, HEADWALL FOR 12-INCH PIPE CULVERT 0
60103-0080 EACH CONCRETE, HEADWALL FOR 15-INCH PIPE CULVERT 0
60103-0100 EACH CONCRETE, HEADWALL FOR 18-INCH PIPE CULVERT 0
60103-0120 EACH CONCRETE, HEADWALL FOR 21-INCH PIPE CULVERT 0
60103-0140 EACH CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT 0
60103-0160 EACH CONCRETE, HEADWALL FOR 30-INCH PIPE CULVERT 0
60103-0180 EACH CONCRETE, HEADWALL FOR 36-INCH PIPE CULVERT 0
60103-0200 EACH CONCRETE, HEADWALL FOR 42-INCH PIPE CULVERT 0
60103-0220 EACH CONCRETE, HEADWALL FOR 48-INCH PIPE CULVERT 0
60103-0240 EACH CONCRETE, HEADWALL FOR 54-INCH PIPE CULVERT 0
60103-0260 EACH CONCRETE, HEADWALL FOR 60-INCH PIPE CULVERT 0
60103-0280 EACH CONCRETE, HEADWALL FOR 66-INCH PIPE CULVERT 0
60103-0300 EACH CONCRETE, HEADWALL FOR 72-INCH PIPE CULVERT 0
60103-0320 EACH CONCRETE, HEADWALL FOR 78-INCH PIPE CULVERT 0
60103-0340 EACH CONCRETE, HEADWALL FOR 84-INCH PIPE CULVERT 0
60103-0360 EACH CONCRETE, HEADWALL FOR 90-INCH PIPE CULVERT 0
60103-0380 EACH CONCRETE, HEADWALL FOR 96-INCH PIPE CULVERT 0
60103-0400 EACH CONCRETE, HEADWALL FOR 102-INCH PIPE CULVERT 0
60103-0420 EACH CONCRETE, HEADWALL FOR 120-INCH PIPE CULVERT 0
60103-0440 EACH CONCRETE, HEADWALL FOR 144-INCH PIPE CULVERT 0
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60103-0500 EACH CONCRETE, HEADWALL FOR DOUBLE 6-INCH PIPE CULVERT 0
60103-0520 EACH CONCRETE, HEADWALL FOR DOUBLE 8-INCH PIPE CULVERT 0
60103-0540 EACH CONCRETE, HEADWALL FOR DOUBLE 12-INCH PIPE CULVERT 0
60103-0560 EACH CONCRETE, HEADWALL FOR DOUBLE 15-INCH PIPE CULVERT 0
60103-0580 EACH CONCRETE, HEADWALL FOR DOUBLE 18-INCH PIPE CULVERT 0
60103-0600 EACH CONCRETE, HEADWALL FOR DOUBLE 21-INCH PIPE CULVERT 0
60103-0620 EACH CONCRETE, HEADWALL FOR DOUBLE 24-INCH PIPE CULVERT 0
60103-0640 EACH CONCRETE, HEADWALL FOR DOUBLE 30-INCH PIPE CULVERT 0
60103-0660 EACH CONCRETE, HEADWALL FOR DOUBLE 36-INCH PIPE CULVERT 0
60103-0680 EACH CONCRETE, HEADWALL FOR DOUBLE 42-INCH PIPE CULVERT 0
60103-0700 EACH CONCRETE, HEADWALL FOR DOUBLE 48-INCH PIPE CULVERT 0
60103-0720 EACH CONCRETE, HEADWALL FOR DOUBLE 54-INCH PIPE CULVERT 0
60103-0740 EACH CONCRETE, HEADWALL FOR DOUBLE 60-INCH PIPE CULVERT 0
60103-0760 EACH CONCRETE, HEADWALL FOR DOUBLE 66-INCH PIPE CULVERT 0
60103-0780 EACH CONCRETE, HEADWALL FOR DOUBLE 72-INCH PIPE CULVERT 0
60103-0800 EACH CONCRETE, HEADWALL FOR DOUBLE 78-INCH PIPE CULVERT 0
60103-0820 EACH CONCRETE, HEADWALL FOR DOUBLE 84-INCH PIPE CULVERT 0
60103-0840 EACH CONCRETE, HEADWALL FOR DOUBLE 90-INCH PIPE CULVERT 0
60103-0860 EACH CONCRETE, HEADWALL FOR DOUBLE 96-INCH PIPE CULVERT 0
60103-0880 EACH CONCRETE, HEADWALL FOR DOUBLE 102-INCH PIPE CULVERT 0
60103-0900 EACH CONCRETE, HEADWALL FOR DOUBLE 120-INCH PIPE CULVERT 0
60103-0920 EACH CONCRETE, HEADWALL FOR DOUBLE 144-INCH PIPE CULVERT 0
60103-1100 EACH CONCRETE, HEADWALL FOR TRIPLE 6-INCH PIPE CULVERT 0
60103-1120 EACH CONCRETE, HEADWALL FOR TRIPLE 8-INCH PIPE CULVERT 0
60103-1140 EACH CONCRETE, HEADWALL FOR TRIPLE 12-INCH PIPE CULVERT 0
60103-1160 EACH CONCRETE, HEADWALL FOR TRIPLE 15-INCH PIPE CULVERT 0
60103-1180 EACH CONCRETE, HEADWALL FOR TRIPLE 18-INCH PIPE CULVERT 0
60103-1200 EACH CONCRETE, HEADWALL FOR TRIPLE 21-INCH PIPE CULVERT 0
60103-1220 EACH CONCRETE, HEADWALL FOR TRIPLE 24-INCH PIPE CULVERT 0
60103-1240 EACH CONCRETE, HEADWALL FOR TRIPLE 30-INCH PIPE CULVERT 0
60103-1260 EACH CONCRETE, HEADWALL FOR TRIPLE 36-INCH PIPE CULVERT 0
60103-1280 EACH CONCRETE, HEADWALL FOR TRIPLE 42-INCH PIPE CULVERT 0
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60103-1300 EACH CONCRETE, HEADWALL FOR TRIPLE 48-INCH PIPE CULVERT 0
60103-1320 EACH CONCRETE, HEADWALL FOR TRIPLE 54-INCH PIPE CULVERT 0
60103-1340 EACH CONCRETE, HEADWALL FOR TRIPLE 60-INCH PIPE CULVERT 0
60103-1360 EACH CONCRETE, HEADWALL FOR TRIPLE 66-INCH PIPE CULVERT 0
60103-1380 EACH CONCRETE, HEADWALL FOR TRIPLE 72-INCH PIPE CULVERT 0
60103-1400 EACH CONCRETE, HEADWALL FOR TRIPLE 78-INCH PIPE CULVERT 0
60103-1420 EACH CONCRETE, HEADWALL FOR TRIPLE 84-INCH PIPE CULVERT 0
60103-1440 EACH CONCRETE, HEADWALL FOR TRIPLE 90-INCH PIPE CULVERT 0
60103-1460 EACH CONCRETE, HEADWALL FOR TRIPLE 96-INCH PIPE CULVERT 0
60103-1480 EACH CONCRETE, HEADWALL FOR TRIPLE 102-INCH PIPE CULVERT 0
60103-1500 EACH CONCRETE, HEADWALL FOR TRIPLE 120-INCH PIPE CULVERT 0
60103-1520 EACH CONCRETE, HEADWALL FOR TRIPLE 144-INCH PIPE CULVERT 0
60103-1800 EACH CONCRETE, HEADWALL FOR 6-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1820 EACH CONCRETE, HEADWALL FOR 8-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1840 EACH CONCRETE, HEADWALL FOR 12-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1860 EACH CONCRETE, HEADWALL FOR 15-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1880 EACH CONCRETE, HEADWALL FOR 18-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1900 EACH CONCRETE, HEADWALL FOR 21-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1920 EACH CONCRETE, HEADWALL FOR 24-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1940 EACH CONCRETE, HEADWALL FOR 30-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1960 EACH CONCRETE, HEADWALL FOR 36-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-1980 EACH CONCRETE, HEADWALL FOR 42-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2000 EACH CONCRETE, HEADWALL FOR 48-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2020 EACH CONCRETE, HEADWALL FOR 54-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2040 EACH CONCRETE, HEADWALL FOR 60-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2060 EACH CONCRETE, HEADWALL FOR 66-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2080 EACH CONCRETE, HEADWALL FOR 72-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2100 EACH CONCRETE, HEADWALL FOR 78-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2120 EACH CONCRETE, HEADWALL FOR 84-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2140 EACH CONCRETE, HEADWALL FOR 90-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2160 EACH CONCRETE, HEADWALL FOR 96-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2180 EACH CONCRETE, HEADWALL FOR 102-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
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60103-2200 EACH CONCRETE, HEADWALL FOR 120-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2220 EACH CONCRETE, HEADWALL FOR 144-INCH EQUIVALENT DIAMETER PIPE CULVERT 0
60103-2500 EACH CONCRETE, HEADWALL FOR 3-INCH UNDERDRAIN 0
60103-2520 EACH CONCRETE, HEADWALL FOR 4-INCH UNDERDRAIN 0
60103-2540 EACH CONCRETE, HEADWALL FOR 6-INCH UNDERDRAIN 0
60103-2560  EACH CONCRETE, HEADWALL FOR 8-INCH UNDERDRAIN 0
60103-2580  EACH CONCRETE, HEADWALL FOR 12-INCH UNDERDRAIN 0
60103-2600  EACH CONCRETE, HEADWALL FOR 15-INCH UNDERDRAIN 0
60103-3000 EACH CONCRETE, SLOPED AND FLARED BOX INLET/OUTLET FOR 24-INCH PIPE 0

CULVERT
60103-3020 EACH CONCRETE, SLOPED AND FLARED BOX INLET/OUTLET FOR 30-INCH PIPE 0

CULVERT
60103-3040 EACH CONCRETE, SLOPED AND FLARED BOX INLET/OUTLET FOR 36-INCH PIPE 0

CULVERT
60103-4000 EACH CONCRETE, FOUNDATION, LIGHT POLE 0
60110-0000 LB CONCRETE COLORING AGENT 0
60201-0100  LNFT 4-INCH PIPE CULVERT 0
60201-0200  LNFT 6-INCH PIPE CULVERT 0
60201-0300  LNFT 8-INCH PIPE CULVERT 0
60201-0400  LNFT 12-INCH PIPE CULVERT 0
60201-0500  LNFT 15-INCH PIPE CULVERT 0
60201-0600  LNFT 18-INCH PIPE CULVERT 0
60201-0700  LNFT 21-INCH PIPE CULVERT 0
60201-0800  LNFT 24-INCH PIPE CULVERT 0
60201-0900  LNFT 30-INCH PIPE CULVERT 0
60201-1000  LNFT 36-INCH PIPE CULVERT 0
60201-1100  LNFT 42-INCH PIPE CULVERT 0
60201-1200  LNFT 48-INCH PIPE CULVERT 0
60201-1300  LNFT 54-INCH PIPE CULVERT 0
60201-1400  LNFT 60-INCH PIPE CULVERT 0
60201-1500  LNFT 66-INCH PIPE CULVERT 0
60201-1600  LNFT 72-INCH PIPE CULVERT 0
60201-1700  LNFT 78-INCH PIPE CULVERT 0
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60201-1800  LNFT 84-INCH PIPE CULVERT 0
60201-1900 LNFT 90-INCH PIPE CULVERT 0
60201-2000  LNFT 96-INCH PIPE CULVERT 0
60201-2100  LNFT 102-INCH PIPE CULVERT 0
60201-2200  LNFT 108-INCH PIPE CULVERT 0
60201-2300  LNFT 120-INCH PIPE CULVERT 0
60201-2400  LNFT 132-INCH PIPE CULVERT 0
60201-2500  LNFT 144-INCH PIPE CULVERT 0
60202-0100  LNFT 15-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-0200  LNFT 18-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-0300  LNFT 21-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-0400  LNFT 24-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-0500  LNFT 30-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-0600  LNFT 36-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-0700  LNFT 42-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-0800  LNFT 48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-0900 LNFT 54-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1000  LNFT 60-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1100  LNFT 66-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1200  LNFT 72-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1300  LNFT 78-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1400  LNFT 84-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1500  LNFT 90-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1600  LNFT 96-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1700  LNFT 102-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1800  LNFT 108-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-1900  LNFT 120-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-2000  LNFT 132-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60202-2100  LNFT 144-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT 0
60203-0100  LNFT 4-INCH SLOTTED DRAIN PIPE 0
60203-0200  LNFT 6-INCH SLOTTED DRAIN PIPE 0
60203-0300  LNFT 8-INCH SLOTTED DRAIN PIPE 0
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60203-0400  LNFT 12-INCH SLOTTED DRAIN PIPE 0
60203-0500  LNFT 15-INCH SLOTTED DRAIN PIPE 0
60203-0600  LNFT 18-INCH SLOTTED DRAIN PIPE 0
60203-0700  LNFT 21-INCH SLOTTED DRAIN PIPE 0
60203-0800  LNFT 24-INCH SLOTTED DRAIN PIPE 0
60203-0900  LNFT 30-INCH SLOTTED DRAIN PIPE 0
60203-1000  LNFT 36-INCH SLOTTED DRAIN PIPE 0
60210-0100 EACH END SECTION FOR 4-INCH PIPE CULVERT 0
60210-0200 EACH END SECTION FOR 6-INCH PIPE CULVERT 0
60210-0300 EACH END SECTION FOR 8-INCH PIPE CULVERT 0
60210-0400 EACH END SECTION FOR 12-INCH PIPE CULVERT 0
60210-0500 EACH END SECTION FOR 15-INCH PIPE CULVERT 0
60210-0600 EACH END SECTION FOR 18-INCH PIPE CULVERT 0
60210-0700 EACH END SECTION FOR 21-INCH PIPE CULVERT 0
60210-0800 EACH END SECTION FOR 24-INCH PIPE CULVERT 0
60210-0900 EACH END SECTION FOR 30-INCH PIPE CULVERT 0
60210-1000 EACH END SECTION FOR 36-INCH PIPE CULVERT 0
60210-1100 EACH END SECTION FOR 42-INCH PIPE CULVERT 0
60210-1200 EACH END SECTION FOR 48-INCH PIPE CULVERT 0
60210-1300 EACH END SECTION FOR 54-INCH PIPE CULVERT 0
60210-1400 EACH END SECTION FOR 60-INCH PIPE CULVERT 0
60210-1500 EACH END SECTION FOR 66-INCH PIPE CULVERT 0
60210-1600 EACH END SECTION FOR 72-INCH PIPE CULVERT 0
60211-0100 EACH END SECTION FOR 4-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE 0
CULVERT
60211-0200 EACH END SECTION FOR 6-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE 0
CULVERT
60211-0300 EACH END SECTION FOR 8-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE 0
CULVERT
60211-0400 EACH END SECTION FOR 12-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT
60211-0500 EACH END SECTION FOR 15-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0

PIPE CULVERT
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60211-0600 EACH END SECTION FOR 18-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-0700 EACH END SECTION FOR 21-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-0800 EACH END SECTION FOR 24-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-0900 EACH END SECTION FOR 30-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-1000 EACH END SECTION FOR 36-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-1100 EACH END SECTION FOR 42-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-1200 EACH END SECTION FOR 48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-1300 EACH END SECTION FOR 54-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-1400 EACH END SECTION FOR 60-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-1500 EACH END SECTION FOR 66-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60211-1600 EACH END SECTION FOR 72-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL 0
PIPE CULVERT

60212-0100 EACH ELBOW, 4-INCH 0

60212-0200 EACH ELBOW, 6-INCH 0

60212-0300 EACH ELBOW, 8-INCH 0

60212-0400 EACH ELBOW, 12-INCH 0

60212-0500 EACH ELBOW, 15-INCH 0

60212-0600 EACH ELBOW, 18-INCH 0

60212-0700 EACH ELBOW, 21-INCH 0

60212-0800 EACH ELBOW, 24-INCH 0

60212-0900 EACH ELBOW, 30-INCH 0

60212-1000 EACH ELBOW, 36-INCH 0

60212-1100 EACH ELBOW, 42-INCH 0

60212-1200 EACH ELBOW, 48-INCH 0
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60212-1300 EACH ELBOW, 54-INCH 0
60212-1400 EACH ELBOW, 60-INCH 0
60212-1500 EACH ELBOW, 66-INCH 0
60212-1600 EACH ELBOW, 72-INCH 0
60213-0100 EACH BRANCH CONNECTION, 4-INCH 0
60213-0200 EACH BRANCH CONNECTION, 6-INCH 0
60213-0300 EACH BRANCH CONNECTION, 8-INCH 0
60213-0400 EACH BRANCH CONNECTION, 12-INCH 0
60213-0500 EACH BRANCH CONNECTION, 15-INCH 0
60213-0600 EACH BRANCH CONNECTION, 18-INCH 0
60213-0700 EACH BRANCH CONNECTION, 21-INCH 0
60213-0800 EACH BRANCH CONNECTION, 24-INCH 0
60213-0900 EACH BRANCH CONNECTION, 30-INCH 0
60213-1000 EACH BRANCH CONNECTION, 36-INCH 0
60213-1100 EACH BRANCH CONNECTION, 42-INCH 0
60213-1200 EACH BRANCH CONNECTION, 48-INCH 0
60213-1300 EACH BRANCH CONNECTION, 54-INCH 0
60213-1400 EACH BRANCH CONNECTION, 60-INCH 0
60213-1500 EACH BRANCH CONNECTION, 66-INCH 0
60213-1600 EACH BRANCH CONNECTION, 72-INCH 0
60220-0100  LNFT 3 FEET SPAN, 3 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0150  LNFT 3 FEET SPAN, 4 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0200  LNFT 3 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0250  LNFT 3 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0300  LNFT 4 FEET SPAN, 3 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0350  LNFT 4 FEET SPAN, 4 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0400  LNFT 4 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0450  LNFT 4 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0500  LNFT 4 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0550  LNFT 5 FEET SPAN, 3 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0600  LNFT 5 FEET SPAN, 4 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0650  LNFT 5 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
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60220-0700  LNFT 5 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0750  LNFT 5 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0800  LNFT 5 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0850  LNFT 5 FEET SPAN, 9 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0900 LNFT 5 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-0950  LNFT 5 FEET SPAN, 11 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1000  LNFT 5 FEET SPAN, 12 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1050  LNFT 5 FEET SPAN, 14 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1100  LNFT 5 FEET SPAN, 16 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1150  LNFT 6 FEET SPAN, 3 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1200  LNFT 6 FEET SPAN, 4 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1250  LNFT 6 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1300  LNFT 6 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1350  LNFT 6 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1400  LNFT 6 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1450  LNFT 6 FEET SPAN, 9 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1500  LNFT 6 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1550  LNFT 6 FEET SPAN, 11 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1600  LNFT 6 FEET SPAN, 12 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1650  LNFT 6 FEET SPAN, 14 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1700  LNFT 6 FEET SPAN, 16 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1750  LNFT 8 FEET SPAN, 3 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1800  LNFT 8 FEET SPAN, 4 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1850  LNFT 8 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1900  LNFT 8 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-1950  LNFT 8 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2000  LNFT 8 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2050  LNFT 8 FEET SPAN, 9 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2100  LNFT 8 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2150  LNFT 8 FEET SPAN, 11 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2200  LNFT 8 FEET SPAN, 12 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2250  LNFT 8 FEET SPAN, 14 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
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60220-2300  LNFT 9 FEET SPAN, 3 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2350  LNFT 9 FEET SPAN, 4 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2400  LNFT 9 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2450  LNFT 9 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2500  LNFT 9 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2550  LNFT 9 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2600  LNFT 9 FEET SPAN, 9 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2650  LNFT 9 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2700  LNFT 9 FEET SPAN, 11 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2750  LNFT 9 FEET SPAN, 12 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2800  LNFT 9 FEET SPAN, 14 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2850  LNFT 9 FEET SPAN, 16 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2900  LNFT 10 FEET SPAN, 3 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-2950  LNFT 10 FEET SPAN, 4 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3000  LNFT 10 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3050  LNFT 10 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3100  LNFT 10 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3150  LNFT 10 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3200  LNFT 10 FEET SPAN, 9 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3250  LNFT 10 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT
60220-3300  LNFT 10 FEET SPAN, 11 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT
60220-3350  LNFT 10 FEET SPAN, 12 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT
60220-3400  LNFT 10 FEET SPAN, 14 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT
60220-3450  LNFT 10 FEET SPAN, 16 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT
60220-3500  LNFT 11 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3550  LNFT 11 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3600  LNFT 11 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
60220-3650  LNFT 11 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0
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60220-3700  LNFT 11 FEET SPAN, 9 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60220-3750  LNFT 11 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-3800  LNFT 11 FEET SPAN, 11 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-3850  LNFT 11 FEET SPAN, 12 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-3900  LNFT 11 FEET SPAN, 14 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-3950  LNFT 11 FEET SPAN, 16 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4000  LNFT 12 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60220-4050  LNFT 12 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60220-4100  LNFT 12 FEET SPAN, 9 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60220-4150  LNFT 12 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4200  LNFT 12 FEET SPAN, 11 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4250  LNFT 12 FEET SPAN, 12 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4300  LNFT 12 FEET SPAN, 14 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4350  LNFT 14 FEET SPAN, 6 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60220-4400  LNFT 14 FEET SPAN, 7 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60220-4450  LNFT 14 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60220-4500  LNFT 14 FEET SPAN, 9 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60220-4550  LNFT 14 FEET SPAN, 10 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4600  LNFT 14 FEET SPAN, 11 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4650  LNFT 14 FEET SPAN, 12 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4700  LNFT 14 FEET SPAN, 14 FEET RISE PRECAST REINFORCED CONCRETE BOX 0

CULVERT
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60220-4750  LNFT 14 FEET SPAN, 16 FEET RISE PRECAST REINFORCED CONCRETE BOX 0
CULVERT

60220-4800  LNFT 24 FEET SPAN, 8 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT 0

60221-0100  LNFT 3 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE
BARREL

60221-0150  LNFT 3 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0200  LNFT 3 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0250  LNFT 3 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0300  LNFT 4 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0350  LNFT 4 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0400  LNFT 4 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0450  LNFT 4 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0500  LNFT 4 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0550  LNFT 5 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0600  LNFT 5 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0650  LNFT 5 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0700  LNFT 5 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0750  LNFT 5 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0800  LNFT 5 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0850  LNFT 5 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0

BARREL
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60221-0900  LNFT 5 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-0950  LNFT 5 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1000  LNFT 5 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1050  LNFT 5 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1100  LNFT 5 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1150  LNFT 6 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1200  LNFT 6 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1250  LNFT 6 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1300  LNFT 6 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1350  LNFT 6 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1400  LNFT 6 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1450  LNFT 6 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1500  LNFT 6 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1550  LNFT 6 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1600  LNFT 6 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1650  LNFT 6 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1700  LNFT 6 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1750  LNFT 8 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
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BARREL

60221-1800  LNFT 8 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1850  LNFT 8 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1900  LNFT 8 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-1950  LNFT 8 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2000  LNFT 8 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2050  LNFT 8 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2100  LNFT 8 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2150  LNFT 8 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2200  LNFT 8 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2250  LNFT 8 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2300  LNFT 9 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2350  LNFT 9 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2400  LNFT 9 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2450  LNFT 9 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2500  LNFT 9 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2550  LNFT 9 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2600  LNFT 9 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0

BARREL
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60221-2650  LNFT 9 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2700  LNFT 9 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2750  LNFT 9 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2800  LNFT 9 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2850  LNFT 9 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2900  LNFT 10 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-2950  LNFT 10 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3000  LNFT 10 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3050  LNFT 10 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3100  LNFT 10 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3150  LNFT 10 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3200  LNFT 10 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3250  LNFT 10 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3300  LNFT 10 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3350  LNFT 10 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3400  LNFT 10 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3450  LNFT 10 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3500  LNFT 11 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
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60221-3550  LNFT 11 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3600  LNFT 11 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3650  LNFT 11 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3700  LNFT 11 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3750  LNFT 11 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3800  LNFT 11 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3850  LNFT 11 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3900  LNFT 11 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-3950  LNFT 11 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4000  LNFT 12 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4050  LNFT 12 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4100  LNFT 12 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4150  LNFT 12 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4200  LNFT 12 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4250  LNFT 12 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4300  LNFT 12 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4350  LNFT 14 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0

BARREL
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60221-4400  LNFT 14 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4450  LNFT 14 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4500  LNFT 14 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4550  LNFT 14 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4600  LNFT 14 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4650  LNFT 14 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4700  LNFT 14 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4750  LNFT 14 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60221-4800  LNFT 24 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, SINGLE 0
BARREL

60222-0100  LNFT 3 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0150  LNFT 3 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0200  LNFT 3 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0250  LNFT 3 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0300  LNFT 4 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0350  LNFT 4 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0400  LNFT 4 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0450  LNFT 4 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0500  LNFT 4 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0

Page 60



Decimals Incentive
Item No. Unit Description Estimate & |Progress|M = Materials
Schedule [Estimate|R = Rideability

BARREL

60222-0550  LNFT 5 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0600  LNFT 5 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0650  LNFT 5 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0700  LNFT 5 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0750  LNFT 5 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0800  LNFT 5 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0850  LNFT 5 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0900  LNFT 5 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-0950  LNFT 5 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1000  LNFT 5 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1050  LNFT 5 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1100  LNFT 5 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1150  LNFT 6 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1200  LNFT 6 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1250  LNFT 6 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1300  LNFT 6 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1350  LNFT 6 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0

BARREL
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60222-1400  LNFT 6 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1450  LNFT 6 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1500  LNFT 6 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1550  LNFT 6 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1600  LNFT 6 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1650  LNFT 6 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1700  LNFT 6 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1750  LNFT 8 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1800  LNFT 8 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1850  LNFT 8 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1900  LNFT 8 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-1950  LNFT 8 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2000  LNFT 8 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2050  LNFT 8 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2100  LNFT 8 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2150  LNFT 8 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2200  LNFT 8 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2250  LNFT 8 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
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60222-2300  LNFT 9 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2350  LNFT 9 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2400  LNFT 9 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2450  LNFT 9 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2500  LNFT 9 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2550  LNFT 9 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2600  LNFT 9 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2650  LNFT 9 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2700  LNFT 9 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2750  LNFT 9 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2800  LNFT 9 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2850  LNFT 9 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2900  LNFT 10 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-2950  LNFT 10 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3000  LNFT 10 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3050  LNFT 10 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3100  LNFT 10 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0

BARREL
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60222-3150  LNFT 10 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3200  LNFT 10 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3250  LNFT 10 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3300  LNFT 10 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3350  LNFT 10 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3400  LNFT 10 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3450  LNFT 10 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3500  LNFT 11 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3550  LNFT 11 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3600  LNFT 11 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3650  LNFT 11 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3700  LNFT 11 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-3750  LNFT 11 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3800  LNFT 11 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3850  LNFT 11 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3900  LNFT 11 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-3950  LNFT 11 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4000  LNFT 12 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
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60222-4050  LNFT 12 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-4100  LNFT 12 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-4150  LNFT 12 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4200  LNFT 12 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4250  LNFT 12 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4300  LNFT 12 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4350  LNFT 14 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-4400  LNFT 14 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-4450  LNFT 14 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-4500  LNFT 14 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60222-4550  LNFT 14 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4600  LNFT 14 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4650  LNFT 14 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4700  LNFT 14 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4750  LNFT 14 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, 0
DOUBLE BARREL

60222-4800  LNFT 24 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, DOUBLE 0
BARREL

60223-0100  LNFT 3 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0

BARREL
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60223-0150  LNFT 3 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0200  LNFT 3 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0250  LNFT 3 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0300  LNFT 4 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0350  LNFT 4 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0400  LNFT 4 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0450  LNFT 4 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0500  LNFT 4 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0550  LNFT 5 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0600  LNFT 5 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0650  LNFT 5 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0700  LNFT 5 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0750  LNFT 5 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0800  LNFT 5 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0850  LNFT 5 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0900  LNFT 5 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-0950  LNFT 5 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1000  LNFT 5 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
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60223-1050  LNFT 5 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1100  LNFT 5 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1150  LNFT 6 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1200  LNFT 6 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1250  LNFT 6 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1300  LNFT 6 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1350  LNFT 6 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1400  LNFT 6 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1450  LNFT 6 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1500  LNFT 6 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1550  LNFT 6 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1600  LNFT 6 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1650  LNFT 6 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1700  LNFT 6 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1750  LNFT 8 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1800  LNFT 8 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1850  LNFT 8 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL
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60223-1900  LNFT 8 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-1950  LNFT 8 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2000  LNFT 8 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2050  LNFT 8 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2100  LNFT 8 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2150  LNFT 8 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2200  LNFT 8 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2250  LNFT 8 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2300  LNFT 9 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2350  LNFT 9 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2400  LNFT 9 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2450  LNFT 9 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2500  LNFT 9 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2550  LNFT 9 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2600  LNFT 9 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2650  LNFT 9 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2700  LNFT 9 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2750  LNFT 9 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0

Page 68




Decimals Incentive
Item No. Unit Description Estimate & |Progress|M = Materials
Schedule [Estimate|R = Rideability

BARREL

60223-2800  LNFT 9 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2850  LNFT 9 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2900  LNFT 10 FEET SPAN, 3 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-2950  LNFT 10 FEET SPAN, 4 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3000  LNFT 10 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3050  LNFT 10 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3100  LNFT 10 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3150  LNFT 10 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3200  LNFT 10 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3250  LNFT 10 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3300  LNFT 10 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3350  LNFT 10 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3400  LNFT 10 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3450  LNFT 10 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3500  LNFT 11 FEET SPAN, 5 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3550  LNFT 11 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3600  LNFT 11 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0

BARREL
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60223-3650  LNFT 11 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3700  LNFT 11 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3750  LNFT 11 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3800  LNFT 11 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3850  LNFT 11 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3900  LNFT 11 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-3950  LNFT 11 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4000  LNFT 12 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4050  LNFT 12 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4100  LNFT 12 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4150  LNFT 12 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4200  LNFT 12 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4250  LNFT 12 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4300  LNFT 12 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4350  LNFT 14 FEET SPAN, 6 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4400  LNFT 14 FEET SPAN, 7 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4450  LNFT 14 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL

60223-4500  LNFT 14 FEET SPAN, 9 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
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BARREL
60223-4550  LNFT 14 FEET SPAN, 10 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL
60223-4600  LNFT 14 FEET SPAN, 11 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL
60223-4650  LNFT 14 FEET SPAN, 12 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL
60223-4700  LNFT 14 FEET SPAN, 14 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL
60223-4750  LNFT 14 FEET SPAN, 16 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL
60223-4800  LNFT 24 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT, TRIPLE 0
BARREL
60301-0100  LNFT 60-INCH STRUCTURAL PLATE PIPE 0
60301-0110  LNFT 66-INCH STRUCTURAL PLATE PIPE 0
60301-0120  LNFT 72-INCH STRUCTURAL PLATE PIPE 0
60301-0130  LNFT 78-INCH STRUCTURAL PLATE PIPE 0
60301-0140  LNFT 84-INCH STRUCTURAL PLATE PIPE 0
60301-0150  LNFT 90-INCH STRUCTURAL PLATE PIPE 0
60301-0160  LNFT 96-INCH STRUCTURAL PLATE PIPE 0
60301-0170  LNFT 102-INCH STRUCTURAL PLATE PIPE 0
60301-0180  LNFT 108-INCH STRUCTURAL PLATE PIPE 0
60301-0190  LNFT 114-INCH STRUCTURAL PLATE PIPE 0
60301-0200  LNFT 120-INCH STRUCTURAL PLATE PIPE 0
60301-0210  LNFT 126-INCH STRUCTURAL PLATE PIPE 0
60301-0220  LNFT 132-INCH STRUCTURAL PLATE PIPE 0
60301-0230  LNFT 138-INCH STRUCTURAL PLATE PIPE 0
60301-0240  LNFT 144-INCH STRUCTURAL PLATE PIPE 0
60301-0250  LNFT 150-INCH STRUCTURAL PLATE PIPE 0
60301-0260  LNFT 156-INCH STRUCTURAL PLATE PIPE 0
60301-0270  LNFT 162-INCH STRUCTUIRAL PLATE PIPE 0
60301-0280  LNFT 168-INCH STRUCTURAL PLATE PIPE 0
60301-0290  LNFT 174-INCH STRUCTURAL PLATE PIPE 0
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60301-0300  LNFT 180-INCH STRUCTURAL PLATE PIPE 0
60302-0100  LNFT 5'-1" SPAN, 4'-7" RISE, STRUCTURAL PLATE PIPE-ARCH 0
60303-0100  LNFT 5'-8" SPAN, 5'-9" RISE, STRUCTURAL PLATE UNDERPASS 0
60401-0000 EACH MANHOLE 0
60401-1000 EACH MANHOLE, TYPE 1 0
60401-2000 EACH MANHOLE, TYPE 2 0
60401-3000 EACH MANHOLE, TYPE 3 0
60402-0000  LNFT MANHOLE 0
60402-1000  LNFT MANHOLE, TYPE 1 0
60402-2000  LNFT MANHOLE, TYPE 2 0
60402-3000  LNFT MANHOLE, TYPE 3 0
60403-0000 EACH INLET 0
60403-0100 EACH INLET, TYPE 1 0
60403-0200 EACH INLET, TYPE 1A 0
60403-0300 EACH INLET, TYPE 2 0
60403-0400 EACH INLET, TYPE 2A 0
60403-0500 EACH INLET, TYPE 2B 0
60403-0600 EACH INLET, TYPE 2, DOUBLE GRATE 0
60403-0700 EACH INLET, CALTRANS TYPE G1 0
60403-0710 EACH INLET, CALTRANS TYPE G2 0
60403-0800 EACH INLET, TYPE 4A 0
60403-0900 EACH INLET, TYPE 4B 0
60403-1000 EACH INLET, TYPE 4C 0
60403-1100 EACH INLET, TYPE 4D 0
60403-1200 EACH INLET, TYPE 5A 0
60403-1300 EACH INLET, TYPE 5A MODIFIED 0
60403-1400 EACH INLET, TYPE 5B 0
60403-1500 EACH INLET, TYPE 5C 0
60403-1600 EACH INLET, TYPE 5D 0
60403-1700 EACH INLET, TYPE 6A 0
60403-1800 EACH INLET, TYPE 6A MODIFIED 0
60403-1900 EACH INLET, TYPE 6B 0
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60403-2000 EACH INLET, TYPE 6C 0
60403-2100 EACH INLET, TYPE 7 0
60403-2200 EACH INLET, TYPE 7A 0
60403-2300 EACH INLET, TYPE 7B 0
60403-2400 EACH INLET, TYPE 7C 0
60403-2500 EACH INLET, TYPE GOL-2.1 0
60403-2600 EACH INLET, TYPE 8 0
60403-2700 EACH INLET, TYPE 9 0
60403-2800 EACH INLET, TYPE 10 0
60403-2900 EACH INLET, TYPE 11 0
60403-3000 EACH INLET, TYPE 12 0
60403-3100 EACH INLET, TYPE 13 0
60404-0000 EACH CATCH BASIN 0
60404-1000 EACH CATCH BASIN, TYPE 1 0
60404-2000 EACH CATCH BASIN, TYPE 2 0
60404-3000 EACH CATCH BASIN, TYPE 3 0
60404-4000 EACH CATCH BASIN, TYPE 4 0
60405-0000 EACH MANHOLE ADJUSTMENT 0
60406-0000 EACH INLET ADJUSTMENT 0
60407-0000 EACH CAPPING INLETS AND MANHOLES 0
60408-0000 EACH JUNCTION BOX 0
60409-0100 EACH INLET TOP, METAL FRAME AND GRATE TYPE A 0
60409-0200 EACH INLET TOP, METAL FRAME AND GRATE TYPE B 0
60409-0300 EACH INLET TOP, METAL FRAME AND GRATE TYPE 2 0
60409-0400 EACH INLET TOP, METAL FRAME AND GRATE TYPE 3 0
60409-0500 EACH INLET TOP, METAL FRAME AND GRATE TYPE 4 0
60409-0600 EACH INLET TOP, METAL FRAME AND GRATE TYPE 5 0
60409-0700 EACH INLET TOP, METAL FRAME AND GRATE TYPE 6A 0
60409-0800 EACH INLET TOP, METAL FRAME AND GRATE TYPE 6B 0
60409-0900 EACH INLET TOP, METAL FRAME AND GRATE TYPE 7 0
60409-1000 EACH INLET TOP, CONCRETE 0
60409-1100 EACH INLET TOP, GRANITE 0
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60409-1200 EACH INLET TOP, METAL GRATE, TYPE 6A 0
60409-1300 EACH INLET TOP, METAL GRATE, TYPE 6B 0
60410-0000 EACH SPRINGBOX 0
60411-0000 EACH INLET MODIFICATION 0
60412-1000 EACH REMOVE AND RESET METAL FRAME AND GRATE 0
60412-2000 EACH REMOVE AND RESET MANHOLE FRAME AND COVER 0
60413-0000  LNFT TRENCH DRAIN 0
60414-0000 SQFT TRENCH DRAIN 0
60415-0000 EACH TRENCH DRAIN 0
60501-0000 LNFT STANDARD UNDERDRAIN SYSTEM 0
60502-0000  LNFT GEOCOMPOSITE UNDERDRAIN SYSTEM 0
60503-0000  LNFT GEOCOMPOSITE PAVEMENT EDGE DRAIN SYSTEM 0
60504-0000 SQYD GEOCOMPOSITE SHEET DRAIN SYSTEM 0
60505-0000 SQYD GEOCOMPOSITE CAPILLARY BREAK SYSTEM 0
60510-0100  LNFT 3-INCH COLLECTOR PIPE 0
60510-0200  LNFT 3-INCH OUTLET PIPE 0
60510-0300  LNFT 4-INCH COLLECTOR PIPE 0
60510-0400 LNFT 4-INCH OUTLET PIPE 0
60510-0500  LNFT 5-INCH COLLECTOR PIPE 0
60510-0600  LNFT 5-INCH OUTLET PIPE 0
60510-0700  LNFT 6-INCH COLLECTOR PIPE 0
60510-0800  LNFT 6-INCH OUTLET PIPE 0
60510-0900  LNFT 8-INCH COLLECTOR PIPE 0
60510-1000  LNFT 8-INCH OUTLET PIPE 0
60510-1100  LNFT 12-INCH COLLECTOR PIPE 0
60510-1200  LNFT 12-INCH OUTLET PIPE 0
60515-0000 EACH UNDERDRAIN CLEANOUT 0
60515-0100 EACH UNDERDRAIN CLEANOUT, 3-INCH 0
60515-0200 EACH UNDERDRAIN CLEANOUT, 4-INCH 0
60515-0300 EACH UNDERDRAIN CLEANOUT, 5-INCH 0
60515-0400 EACH UNDERDRAIN CLEANOUT, 6-INCH 0
60515-0500 EACH UNDERDRAIN CLEANOUT, 8-INCH 0
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60515-0600 EACH UNDERDRAIN CLEANOUT, 12-INCH 0
60520-0000 CUYD GRANULAR BACKFILL 0
60521-0000 TON GRANULAR BACKFILL 0
60522-0000 CUYD SAND 0
60525-0000 SQYD SUBDRAINAGE BLANKET 0
60526-0000 LNFT DRAINAGE CHASE 0
60601-0000 EACH SPILLWAY ASSEMBLY 0
60602-0100 EACH PIPE ANCHOR ASSEMBLY, 6-INCH 0
60602-0200 EACH PIPE ANCHOR ASSEMBLY, 8-INCH 0
60602-0300 EACH PIPE ANCHOR ASSEMBLY, 12-INCH 0
60602-0400 EACH PIPE ANCHOR ASSEMBLY, 15-INCH 0
60602-0500 EACH PIPE ANCHOR ASSEMBLY, 18-INCH 0
60602-0600 EACH PIPE ANCHOR ASSEMBLY, 21-INCH 0
60602-0700 EACH PIPE ANCHOR ASSEMBLY, 24-INCH 0
60602-0800 EACH PIPE ANCHOR ASSEMBLY, 30-INCH 0
60602-0900 EACH PIPE ANCHOR ASSEMBLY, 36-INCH 0
60602-1000 EACH PIPE ANCHOR ASSEMBLY, 42-INCH 0
60602-1100 EACH PIPE ANCHOR ASSEMBLY, 48-INCH 0
60602-1200 EACH PIPE ANCHOR ASSEMBLY, 60-INCH 0
60701-1000  LNFT REMOVING, CLEANING, AND STOCKPILING CULVERT 0
60702-1000 LNFT REMOVING, CLEANING, AND RELAYING CULVERT 0
60703-0000  LNFT CLEANING CULVERTS IN PLACE 0
60704-0000 EACH CLEANING CULVERTS IN PLACE 0
60705-0000 EACH RECONDITIONING DRAINAGE STRUCTURES 0
60706-0000 EACH CLEANING DRAINAGE STRUCTURES 0
60707-0100  LNFT LINING 12-INCH PIPE CULVERT 0
60707-0200  LNFT LINING 15-INCH PIPE CULVERT 0
60707-0300  LNFT LINING 18-INCH PIPE CULVERT 0
60707-0400  LNFT LINING 21-INCH PIPE CULVERT 0
60707-0500  LNFT LINING 24-INCH PIPE CULVERT 0
60707-0600  LNFT LINING 30-INCH PIPE CULVERT 0
60707-0700  LNFT LINING 36-INCH PIPE CULVERT 0
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60707-0800  LNFT LINING 42-INCH PIPE CULVERT 0
60707-0900  LNFT LINING 48-INCH PIPE CULVERT 0
60707-1000  LNFT LINING 54-INCH PIPE CULVERT 0
60707-1100  LNFT LINING 60-INCH PIPE CULVERT 0
60707-1200  LNFT LINING 66-INCH PIPE CULVERT 0
60707-1300  LNFT LINING 72-INCH PIPE CULVERT 0
60708-0000 EACH CONCRETE PIPE JOINT REPAIR 0
60801-0100 SQYD PAVED WATERWAY, TYPE 1 0
60801-0200 SQYD PAVED WATERWAY, TYPE 2 0
60801-0300 SQYD PAVED WATERWAY, TYPE 3 0
60801-0400 SQYD PAVED WATERWAY, TYPE 4 0
60801-0500 SQYD PAVED WATERWAY, TYPE 5 0
60801-0600 SQYD PAVED WATERWAY, TYPE 6 0
60802-0100  LNFT PAVED WATERWAY, TYPE 1 0
60802-0200  LNFT PAVED WATERWAY, TYPE 2 0
60802-0300  LNFT PAVED WATERWAY, TYPE 3 0
60802-0400  LNFT PAVED WATERWAY, TYPE 4 0
60802-0500 LNFT PAVED WATERWAY, TYPE 5 0
60802-0600  LNFT PAVED WATERWAY, TYPE 6 0
60803-0500 TON PAVED WATERWAY, TYPE 5 0
60810-0000  LNFT DRAINAGE CHUTES 0
60811-0000 EACH DRAINAGE CHUTES 0
60815-0100 SQYD RECONDITION PAVED WATERWAY, TYPE 1 0
60815-0200 SQYD RECONDITION PAVED WATERWAY, TYPE 2 0
60815-0300 SQYD RECONDITION PAVED WATERWAY, TYPE 3 0
60815-0400 SQYD RECONDITION PAVED WATERWAY, TYPE 4 0
60815-0500 SQYD RECONDITION PAVED WATERWAY, TYPE 5 0
60815-0600 SQYD RECONDITION PAVED WATERWAY, TYPE 6 0
60901-0000  LNFT CURB, CONCRETE 0
60901-0100  LNFT CURB, CONCRETE, 3-INCH DEPTH 0
60901-0200  LNFT CURB, CONCRETE, 4-INCH DEPTH 0
60901-0300  LNFT CURB, CONCRETE, 5-INCH DEPTH 0
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60901-0400  LNFT CURB, CONCRETE, 6-INCH DEPTH 0
60901-0500 LNFT CURB, CONCRETE, 7-INCH DEPTH 0
60901-0600  LNFT CURB, CONCRETE, 8-INCH DEPTH 0
60901-0700  LNFT CURB, CONCRETE, 9-INCH DEPTH 0
60901-0800  LNFT CURB, CONCRETE, 10-INCH DEPTH 0
60901-0900 LNFT CURB, CONCRETE, 11-INCH DEPTH 0
60901-1000  LNFT CURB, CONCRETE, 12-INCH DEPTH 0
60901-1100  LNFT CURB, CONCRETE, 13-INCH DEPTH 0
60901-1200  LNFT CURB, CONCRETE, 14-INCH DEPTH 0
60901-1300 LNFT CURB, CONCRETE, 15-INCH DEPTH 0
60901-1400  LNFT CURB, CONCRETE, 395MM DEPTH 0
60901-1500  LNFT CURB, CONCRETE, 16-INCH DEPTH 0
60901-1600  LNFT CURB, CONCRETE, 17-INCH DEPTH 0
60901-1700  LNFT CURB, CONCRETE, 18-INCH DEPTH 0
60901-1800  LNFT CURB, CONCRETE, 19-INCH DEPTH 0
60901-1900  LNFT CURB, CONCRETE, 20-INCH DEPTH 0
60901-2000  LNFT CURB, ASPHALT, 3-INCH DEPTH 0
60901-2100  LNFT CURB, ASPHALT, 4-INCH DEPTH 0
60901-2200  LNFT CURB, ASPHALT, 5-INCH DEPTH 0
60901-2300  LNFT CURB, ASPHALT, 6-INCH DEPTH 0
60901-2400  LNFT CURB, ASPHALT, 7-INCH DEPTH 0
60901-2500 LNFT CURB, ASPHALT, 8-INCH DEPTH 0
60901-2600  LNFT CURB, STONE, TYPE 1, 3-INCH DEPTH 0
60901-2700  LNFT CURB, STONE, TYPE 1, 4-INCH DEPTH 0
60901-2800  LNFT CURB, STONE, TYPE 1, 5-INCH DEPTH 0
60901-2900 LNFT CURB, STONE, TYPE 1, 6-INCH DEPTH 0
60901-3000  LNFT CURB, STONE, TYPE 1, 7-INCH DEPTH 0
60901-3100  LNFT CURB, STONE, TYPE 1, 8-INCH DEPTH 0
60901-3200  LNFT CURB, STONE, TYPE 1, 9-INCH DEPTH 0
60901-3300 LNFT CURB, STONE, TYPE 1, 10-INCH DEPTH 0
60901-3400 LNFT CURB, STONE, TYPE 1, 11-INCH DEPTH 0
60901-3500 LNFT CURB, STONE, TYPE 1, 12-INCH DEPTH 0
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60901-3600  LNFT CURB, STONE, TYPE 1, 13-INCH DEPTH 0
60901-3700  LNFT CURB, STONE, TYPE 1, 14-INCH DEPTH 0
60901-3800  LNFT CURB, STONE, TYPE 1, 15-INCH DEPTH 0
60901-3900  LNFT CURB, STONE, TYPE 1, 395MM DEPTH 0
60901-4000  LNFT CURB, STONE, TYPE 1, 16-INCH DEPTH 0
60901-4100  LNFT CURB, STONE, TYPE 1, 17-INCH DEPTH 0
60901-4200  LNFT CURB, STONE, TYPE 1, 18-INCH DEPTH 0
60901-4300  LNFT CURB, STONE, TYPE 1, 19-INCH DEPTH 0
60901-4400  LNFT CURB, STONE, TYPE 1, 20-INCH DEPTH 0
60901-4500 LNFT CURB, STONE, TYPE 2, 3-INCH DEPTH 0
60901-4600  LNFT CURB, STONE, TYPE 2, 4-INCH DEPTH 0
60901-4700  LNFT CURB, STONE, TYPE 2, 5-INCH DEPTH 0
60901-4800  LNFT CURB, STONE, TYPE 2, 6-INCH DEPTH 0
60901-4900 LNFT CURB, STONE, TYPE 2, 7-INCH DEPTH 0
60901-5000 LNFT CURB, STONE, TYPE 2, 8-INCH DEPTH 0
60901-5100  LNFT CURB, STONE, TYPE 2, 9-INCH DEPTH 0
60901-5200  LNFT CURB, STONE, TYPE 2, 10-INCH DEPTH 0
60901-5300 LNFT CURB, STONE, TYPE 2, 11-INCH DEPTH 0
60901-5400  LNFT CURB, STONE, TYPE 2, 12-INCH DEPTH 0
60901-5500  LNFT CURB, STONE, TYPE 2, 13-INCH DEPTH 0
60901-5600  LNFT CURB, STONE, TYPE 2, 14-INCH DEPTH 0
60901-5700  LNFT CURB, STONE, TYPE 2, 15-INCH DEPTH 0
60901-5800  LNFT CURB, STONE, TYPE 2, 395MM DEPTH 0
60901-5900 LNFT CURB, STONE, TYPE 2, 16-INCH DEPTH 0
60901-6000  LNFT CURB, STONE, TYPE 2, 17-INCH DEPTH 0
60901-6100 LNFT CURB, STONE, TYPE 2, 18-INCH DEPTH 0
60901-6200  LNFT CURB, STONE, TYPE 2, 19-INCH DEPTH 0
60901-6300  LNFT CURB, STONE, TYPE 2, 20-INCH DEPTH 0
60901-7000  LNFT CURB, LOG 0
60902-0100  LNFT CURB AND GUTTER, CONCRETE, 3-INCH DEPTH 0
60902-0200  LNFT CURB AND GUTTER, CONCRETE, 4-INCH DEPTH 0
60902-0300  LNFT CURB AND GUTTER, CONCRETE, 5-INCH DEPTH 0
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60902-0400  LNFT CURB AND GUTTER, CONCRETE, 6-INCH DEPTH 0
60902-0500 LNFT CURB AND GUTTER, CONCRETE, 7-INCH DEPTH 0
60902-0600  LNFT CURB AND GUTTER, CONCRETE, 8-INCH DEPTH 0
60902-0700  LNFT CURB AND GUTTER, CONCRETE, 9-INCH DEPTH 0
60902-0800  LNFT CURB AND GUTTER, CONCRETE, 10-INCH DEPTH 0
60902-0900 LNFT CURB AND GUTTER, CONCRETE, 11-INCH DEPTH 0
60902-1000  LNFT CURB AND GUTTER, CONCRETE, 12-INCH DEPTH 0
60902-1100  LNFT CURB AND GUTTER, CONCRETE, 13-INCH DEPTH 0
60902-1200  LNFT CURB AND GUTTER, CONCRETE, 14-INCH DEPTH 0
60902-1300  LNFT CURB AND GUTTER, CONCRETE, 15-INCH DEPTH 0
60902-1400  LNFT CURB AND GUTTER, CONCRETE, 395MM DEPTH 0
60902-1500  LNFT CURB AND GUTTER, CONCRETE, 16-INCH DEPTH 0
60902-1600  LNFT CURB AND GUTTER, CONCRETE, 17-INCH DEPTH 0
60902-1700  LNFT CURB AND GUTTER, CONCRETE, 18-INCH DEPTH 0
60902-1800  LNFT CURB AND GUTTER, CONCRETE, 19-INCH DEPTH 0
60902-1900  LNFT CURB AND GUTTER, CONCRETE, 20-INCH DEPTH 0
60905-1000  LNFT GUTTER, CONCRETE 0
60905-2000  LNFT GUTTER, BRICK 0
60905-3000  LNFT GUTTER, ASPHALT 0
60906-1000 SQYD GUTTER, CONCRETE 0
60906-2000 SQYD GUTTER, BRICK 0
60906-3000 SQYD GUTTER, ASPHALT 0
60907-1000  LNFT PAVED DITCH, ASPHALT 0
60908-1000 SQYD PAVED DITCH, ASPHALT 0
60910-0000  LNFT RESET CURB 0
60915-1000 EACH WHEELSTOP, CONCRETE 0
60915-2000 EACH WHEELSTOP, TIMBER 0
60915-3000 EACH WHEELSTOP, RECYCLED PLASTIC 0
60920-0000 EACH RESET WHEELSTOP 0
60925-0000 CUYD BED COURSE MATERIAL 0
60926-0000 TON BED COURSE MATERIAL 0
61001-0000  LNFT HORIZONTAL DRAIN PIPE 0
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61002-0000  LNFT COLLECTOR SYSTEM 0
61003-0000 LPSM COLLECTOR SYSTEM 0
61101-0000 LPSM WATER SYSTEM 0
61102-0050  LNFT 1/2-INCH WATERLINE, CAST IRON 0
61102-0100  LNFT 1/2-INCH WATERLINE, COPPER 0
61102-0150  LNFT 1/2-INCH WATERLINE, GALVANIZED STEEL 0
61102-0200  LNFT 1/2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-0250  LNFT 1/2-INCH WATERLINE, DUCTILE IRON 0
61102-0300  LNFT 3/4-INCH WATERLINE, CAST IRON 0
61102-0350  LNFT 3/4-INCH WATERLINE, COPPER 0
61102-0400  LNFT 3/4-INCH WATERLINE, GALVANIZED STEEL 0
61102-0450  LNFT 3/4-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-0500 LNFT 3/4-INCH WATERLINE, DUCTILE IRON 0
61102-0550  LNFT 1-INCH WATERLINE, CAST IRON 0
61102-0600  LNFT 1-INCH WATERLINE, COPPER 0
61102-0650  LNFT 1-INCH WATERLINE, GALVANIZED STEEL 0
61102-0700  LNFT 1-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-0750  LNFT 1-INCH WATERLINE, DUCTILE IRON 0
61102-0800  LNFT 1 1/4-INCH WATERLINE, CAST IRON 0
61102-0850  LNFT 1 1/4-INCH WATERLINE, COPPER 0
61102-0900 LNFT 1 1/4-INCH WATERLINE, GALVANIZED STEEL 0
61102-0950 LNFT 1 1/4-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-1000  LNFT 1 1/4-INCH WATERLINE, DUCTILE IRON 0
61102-1050  LNFT 1 1/2-INCH WATERLINE, CAST IRON 0
61102-1100 LNFT 1 1/2-INCH WATERLINE, COPPER 0
61102-1150  LNFT 1 1/2-INCH WATERLINE, GALVANIZED STEEL 0
61102-1200  LNFT 1 1/2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-1250  LNFT 1 1/2-INCH WATERLINE, DUCTILE IRON 0
61102-1300 LNFT 1 3/4-INCH WATERLINE, CAST IRON 0
61102-1350 LNFT 1 3/4-INCH WATERLINE, COPPER 0
61102-1400  LNFT 1 3/4-INCH WATERLINE, GALVANIZED STEEL 0
61102-1450  LNFT 1 3/4-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
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61102-1500 LNFT 1 3/4-INCH WATERLINE, DUCTILE IRON 0
61102-1550  LNFT 2-INCH WATERLINE, CAST IRON 0
61102-1600  LNFT 2-INCH WATERLINE, COPPER 0
61102-1650  LNFT 2-INCH WATERLINE, GALVANIZED STEEL 0
61102-1700  LNFT 2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-1750  LNFT 2-INCH WATERLINE, DUCTILE IRON 0
61102-1800  LNFT 2 1/2-INCH WATERLINE, CAST IRON 0
61102-1850  LNFT 2 1/2-INCH WATERLINE, COPPER 0
61102-1900 LNFT 2 1/2-INCH WATERLINE, GALVANIZED STEEL 0
61102-1950 LNFT 2 1/2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-2000  LNFT 2 1/2-INCH WATERLINE, DUCTILE IRON 0
61102-2050  LNFT 3-INCH WATERLINE, CAST IRON 0
61102-2100  LNFT 3-INCH WATERLINE, COPPER 0
61102-2150  LNFT 3-INCH WATERLINE, GALVANIZED STEEL 0
61102-2200  LNFT 3-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-2250  LNFT 3-INCH WATERLINE, DUCTILE IRON 0
61102-2300  LNFT 3 1/2-INCH WATERLINE, CAST IRON 0
61102-2350  LNFT 3 1/2-INCH WATERLINE, COPPER 0
61102-2400  LNFT 3 1/2-INCH WATERLINE, GALVANIZED STEEL 0
61102-2450  LNFT 3 1/2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-2500  LNFT 3 1/2-INCH WATERLINE, DUCTILE IRON 0
61102-2550  LNFT 4-INCH WATERLINE, CAST IRON 0
61102-2600  LNFT 4-INCH WATERLINE, COPPER 0
61102-2650  LNFT 4-INCH WATERLINE, GALVANIZED STEEL 0
61102-2700  LNFT 4-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-2750  LNFT 4-INCH WATERLINE, DUCTILE IRON 0
61102-2800  LNFT 6-INCH WATERLINE, CAST IRON 0
61102-2850  LNFT 6-INCH WATERLINE, COPPER 0
61102-2900 LNFT 6-INCH WATERLINE, GALVANIZED STEEL 0
61102-2950 LNFT 6-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-3000  LNFT 6-INCH WATERLINE, DUCTILE IRON 0
61102-3050  LNFT 8-INCH WATERLINE, CAST IRON 0
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61102-3100  LNFT 8-INCH WATERLINE, COPPER 0
61102-3150  LNFT 8-INCH WATERLINE, GALVANIZED STEEL 0
61102-3200  LNFT 8-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-3250  LNFT 8-INCH WATERLINE, DUCTILE IRON 0
61102-3300  LNFT 10-INCH WATERLINE, CAST IRON 0
61102-3350  LNFT 10-INCH WATERLINE, COPPER 0
61102-3400  LNFT 10-INCH WATERLINE, GALVANIZED STEEL 0
61102-3450  LNFT 10-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-3500 LNFT 10-INCH WATERLINE, DUCTILE IRON 0
61102-3550  LNFT 12-INCH WATERLINE, CAST IRON 0
61102-3600  LNFT 12-INCH WATERLINE, COPPER 0
61102-3650  LNFT 12-INCH WATERLINE, GALVANIZED STEEL 0
61102-3700  LNFT 12-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-3750  LNFT 12-INCH WATERLINE, DUCTILE IRON 0
61102-3800  LNFT 14-INCH WATERLINE, CAST IRON 0
61102-3850  LNFT 14-INCH WATERLINE, COPPER 0
61102-3900 LNFT 14-INCH WATERLINE, GALVANIZED STEEL 0
61102-3950 LNFT 14-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-4000  LNFT 14-INCH WATERLINE, DUCTILE IRON 0
61102-4050  LNFT 16-INCH WATERLINE, CAST IRON 0
61102-4100  LNFT 16-INCH WATERLINE, COPPER 0
61102-4150  LNFT 16-INCH WATERLINE, GALVANIZED STEEL 0
61102-4200  LNFT 16-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-4250  LNFT 16-INCH WATERLINE, DUCTILE IRON 0
61102-4300  LNFT 20-INCH WATERLINE, CAST IRON 0
61102-4350  LNFT 20-INCH WATERLINE, COPPER 0
61102-4400  LNFT 20-INCH WATERLINE, GALVANIZED STEEL 0
61102-4450  LNFT 20-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-4500  LNFT 20-INCH WATERLINE, DUCTILE IRON 0
61102-4550  LNFT 24-INCH WATERLINE, CAST IRON 0
61102-4600  LNFT 24-INCH WATERLINE, COPPER 0
61102-4650  LNFT 24-INCH WATERLINE, GALVANIZED STEEL 0
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61102-4700  LNFT 24-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-4750  LNFT 24-INCH WATERLINE, DUCTILE IRON 0
61102-4800  LNFT 30-INCH WATERLINE, CAST IRON 0
61102-4850  LNFT 30-INCH WATERLINE, COPPER 0
61102-4900 LNFT 30-INCH WATERLINE, GALVANIZED STEEL 0
61102-4950  LNFT 30-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-5000 LNFT 30-INCH WATERLINE, DUCTILE IRON 0
61102-5050  LNFT 36-INCH WATERLINE, CAST IRON 0
61102-5100  LNFT 36-INCH WATERLINE, COPPER 0
61102-5150  LNFT 36-INCH WATERLINE, GALVANIZED STEEL 0
61102-5200  LNFT 36-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-5250  LNFT 36-INCH WATERLINE, DUCTILE IRON 0
61102-5300 LNFT 42-INCH WATERLINE, CAST IRON 0
61102-5350  LNFT 42-INCH WATERLINE, COPPER 0
61102-5400  LNFT 42-INCH WATERLINE, GALVANIZED STEEL 0
61102-5450  LNFT 42-INCH WATERLINE, POLYVINYL CHLORIDE (PVC) 0
61102-5500  LNFT 42-INCH WATERLINE, DUCTILE IRON 0
61103-0100  LNFT 4-INCH ENCASEMENT PIPE, GALVANIZED STEEL 0
61103-0200  LNFT 4-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC) 0
61103-0300  LNFT 5-INCH ENCASEMENT PIPE, GALVANIZED STEEL 0
61103-0400 LNFT 5-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC) 0
61103-0500 LNFT 6-INCH ENCASEMENT PIPE, GALVANIZED STEEL 0
61103-0600  LNFT 6-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC) 0
61103-0700  LNFT 8-INCH ENCASEMENT PIPE, GALVANIZED STEEL 0
61103-0800 LNFT 8-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC) 0
61103-0900 LNFT 10-INCH ENCASEMENT PIPE, GALVANIZED STEEL 0
61103-1000  LNFT 10-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC) 0
61103-1100  LNFT 12-INCH ENCASEMENT PIPE, GALVANIZED STEEL 0
61103-1200 LNFT 12-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC) 0
61103-1300  LNFT 14-INCH ENCASEMENT PIPE, GALVANIZED STEEL 0
61103-1400 LNFT 14-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC) 0
61103-1500  LNFT 24-INCH ENCASEMENT PIPE, GALVANIZED STEEL 0
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61103-1600 LNFT 24-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC) 0
61104-0100 EACH VALVE, BUTTERFLY 0
61104-0200 EACH VALVE, AIR RELEASE 0
61104-0300 EACH VALVE, BLOW-OFF 0
61104-0400 EACH VALVE, GATE 0
61104-0500 EACH VALVE, GATE, 1 1/2-INCH 0
61104-0600 EACH VALVE, GATE, 2-INCH 0
61104-0700 EACH VALVE, GATE, 4-INCH 0
61104-0800 EACH VALVE, GATE, 6-INCH 0
61104-0900 EACH VALVE, GATE, 8-INCH 0
61104-1000 EACH VALVE, GATE, 12-INCH 0
61104-1100 EACH VALVE, GATE, 24-INCH 0
61104-1200 EACH VALVE, BACKFLOW PREVENTION 0
61105-0000 EACH VALVE BOX 0
61106-0000 EACH FIRE HYDRANT 0
61107-0000 EACH WATER METER 0
61108-1000 EACH ADJUST WATER VALVE 0
61108-2000 EACH ADJUST FIRE HYDRANT 0
61108-3000 EACH ADJUST WATER METER 0
61109-1000 EACH RELOCATE MANHOLE 0
61109-2000 EACH RELOCATE WATER VALVE 0
61109-3000 EACH RELOCATE WATER FOUNTAIN 0
61109-4000 EACH RELOCATE FIRE HYDRANT 0
61109-5000 EACH RELOCATE WATER METER 0
61110-0000 LPSM CATHODIC PROTECTION SYSTEM 0
61110-1000 LPSM IRRIGATION SYSTEM 0
61201-0000 LPSM SEWER SYSTEM 0
61202-0100  LNFT 4-INCH SEWER LINE, PLASTIC 0
61202-0200  LNFT 4-INCH SEWER LINE, DUCTILE IRON 0
61202-0300  LNFT 4-INCH SEWER LINE, CAST IRON 0
61202-0400  LNFT 6-INCH SEWER LINE, PLASTIC 0
61202-0500  LNFT 6-INCH SEWER LINE, DUCTILE IRON 0
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61202-0600  LNFT 6-INCH SEWER LINE, CAST IRON 0
61202-0700  LNFT 8-INCH SEWER LINE, PLASTIC 0
61202-0800  LNFT 8-INCH SEWER LINE, DUCTILE IRON 0
61202-0900  LNFT 8-INCH SEWER LINE, CAST IRON 0
61203-0000 EACH MANHOLE, SANITARY SEWER 0
61301-0000 SQYD SIMULATED STONE MASONRY SURFACE TREATMENT 0
61302-0000 EACH SIMULATED STONE MASONRY TEST WALL 0
61401-0000 CUYD LEAN CONCRETE BACKFILL 0
61501-0100 SQYD SIDEWALK, CONCRETE 0
61501-0200 SQYD SIDEWALK, COLORED CONCRETE 0
61501-0300 SQYD SIDEWALK, FIBER REINFORCED COLORED CONCRETE 0
61501-0400 SQYD SIDEWALK, PRECAST CONCRETE PAVERS 0
61501-0500 SQYD SIDEWALK, EXPOSED AGGREGATE CONCRETE 0
61501-0600 SQYD SIDEWALK, EXPOSED AGGREGATE COLORED CONCRETE 0
61501-0700 SQYD SIDEWALK, DECOMPOSED GRANITE 0
61501-0800 SQYD SIDEWALK, AGGREGATE 0
61501-0900 SQYD SIDEWALK, STONE 0
61501-1000 SQYD SIDEWALK, BRICK 0
61501-1100 SQYD SIDEWALK, ASPHALT 0
61502-1000 SQYD DRIVE PAD, CONCRETE 0
61502-2000 SQYD DRIVE PAD, ASPHALT CONCRETE 0
61502-3000 SQYD DRIVE PAD, STONE 0
61502-4000 SQYD DRIVE PAD, BRICK 0
61503-1000 SQYD MEDIAN, CONCRETE 0
61503-2000 SQYD MEDIAN, EXPOSED AGGREGATE CONCRETE 0
61503-3000 SQYD MEDIAN, ASPHALT 0
61503-4000 SQYD MEDIAN, GRASSCRETE 0
61503-5000 SQYD MEDIAN, STONE 0
61503-6000 SQYD MEDIAN, BRICK 0
61504-1000 SQYD ACCESSIBILITY RAMP, CONCRETE 0
61504-2000 SQYD ACCESSIBILITY RAMP, EXPOSED AGGREGATE CONCRETE 0
61504-3000 SQYD ACCESSIBILITY RAMP, ASPHALT 0

Page 85



Decimals Incentive
Item No. Unit Description Estimate & |Progress|M = Materials
Schedule [Estimate|R = Rideability
61504-4000 SQYD ACCESSIBILITY RAMP, STONE 0
61504-5000 SQYD ACCESSIBILITY RAMP, BRICK 0
61505-1000 EACH ACCESSIBILITY RAMP, CONCRETE 0
61506-1000 SQYD PAVING, BRICK 0
61506-2000 SQYD PAVING, COBBLESTONE 0
61507-1000  LNFT FEATURE STRIP, GRANITE 0
61507-1010  LNFT FEATURE STRIP, STONE MASONRY 0
61601-1000 SQYD SLOPE PAVING, CONCRETE 0
61601-2000 SQYD SLOPE PAVING, CELLULAR CONCRETE 0
61601-3000 SQYD SLOPE PAVING, STONE 0
61601-4000 SQYD SLOPE PAVING, BRICK 0
61601-5000 SQYD SLOPE PAVING, MASONRY BLOCK 0
61601-6000 SQYD SLOPE PAVING, RUBBLE 0
61701-0050 LNFT GUARDRAIL SYSTEM G1, TYPE 1, CLASS A, STEEL POSTS 0
61701-0100  LNFT GUARDRAIL SYSTEM G1, TYPE 1, CLASS A, WOOD POSTS 0
61701-0150  LNFT GUARDRAIL SYSTEM G2, TYPE 1, CLASS A STEEL POSTS 0
61701-0200  LNFT GUARDRAIL SYSTEM G2, TYPE 1, CLASS A WOOD POSTS 0
61701-0250  LNFT GUARDRAIL SYSTEM G2, TYPE 2, CLASS A STEEL POSTS 0
61701-0300  LNFT GUARDRAIL SYSTEM G2, TYPE 2, CLASS A WOOD POSTS 0
61701-0350  LNFT GUARDRAIL SYSTEM G2, TYPE 2, CLASS A STEEL OR WOOD POSTS 0
61701-0400 LNFT GUARDRAIL SYSTEM G2, TYPE 2, CLASS B STEEL POSTS 0
61701-0450  LNFT GUARDRAIL SYSTEM G2, TYPE 2, CLASS B WOOD POSTS 0
61701-0500  LNFT GUARDRAIL SYSTEM G2, TYPE 2, CLASS B STEEL OR WOOD POSTS 0
61701-0550  LNFT GUARDRAIL SYSTEM G2, TYPE 3, CLASS A STEEL POSTS 0
61701-0600 LNFT GUARDRAIL SYSTEM G2, TYPE 3, CLASS A WOOD POSTS 0
61701-0650 LNFT GUARDRAIL SYSTEM G2, TYPE 3, CLASS A STEEL OR WOOD POSTS 0
61701-0700  LNFT GUARDRAIL SYSTEM G2, TYPE 3, CLASS B STEEL POSTS 0
61701-0750  LNFT GUARDRAIL SYSTEM G2, TYPE 3, CLASS B WOOD POSTS 0
61701-0800  LNFT GUARDRAIL SYSTEM G2, TYPE 3, CLASS B STEEL OR WOOD POSTS 0
61701-0850 LNFT GUARDRAIL SYSTEM G2, TYPE 4, CLASS A STEEL POSTS 0
61701-0900 LNFT GUARDRAIL SYSTEM G2, TYPE 4, CLASS A WOOD POSTS 0
61701-0950  LNFT GUARDRAIL SYSTEM G2, TYPE 4, CLASS A STEEL OR WOOD POSTS 0
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61701-1000  LNFT GUARDRAIL SYSTEM G2, TYPE 4, CLASS B STEEL POSTS 0
61701-1050 LNFT GUARDRAIL SYSTEM G2, TYPE 4, CLASS B WOOD POSTS 0
61701-1100  LNFT GUARDRAIL SYSTEM G2, TYPE 4, CLASS B STEEL OR WOOD POSTS 0
61701-1150  LNFT GUARDRAIL SYSTEM G3 0
61701-1200  LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS A STEEL POSTS 0
61701-1250  LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS A WOOD POSTS 0
61701-1300  LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS A STEEL OR WOOD POSTS 0
61701-1350  LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS B STEEL POSTS 0
61701-1400  LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS B WOOD POSTS 0
61701-1450  LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS B STEEL OR WOOD POSTS 0
61701-1500  LNFT GUARDRAIL SYSTEM G4, TYPE 3, CLASS A STEEL POSTS 0
61701-1550  LNFT GUARDRAIL SYSTEM G4, TYPE 3, CLASS A WOOD POSTS 0
61701-1600  LNFT GUARDRAIL SYSTEM G4, TYPE 3, CLASS A STEEL OR WOOD POSTS 0
61701-1650 LNFT GUARDRAIL SYSTEM G4, TYPE 3, CLASS B STEEL POSTS 0
61701-1700  LNFT GUARDRAIL SYSTEM G4, TYPE 3, CLASS B WOOD POSTS 0
61701-1750  LNFT GUARDRAIL SYSTEM G4, TYPE 3, CLASS B STEEL OR WOOD POSTS 0
61701-1800  LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS A STEEL POSTS 0
61701-1850  LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS A WOOD POSTS 0
61701-1900 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS A STEEL OR WOOD POSTS 0
61701-1950  LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS B STEEL POSTS 0
61701-2000 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS B WOOD POSTS 0
61701-2050 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS B STEEL OR WOOD POSTS 0
61701-2100  LNFT GUARDRAIL SYSTEM G9, TYPE 2, CLASS A STEEL POSTS 0
61701-2150  LNFT GUARDRAIL SYSTEM G9, TYPE 2, CLASS A WOOD POSTS 0
61701-2200  LNFT GUARDRAIL SYSTEM G9, TYPE 2, CLASS A STEEL OR WOOD POSTS 0
61701-2250  LNFT GUARDRAIL SYSTEM G9, TYPE 2, CLASS B STEEL POSTS 0
61701-2300  LNFT GUARDRAIL SYSTEM G9, TYPE 2, CLASS B WOOD POSTS 0
61701-2350  LNFT GUARDRAIL SYSTEM G9, TYPE 2, CLASS B STEEL OR WOOD POSTS 0
61701-2400  LNFT GUARDRAIL SYSTEM G9, TYPE 3, CLASS A STEEL POSTS 0
61701-2450  LNFT GUARDRAIL SYSTEM G9, TYPE 3, CLASS A WOOD POSTS 0
61701-2500  LNFT GUARDRAIL SYSTEM G9, TYPE 3, CLASS A STEEL OR WOOD POSTS 0
61701-2550  LNFT GUARDRAIL SYSTEM G9, TYPE 3, CLASS B STEEL POSTS 0
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61701-2600  LNFT GUARDRAIL SYSTEM G9, TYPE 3, CLASS B WOOD POSTS 0
61701-2650  LNFT GUARDRAIL SYSTEM G9, TYPE 3, CLASS B STEEL OR WOOD POSTS 0
61701-2700  LNFT GUARDRAIL SYSTEM G9, TYPE 4, CLASS A STEEL POSTS 0
61701-2750  LNFT GUARDRAIL SYSTEM G9, TYPE 4, CLASS A WOOD POSTS 0
61701-2800  LNFT GUARDRAIL SYSTEM G9, TYPE 4, CLASS A STEEL OR WOOD POSTS 0
61701-2850  LNFT GUARDRAIL SYSTEM G9, TYPE 4, CLASS B STEEL POSTS 0
61701-2900  LNFT GUARDRAIL SYSTEM G9, TYPE 4, CLASS B WOOD POSTS 0
61701-2950  LNFT GUARDRAIL SYSTEM G9, TYPE 4, CLASS B STEEL OR WOOD POSTS 0
61701-3000 LNFT GUARDRAIL SYSTEM MB4, TYPE 2, CLASS A STEEL POSTS 0
61701-3050 LNFT GUARDRAIL SYSTEM MB4, TYPE 2, CLASS A WOOD POSTS 0
61701-3100  LNFT GUARDRAIL SYSTEM MB4, TYPE 2, CLASS A STEEL OR WOOD POSTS 0
61701-3150  LNFT GUARDRAIL SYSTEM MB4, TYPE 2, CLASS B STEEL POSTS 0
61701-3200  LNFT GUARDRAIL SYSTEM MB4, TYPE 2, CLASS B WOOD POSTS 0
61701-3250  LNFT GUARDRAIL SYSTEM MB4, TYPE 2, CLASS B STEEL OR WOOD POSTS 0
61701-3300  LNFT GUARDRAIL SYSTEM MB4, TYPE 3, CLASS A STEEL POSTS 0
61701-3350  LNFT GUARDRAIL SYSTEM MB4, TYPE 3, CLASS A WOOD POSTS 0
61701-3400  LNFT GUARDRAIL SYSTEM MB4, TYPE 3, CLASS A STEEL OR WOOD POSTS 0
61701-3450  LNFT GUARDRAIL SYSTEM MB4, TYPE 3, CLASS B STEEL POSTS 0
61701-3500 LNFT GUARDRAIL SYSTEM MB4, TYPE 3, CLASS B WOOD POSTS 0
61701-3550  LNFT GUARDRAIL SYSTEM MB4, TYPE 3, CLASS B STEEL OR WOOD POSTS 0
61701-3600  LNFT GUARDRAIL SYSTEM MB4, TYPE 4, CLASS A STEEL POSTS 0
61701-3650  LNFT GUARDRAIL SYSTEM MB4, TYPE 4, CLASS A WOOD POSTS 0
61701-3700  LNFT GUARDRAIL SYSTEM MB4, TYPE 4, CLASS A STEEL OR WOOD POSTS 0
61701-3750  LNFT GUARDRAIL SYSTEM MB4, TYPE 4, CLASS B STEEL POSTS 0
61701-3800  LNFT GUARDRAIL SYSTEM MB4, TYPE 4, CLASS B WOOD POSTS 0
61701-3850  LNFT GUARDRAIL SYSTEM MB4, TYPE 4, CLASS B STEEL OR WOOD POSTS 0
61701-3900  LNFT GUARDRAIL SYSTEM SBTA 0
61701-3950 LNFT GUARDRAIL SYSTEM SBTA, MERRIT PARKWAY GUIDERAIL 0
61701-4000  LNFT GUARDRAIL SYSTEM SBTB 0
61701-4050  LNFT GUARDRAIL SYSTEM MBSBTB 0
61701-4100  LNFT GUARDRAIL SYSTEM CRT, TYPE 2, CLASS A 0
61701-4150  LNFT GUARDRAIL SYSTEM CRT, TYPE 2, CLASS B 0
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61701-4200  LNFT GUARDRAIL SYSTEM CRT, TYPE 3, CLASS A 0
61701-4250  LNFT GUARDRAIL SYSTEM CRT, TYPE 3, CLASS B 0
61701-4300  LNFT GUARDRAIL SYSTEM CRT, TYPE 4, CLASS A 0
61701-4350  LNFT GUARDRAIL SYSTEM CRT, TYPE 4, CLASS B 0
61702-0100 EACH TERMINAL SECTION, TYPE BAT 0
61702-0200 EACH TERMINAL SECTION, TYPE BET 0
61702-0300 EACH TERMINAL SECTION, TYPE G4-BAT 0
61702-0400 EACH TERMINAL SECTION, TYPE CRT 0
61702-0500 EACH TERMINAL SECTION, TYPE FAT-30 0
61702-0600 EACH TERMINAL SECTION, TYPE FLARED 0
61702-0700 EACH TERMINAL SECTION, TYPE FLARED TURNED DOWN 0
61702-0800 EACH TERMINAL SECTION TYPE TANGENT 0
61702-0900 EACH TERMINAL SECTION, TYPE BAT-MERRITT PARKWAY GUIDERAIL 0
61702-1000 EACH TERMINAL SECTION, TYPE FAT-MERRITT PARKWAY GUIDERAIL 0
61702-1100 EACH TERMINAL SECTION, TYPE FAT-G3 0
61703-1000 EACH TERMINAL END, TYPE FLARED END SECTION 0
61703-2000 EACH TERMINAL END, TYPE ROUND END SECTION 0
61704-1000 EACH REPLACEMENT POST, STEEL 0
61704-2000 EACH REPLACEMENT POST, WOOD 0
61704-3000 EACH REPLACEMENT POST, CONCRETE 0
61705-0100 LNFT REPLACEMENT GUARDRAIL W-BEAM RAIL ELEMENT, TYPE 2, CLASS A 0
61705-0200  LNFT REPLACEMENT GUARDRAIL W-BEAM RAIL ELEMENT, TYPE 2, CLASS B 0
61705-0300  LNFT REPLACEMENT GUARDRAIL W-BEAM RAIL ELEMENT, TYPE 3, CLASS A 0
61705-0400  LNFT REPLACEMENT GUARDRAIL W-BEAM RAIL ELEMENT, TYPE 3, CLASS B 0
61705-0500 LNFT REPLACEMENT GUARDRAIL W-BEAM RAIL ELEMENT, TYPE 4, CLASS A 0
61705-0600 LNFT REPLACEMENT GUARDRAIL W-BEAM RAIL ELEMENT, TYPE 4, CLASS B 0
61705-0700  LNFT REPLACEMENT GUARDRAIL THRIE-BEAM RAIL ELEMENT, TYPE 2, CLASS A 0
61705-0800  LNFT REPLACEMENT GUARDRAIL THRIE-BEAM RAIL ELEMENT, TYPE 2, CLASS B 0
61705-0900 LNFT REPLACEMENT GUARDRAIL THRIE-BEAM RAIL ELEMENT, TYPE 3, CLASS A 0
61705-1000 LNFT REPLACEMENT GUARDRAIL THRIE-BEAM RAIL ELEMENT, TYPE 3, CLASS B 0
61705-1100  LNFT REPLACEMENT GUARDRAIL THRIE-BEAM RAIL ELEMENT, TYPE 4, CLASS A 0
61705-1200  LNFT REPLACEMENT GUARDRAIL THRIE-BEAM RAIL ELEMENT, TYPE 4, CLASS B 0
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61706-0000 EACH REINFORCED CONCRETE TRANSITION 0
61707-0000 LNFT STRUCTURE TRANSITION RAILING 0
61708-1000  LNFT REMOVE AND RESET, GUARDRAIL 0
61709-1000 EACH REMOVE AND RESET, POST 0
61709-2000 EACH REMOVE AND RESET, RAIL SECTION 0
61709-3000 EACH REMOVE AND RESET, IMPACT ATTENUATOR 0
61709-4000 EACH REMOVE AND RESET, TERMINAL SECTION 0
61710-0000  LNFT RAISING GUARDRAIL 0
61711-0000 EACH IMPACT ATTENUATOR 0
61711-1000 EACH IMPACT ATTENUATOR, INERTIAL BARREL SYSTEM 0
61711-2000 EACH IMPACT ATTENUATOR, TRACC 0
61711-3000 EACH IMPACT ATTENUATOR, TAU 2 0
61711-4000 EACH IMPACT ATTENUATOR, REACT 0
61711-5000 EACH IMPACT ATTENUATOR, QUADGUARD 0
61801-0000  LNFT CONCRETE BARRIER 0
61802-0000  LNFT CONCRETE GUARDWALL 0
61803-1000  LNFT PRECAST CONCRETE GUARDWALL, TYPE 1 0
61803-2000 LNFT PRECAST CONCRETE GUARDWALL, TYPE 2 0
61803-3000  LNFT PRECAST CONCRETE GUARDWALL, TYPE 3 0
61803-4000  LNFT PRECAST CONCRETE GUARDWALL, TYPE 4 0
61804-1000 EACH TERMINAL SECTION, TYPE 1 0
61804-2000 EACH TERMINAL SECTION, TYPE 2 0
61804-3000 EACH TERMINAL SECTION, TYPE 3 0
61804-4000 EACH TERMINAL SECTION, TYPE 4 0
61805-0000 LNFT RESET BARRIER 0
61901-0000 LNFT FENCE 0
61901-0100  LNFT FENCE, WOVEN WIRE 0
61901-0200  LNFT FENCE, WOVEN WIRE, 48-INCH HEIGHT 0
61901-0300 LNFT FENCE, WOVEN WIRE, 54-INCH HEIGHT 0
61901-0400 LNFT FENCE, WOVEN WIRE, 72-INCH HEIGHT 0
61901-0500  LNFT FENCE, WOVEN WIRE, 96-INCH HEIGHT 0
61901-0600  LNFT FENCE, BARBED WIRE 0
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61901-0700  LNFT FENCE, BARBED WIRE, 2 STRAND 0
61901-0800  LNFT FENCE, BARBED WIRE, 3 STRAND 0
61901-0900 LNFT FENCE, BARBED WIRE, 4 STRAND 0
61901-1000  LNFT FENCE, BARBED WIRE, 5 STRAND 0
61901-1100 LNFT FENCE, BARBED WIRE, 5 STRAND, LAYDOWN 0
61901-1200 LNFT FENCE, BARBED WIRE, 6 STRAND 0
61901-1300  LNFT FENCE, CHAIN LINK 0
61901-1400 LNFT FENCE, CHAIN LINK, 36-INCH HEIGHT 0
61901-1500 LNFT FENCE, CHAIN LINK, 42-INCH HEIGHT 0
61901-1600 LNFT FENCE, CHAIN LINK, 48-INCH HEIGHT 0
61901-1700  LNFT FENCE, CHAIN LINK, 54-INCH HEIGHT 0
61901-1800  LNFT FENCE, CHAIN LINK, 60-INCH HEIGHT 0
61901-1900 LNFT FENCE, CHAIN LINK, 66-INCH HEIGHT 0
61901-2000 LNFT FENCE, CHAIN LINK, 72-INCH HEIGHT 0
61901-2100  LNFT FENCE, CHAIN LINK, 96-INCH HEIGHT 0
61901-2200  LNFT FENCE, CHAIN LINK, 120-INCH HEIGHT 0
61901-2300  LNFT FENCE, SPLIT RAIL 0
61901-2400 LNFT FENCE, SPLIT RAIL, 2 RAIL 0
61901-2500  LNFT FENCE, SPLIT RAIL, 3 RAIL 0
61901-2600  LNFT FENCE, SPLIT RAIL, 4 RAIL 0
61901-2700  LNFT FENCE, SPLIT RAIL, 5 RAIL 0
61901-2800 LNFT FENCE, SPLIT RAIL, 6 RAIL 0
61901-2900  LNFT FENCE, SPLIT RAIL, 7 RAIL 0
61901-3000  LNFT FENCE, WOOD STOCKADE 0
61901-3100  LNFT FENCE, WOOD STOCKADE, 72-INCH HEIGHT 0
61901-3200 LNFT FENCE, WOOD STOCKADE, 96-INCH HEIGHT 0
61901-3300 LNFT FENCE, TORTOISE BARRIER 0
61902-0000 EACH GATE 0
61902-0100 EACH GATE, WOOD 0
61902-0200 EACH GATE, WOOD, 3 FEET WIDTH 0
61902-0300 EACH GATE, WOOD, 10 FEET WIDTH 0
61902-0400 EACH GATE, WOOD, 12 FEET WIDTH 0
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61902-0500 EACH GATE, WOOD, 16 FEET WIDTH 0
61902-0600 EACH GATE, WOOD, 20 FEET WIDTH 0
61902-0700 EACH GATE, WOOD, 22 FEET WIDTH 0
61902-0800 EACH GATE, WOOD, 28 FEET WIDTH 0
61902-0900 EACH GATE, METAL 0
61902-1000 EACH GATE, METAL, 3 FEET WIDTH 0
61902-1100 EACH GATE, METAL, 10 FEET WIDTH 0
61902-1200 EACH GATE, METAL, 12 FEET WIDTH 0
61902-1300 EACH GATE, METAL, 14 FEET WIDTH 0
61902-1400 EACH GATE, METAL, 16 FEET WIDTH 0
61902-1500 EACH GATE, METAL, 18 FEET WIDTH 0
61902-1600 EACH GATE, METAL, 20 FEET WIDTH 0
61902-1700 EACH GATE, METAL, 22 FEET WIDTH 0
61902-1800 EACH GATE, METAL, 24 FEET WIDTH 0
61902-1900 EACH GATE, METAL, 26 FEET WIDTH 0
61902-2000 EACH GATE, METAL, 28 FEET WIDTH 0
61902-2100 EACH GATE, METAL, 30 FEET WIDTH 0
61902-2200 EACH GATE, METAL, 34 FEET WIDTH 0
61902-2300 EACH GATE, BARBED WIRE 0
61902-2400 EACH GATE, BARBED WIRE, 3-STRAND 0
61902-2500 EACH GATE, BARBED WIRE, 4-STRAND 0
61902-2600 EACH GATE, BARBED WIRE, 5-STRAND 0
61902-2700 EACH GATE, CHAIN LINK 0
61902-2800 EACH GATE, CHAIN LINK, 3 FEET WIDTH 0
61902-2900 EACH GATE, CHAIN LINK, 4 FEET WIDTH 0
61902-3000 EACH GATE, CHAIN LINK, 6 FEET WIDTH 0
61902-3100 EACH GATE, CHAIN LINK, 8 FEET WIDTH 0
61902-3200 EACH GATE, CHAIN LINK, 10 FEET WIDTH 0
61902-3300 EACH GATE, CHAIN LINK, 12 FEET WIDTH 0
61902-3400 EACH GATE, CHAIN LINK, 14 FEET WIDTH 0
61902-3500 EACH GATE, CHAIN LINK, 16 FEET WIDTH 0
61902-3600 EACH GATE, CHAIN LINK, 18 FEET WIDTH 0
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61902-3700 EACH GATE, CHAIN LINK, 20 FEET WIDTH 0
61902-3800 EACH GATE, CHAIN LINK, 22 FEET WIDTH 0
61902-3900 EACH GATE, CHAIN LINK, 24 FEET WIDTH 0
61902-4000 EACH GATE, CHAIN LINK, 26 FEET WIDTH 0
61902-4100 EACH GATE, CHAIN LINK, 28 FEET WIDTH 0
61902-4200 EACH GATE, CHAIN LINK, 30 FEET WIDTH 0
61902-4300 EACH GATE, WOVEN WIRE 0
61902-4400 EACH GATE, WOVEN WIRE, 3 FEET WIDTH 0
61902-4500 EACH GATE, WOVEN WIRE, 4 FEET WIDTH 0
61902-4600 EACH GATE, WOVEN WIRE, 6 FEET WIDTH 0
61902-4700 EACH GATE, WOVEN WIRE, 8 FEET WIDTH 0
61902-4800 EACH GATE, WOVEN WIRE, 10 FEET WIDTH 0
61902-4900 EACH GATE, WOVEN WIRE, 12 FEET WIDTH 0
61902-5000 EACH GATE, WOVEN WIRE, 14 FEET WIDTH 0
61902-5100 EACH GATE, WOVEN WIRE, 16 FEET WIDTH 0
61902-5200 EACH GATE, WOVEN WIRE, 18 FEET WIDTH 0
61903-0100 EACH CATTLE GUARD, 12 FEET 0
61903-0200 EACH CATTLE GUARD, 14 FEET 0
61903-0300 EACH CATTLE GUARD, 16 FEET 0
61903-0400 EACH CATTLE GUARD, 18 FEET 0
61903-0500 EACH CATTLE GUARD, 20 FEET 0
61903-0600 EACH CATTLE GUARD, 22 FEET 0
61903-0700 EACH CATTLE GUARD, 24 FEET 0
61903-0800 EACH CATTLE GUARD, 26 FEET 0
61903-0900 EACH CATTLE GUARD, 28 FEET 0
61903-1000 EACH CATTLE GUARD, 30 FEET 0
61903-1100 EACH CATTLE GUARD, 32 FEET 0
61904-0000 EACH BOLLARD POST 0
61905-0000 LNFT TREE PLANKING 0
61920-1000 EACH REMOVE AND RESET BOLLARD POST 0
61920-2000 EACH REMOVE AND RESET GATE 0
61920-3000 EACH REMOVE AND RESET CATTLE GUARD 0
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61921-1000 LNFT REMOVE AND RESET FENCE 0
62001-0100 CUYD CLASS A MASONRY, FINE POINTED FINISH 0
62001-0200 CUYD CLASS A MASONRY, MEDIUM POINTED FINISH 0
62001-0300 CUYD CLASS A MASONRY, COURSE POINTED FINISH 0
62001-0400 CUYD CLASS A MASONRY, SPLIT FACE FINISH 0
62001-0500 CUYD CLASS A MASONRY, ROCK FACE FINISH 0
62001-0600 CUYD CLASS B MASONRY, FINE POINTED FINISH 0
62001-0700 CUYD CLASS B MASONRY, MEDIUM POINTED FINISH 0
62001-0800 CUYD CLASS B MASONRY, COURSE POINTED FINISH 0
62001-0900 CUYD CLASS B MASONRY, SPLIT FACE FINISH 0
62001-1000 CUYD CLASS B MASONRY, ROCK FACE FINISH 0
62001-1100 CUYD RUBBLE MASONRY, FINE POINTED FINISH 0
62001-1200 CUYD RUBBLE MASONRY, MEDIUM POINTED FINISH 0
62001-1300 CUYD RUBBLE MASONRY, COURSE POINTED FINISH 0
62001-1400 CUYD RUBBLE MASONRY, SPLIT FACE FINISH 0
62001-1500 CUYD RUBBLE MASONRY, ROCK FACE FINISH 0
62001-1600 CUYD DIMENSIONED MASONRY, FINE POINTED FINISH 0
62001-1700 CUYD DIMENSIONED MASONRY, MEDIUM POINTED FINISH 0
62001-1800 CUYD DIMENSIONED MASONRY, COURSE POINTED FINISH 0
62001-1900 CUYD DIMENSIONED MASONRY, SPLIT FACE FINISH 0
62001-2000 CUYD DIMENSIONED MASONRY, ROCK FACE FINISH 0
62002-0100 SQYD CLASS A MASONRY, FINE POINTED FINISH 0
62002-0200 SQYD CLASS A MASONRY, MEDIUM POINTED FINISH 0
62002-0300 SQYD CLASS A MASONRY, COURSE POINTED FINISH 0
62002-0400 SQYD CLASS A MASONRY, SPLIT FACE FINISH 0
62002-0500 SQYD CLASS A MASONRY, ROCK FACE FINISH 0
62002-0600 SQYD CLASS B MASONRY, FINE POINTED FINISH 0
62002-0700 SQYD CLASS B MASONRY, MEDIUM POINTED FINISH 0
62002-0800 SQYD CLASS B MASONRY, COURSE POINTED FINISH 0
62002-0900 SQYD CLASS B MASONRY, SPLIT FACE FINISH 0
62002-1000 SQYD CLASS B MASONRY, ROCK FACE FINISH 0
62005-0000 CUYD CONCRETE MASONRY UNITS 0
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62006-0000 SQYD CONCRETE MASONRY UNITS 0
62010-1000 LNFT STONE MASONRY GUARDWALL 0
62010-2000  LNFT STONE MASONRY ANCHOR SLAB GUARDWALL 0
62010-3000  LNFT STONE MASONRY GUARDWALL TYPE 1 0
62010-4000  LNFT STONE MASONRY GUARDWALL TYPE 2 0
62010-5000 LNFT STONE MASONRY GUARDWALL TYPE 3 0
62010-6000  LNFT STONE MASONRY GUARDWALL TYPE 4 0
62010-7000  LNFT STONE MASONRY PARAPET 0
62011-0100 EACH STONE MASONRY HEADWALL FOR 12-INCH PIPE CULVERT 0
62011-0200 EACH STONE MASONRY HEADWALL FOR 15-INCH PIPE CULVERT 0
62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT 0
62011-0400 EACH STONE MASONRY HEADWALL FOR 21-INCH PIPE CULVERT 0
62011-0500 EACH STONE MASONRY HEADWALL FOR 24-INCH PIPE CULVERT 0
62011-0600 EACH STONE MASONRY HEADWALL FOR 30-INCH PIPE CULVERT 0
62011-0700 EACH STONE MASONRY HEADWALL FOR 36-INCH PIPE CULVERT 0
62011-0800 EACH STONE MASONRY HEADWALL FOR 42-INCH PIPE CULVERT 0
62011-0900 EACH STONE MASONRY HEADWALL FOR 48-INCH PIPE CULVERT 0
62011-1000 EACH STONE MASONRY HEADWALL FOR 54-INCH PIPE CULVERT 0
62011-1100 EACH STONE MASONRY HEADWALL FOR 60-INCH PIPE CULVERT 0
62011-1200 EACH STONE MASONRY HEADWALL FOR 66-INCH PIPE CULVERT 0
62011-1300 EACH STONE MASONRY HEADWALL FOR 72-INCH PIPE CULVERT 0
62011-1400 EACH STONE MASONRY HEADWALL FOR DOUBLE 12-INCH PIPE CULVERT 0
62011-1500 EACH STONE MASONRY HEADWALL FOR DOUBLE 15-INCH PIPE CULVERT 0
62011-1600 EACH STONE MASONRY HEADWALL FOR DOUBLE 18-INCH PIPE CULVERT 0
62011-1700 EACH STONE MASONRY HEADWALL FOR DOUBLE 21-INCH PIPE CULVERT 0
62011-1800 EACH STONE MASONRY HEADWALL FOR DOUBLE 24-INCH PIPE CULVERT 0
62011-1900 EACH STONE MASONRY HEADWALL FOR DOUBLE 30-INCH PIPE CULVERT 0
62011-2000 EACH STONE MASONRY HEADWALL FOR DOUBLE 36-INCH PIPE CULVERT 0
62011-2100 EACH STONE MASONRY HEADWALL FOR DOUBLE 42-INCH PIPE CULVERT 0
62011-2200 EACH STONE MASONRY HEADWALL FOR DOUBLE 48-INCH PIPE CULVERT 0
62011-2300 EACH STONE MASONRY HEADWALL FOR DOUBLE 54-INCH PIPE CULVERT 0
62011-2400 EACH STONE MASONRY HEADWALL FOR DOUBLE 60-INCH PIPE CULVERT 0
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62011-2500 EACH STONE MASONRY HEADWALL FOR DOUBLE 66-INCH PIPE CULVERT 0
62011-2600 EACH STONE MASONRY HEADWALL FOR DOUBLE 72-INCH PIPE CULVERT 0
62012-1000 CUYD STONE MASONRY DRY STACKED WALL 0
62013-1000 SQYD STONE MASONRY APRON 0
62013-2000 SQYD STONE MASONRY WALL 0
62014-0000 LPSM SAMPLE WALL 0
62025-1000 CUYD REMOVE AND RESET STONE MASONRY 0
62026-1000  SQYD REMOVE AND RESET STONE MASONRY 0
62027-1000  LNFT REMOVE AND RESET STONE MASONRY GUARDWALL 0
62027-2000  LNFT REMOVE AND RESET DRY LAID WALL 0
62028-1000 EACH REMOVE AND RESET STONE MASONRY HEADWALL 0
62030-0000  LNFT REPOINT STONE MASONRY 0
62031-0000 SQFT REPOINT STONE MASONRY 0
62035-0000 SQYD CLEAN STONE MASONRY SURFACES 0
62101-0000 EACH MONUMENT 0
62102-0000 EACH MARKER 0
62201-0000 HOUR EQUIPMENT 0
62201-0050 HOUR DUMP TRUCK, 5 CUBIC YARD MINIMUM CAPACITY 0
62201-0100 HOUR DUMP TRUCK, 6 CUBIC YARD MINIMUM CAPACITY 0
62201-0150 HOUR DUMP TRUCK, 7 CUBIC YARD MINIMUM CAPACITY 0
62201-0200 HOUR DUMP TRUCK, 8 CUBIC YARD MINIMUM CAPACITY 0
62201-0250 HOUR DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY 0
62201-0300 HOUR DUMP TRUCK, 12 CUBIC YARD MINIMUM CAPACITY 0
62201-0350 HOUR BACKHOE 0
62201-0400 HOUR BACKHOE LOADER, 2 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 0
12-INCH WIDTH
62201-0450 HOUR BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 0
18-INCH WIDTH
62201-0500 HOUR BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 0
4-WHEEL DRIVE
62201-0550 HOUR BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 0
24-INCH WIDTH
62201-0600 HOUR BACKHOE LOADER, 8 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 0
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30-INCH WIDTH
62201-0650 HOUR BACKHOE LOADER, 10 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 0

36-INCH WIDTH
62201-0700 HOUR BACKHOE LOADER, 1 CUBIC YARD MINIMUM CAPACITY FRONTEND BUCKET, 0

10 CUBIC FOOT MINIMUM CAPACITY BACKHOE BUCKET, 90 HP
62201-0750 HOUR WHEEL LOADER, 0.4 CUBIC YARD MINIMUM RATED CAPACITY 0
62201-0800 HOUR WHEEL LOADER, 0.7 CUBIC YARD MINIMUM RATED CAPACITY 0
62201-0850 HOUR WHEEL LOADER, 1 CUBIC YARD MINIMUM RATED CAPACITY 0
62201-0900 HOUR WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY 0
62201-0950 HOUR WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY 0
62201-1000 HOUR WHEEL LOADER, 4 CUBIC YARD MINIMUM RATED CAPACITY 0
62201-1050 HOUR WHEEL LOADER, 5 CUBIC YARD MINIMUM RATED CAPACITY 0
62201-1100 HOUR WHEEL LOADER, 6 CUBIC YARD MINIMUM RATED CAPACITY 0
62201-1150 HOUR BULLDOZER, 70HP MINIMUM FLYWHEEL POWER 0
62201-1200 HOUR BULLDOZER, 80HP MINIMUM FLYWHEEL POWER 0
62201-1250 HOUR BULLDOZER, 120HP MINIMUM FLYWHEEL POWER 0
62201-1300 HOUR BULLDOZER, 160HP MINIMUM FLYWHEEL POWER 0
62201-1350 HOUR BULLDOZER, 200HP MINIMUM FLYWHEEL POWER 0
62201-1400 HOUR BULLDOZER, 250HP MINIMUM FLYWHEEL POWER 0
62201-1450 HOUR BULLDOZER, 350HP MINIMUM FLYWHEEL POWER 0
62201-1500 HOUR BULLDOZER, 400HP MINIMUM FLYWHEEL POWER 0
62201-1550 HOUR BULLDOZER, POWER ANGLE AND POWER TILT BLADE, 60HP MINIMUM 0
62201-1600 HOUR BULLDOZER, UNIVERSAL BLADE, 100HP MINIMUM 0
62201-1650 HOUR BULLDOZER, UNIVERSAL BLADE, 170HP MINIMUM 0
62201-1700 HOUR BULLDOZER, STRAIGHT BLADE, 170HP 0
62201-1750 HOUR BULLDOZER, 200HP MINIMUM 0
62201-1800 HOUR BULLDOZER, UNIVERSAL BLADE, 200HP MINIMUM 0
62201-1850 HOUR BULLDOZER, UNIVERSAL BLADE, 250HP MINIMUM, WITH WINCH AND CABLE 0
62201-1900 HOUR BULLDOZER, RIPPER, 300HP MINIMUM 0
62201-1950 HOUR BULLDOZER, UNIVERSAL BLADE, 300HP MINIMUM 0
62201-2000 HOUR BULLDOZER, UNIVERSAL BLADE AND RIPPER, 300HP MINIMUM 0
62201-2050 HOUR ROLLER 0
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62201-2100 HOUR COMPACTOR 0
62201-2150 HOUR TRACTOR, WITH 60-INCH BAR MOWER 0
62201-2200 HOUR TRACTOR, WITH 72-INCH BAR MOWER 0
62201-2250 HOUR TRACTOR, WITH 72-INCH DIAMETER ROTARY MOWER, 12HP 0
62201-2300 HOUR BRUSH MOWER, WITH 72-INCH DIAMETER ROTARY MOWER, 50HP 0
62201-2350 HOUR POWER BROOM 0
62201-2400 HOUR CRANE 0
62201-2450 HOUR CRANE, TRUCK MOUNTED, 40 TON MINIMUM CAPACITY, 100 FOOT MINIMUM 0
BOOM WITH CLAM BUCKET
62201-2500 HOUR CRANE, TRUCK MOUNTED, 45 TON MINIMUM CAPACITY, 90 FOOT MINIMUM 0
BOOM, WITH DRAGLINE BUCKET
62201-2550 HOUR CRANE, TRUCK MOUNTED, 45 TON MINIMUM CAPACITY, 100 FOOT MINIMUM 0
BOOM, WITH DRAGLINE BUCKET
62201-2600 HOUR CRANE, TRUCK MOUNTED OR SELF-PROPELLED, 90 TONS MINIMUM 0
CAPACITY, 180 FOOT MIN. BOOM, WITH DRAGLINE BUCKET, WRECKING BAL
62201-2650 HOUR CRANE, TRUCK MOUNTED, 65 TON MINIMUM CAPACITY, 180 FOOT MINIMUM 0
BOOM, WITH DRAGLINE BUCKET AND 20 FOOT DOZER TRACK
62201-2700 HOUR CRANE, TRUCK MOUNTED, 90 TON MINIMUM CAPACITY, 180 FOOT MINIMUM 0
BOOM, WITH DRAGLINE BUCKET AND 10 FOOT DOZER TRACK
62201-2750 HOUR MOTOR GRADER 0
62201-2800 HOUR MOTOR GRADER, 8 FOOT MINIMUM BLADE 0
62201-2850 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE 0
62201-2950 HOUR MOTOR GRADER, 14 FOOT MINIMUM BLADE 0
62201-3000 HOUR HYDRAULIC EXCAVATOR 0
62201-3050 HOUR HYDRAULIC EXCAVATOR, RUBBER TIRED, 140-150HP, 0.75-0.96 CUBIC METER 0
BUCKET
62201-3100 HOUR HYDRAULIC EXCAVATOR, 2.2 CUBIC METER MINIMUM CAPACITY BUCKET, 0
125KW MINIMUM FLYWHEEL POWER
62201-3150 HOUR HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 0.7M3 MINIMUM CAPACITY 0
WITH THUMB ATTACHMENT
62201-3200 HOUR HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.1M3 MINIMUM CAPACITY
62201-3250 HOUR HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.1M3 MINIMUM, 185KW
MINIMUM
62201-3300 HOUR HYDRAULIC EXCAVATOR, 3/4 CUBIC YARD MINIMUM CAPACITY 0
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62201-3350 HOUR HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY 0
62201-3400 HOUR HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB 0
ATTACHMENT
62201-3450 HOUR LOADER, TRACK TYPE, 2 CUBIC YARD MINIMUM CAPACITY 0
62201-3500 HOUR LOADER, WHEEL, SKID STEER, 40HP MINIMUM 0
62201-3550 HOUR FOUR WHEEL ALL TERRAIN VEHICLE 0
62201-3600 HOUR MANLIFT 0
62201-3650 HOUR CHIPPER 0
62201-3700 HOUR STUMP CUTTER 0
62201-3750 HOUR CHAIN SAW 0
62201-3800 HOUR PICKUP TRUCK, 1 TON 0
62201-3850 HOUR WATER TRUCK 0
62201-3900 HOUR SNOW PLOW 0
62201-3950 HOUR SCRAPER, 15 CUBIC YARD MINIMUM CAPACITY 0
62201-4000 HOUR TRUCK, HIGHWAY 3/4 TON PICKUP (WITHOUT OPERATOR) 0
62201-4050 HOUR AIR EQUIPMENT, BUSHHAMMER, INCLUDING BITS AND FITTINGS (WITHOUT 0
OPERATOR)
62201-4100 HOUR AIR EQUIPMENT, PAVING BREAKER, 50 POUND MINIMUM (WITHOUT 0
OPERATOR)
62201-4150 HOUR POWER TOOL, SAW, CHAIN, GASOLINE POWERED, 2 FOOT BAR LENGTH 0
(WITHOUT OPERATOR)
62201-4200 HOUR CUTTING TORCH, OXYGEN-ACETYLENE, PORTABLE, INCLUDING HOSE AND 0
TIPS (WITHOUT OPERATOR)
62201-4250 HOUR HYDRAULIC EXCAVATOR, 0.7 CUBIC METER MINIMUM CAPACITY 0
62201-4300 HOUR PUMP, WATER, TRASH, 6-INCH 0
62202-1000 LPSM MATERIALS TRANSFER VEHICLE 0
62301-0000 HOUR GENERAL LABOR 0
62302-0000 HOUR SPECIAL LABOR 0
62302-0100 HOUR SPECIAL LABOR, SLOPE SCALING 0
62302-1000 HOUR SPECIAL LABOR, HIRED TECHNICAL SERVICES 0
62401-0100 SQYD FURNISHING AND PLACING TOPSOIL, 2-INCH DEPTH 0
62401-0200 SQYD FURNISHING AND PLACING TOPSOIL, 3-INCH DEPTH 0
62401-0300 SQYD FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH 0
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62401-0400 SQYD FURNISHING AND PLACING TOPSOIL, 6-INCH DEPTH 0
62401-0500 SQYD FURNISHING AND PLACING TOPSOIL, 8-INCH DEPTH 0
62401-0600 SQYD FURNISHING AND PLACING TOPSOIL, 10-INCH DEPTH 0
62401-0700 SQYD FURNISHING AND PLACING TOPSOIL, 12-INCH DEPTH 0
62402-0100 ACRE FURNISHING AND PLACING TOPSOIL, 2-INCH DEPTH 1 1
62402-0200 ACRE FURNISHING AND PLACING TOPSOIL, 3-INCH DEPTH 1 1
62402-0300 ACRE FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH 1 1
62402-0400 ACRE FURNISHING AND PLACING TOPSOIL, 6-INCH DEPTH 1 1
62402-0500 ACRE FURNISHING AND PLACING TOPSOIL, 8-INCH DEPTH 1 1
62402-0600 ACRE FURNISHING AND PLACING TOPSOIL, 10-INCH DEPTH 1 1
62402-0700 ACRE FURNISHING AND PLACING TOPSOIL, 12-INCH DEPTH 1 1
62403-0000 CUYD FURNISHING AND PLACING TOPSOIL 0
62404-0000 TON FURNISHING AND PLACING TOPSOIL 0
62405-0100 SQYD PLACING CONSERVED TOPSOIL, 2-INCH DEPTH 0
62405-0200 SQYD PLACING CONSERVED TOPSOIL, 3-INCH DEPTH 0
62405-0300 SQYD PLACING CONSERVED TOPSOIL, 4-INCH DEPTH 0
62405-0400 SQYD PLACING CONSERVED TOPSOIL, 6-INCH DEPTH 0
62405-0500 SQYD PLACING CONSERVED TOPSOIL, 8-INCH DEPTH 0
62405-0600 SQYD PLACING CONSERVED TOPSOIL, 10-INCH DEPTH 0
62405-0700 SQYD PLACING CONSERVED TOPSOIL, 12-INCH DEPTH 0
62406-0100 ACRE PLACING CONSERVED TOPSOIL, 2-INCH DEPTH 1 1
62406-0200 ACRE PLACING CONSERVED TOPSOIL, 3-INCH DEPTH 1 1
62406-0300 ACRE PLACING CONSERVED TOPSOIL, 4-INCH DEPTH 1 1
62406-0400 ACRE PLACING CONSERVED TOPSOIL, 6-INCH DEPTH 1 1
62406-0500 ACRE PLACING CONSERVED TOPSOIL, 8-INCH DEPTH 1 1
62406-0600 ACRE PLACING CONSERVED TOPSOIL, 10-INCH DEPTH 1 1
62406-0700 ACRE PLACING CONSERVED TOPSOIL, 12-INCH DEPTH 1 1
62407-0000 CUYD PLACING CONSERVED TOPSOIL 0
62408-0000 TON PLACING CONSERVED TOPSOIL 0
62409-0000 CUYD PLACING MANUFACTURED TOPSOIL 0
62415-0000 CUYD CONSERVE AND PLACE FOREST DUFF 0
62501-0000 ACRE TURF ESTABLISHMENT 1 1
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62502-0000 SQYD TURF ESTABLISHMENT 0
62503-0000 SLRY TURF ESTABLISHMENT 0
62510-1000 ACRE SEEDING, DRY METHOD 1
62510-2000 ACRE SEEDING, HYDRAULIC METHOD 1
62511-1000 SQYD SEEDING, DRY METHOD 0
62511-2000 SQYD SEEDING, HYDRAULIC METHOD 0
62512-1000  SLRY SEEDING, HYDRAULIC METHOD 0
62515-1000 ACRE MULCHING, DRY METHOD 1 1
62515-2000 ACRE MULCHING, HYDRAULIC METHOD 1 1
62515-3000 ACRE MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX 1 1
62515-4000 ACRE MULCHING, HAND METHOD 1 1
62516-1000 SQYD MULCHING, DRY METHOD 0
62516-2000 SQYD MULCHING, HYDRAULIC METHOD 0
62516-3000 SQYD MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX 0
62516-4000 SQYD MULCHING, HAND METHOD 0
62517-1000 SLRY MULCHING, HYDRAULIC METHOD 0
62520-0000 ACRE FERTILIZER 1 1
62521-0000 TON FERTILIZER 0
62525-0000 MGAL WATER 0
62530-0000 LB PESTICIDE 0
62531-0000 ACRE PESTICIDE 1 1
62535-0000 GAL HERBICIDE 0
62540-1000 ACRE SEEDING SUPPLEMENTS, SEED 1
62540-2000 ACRE SEEDING SUPPLEMENTS, PESTICIDE 1
62541-1000 TON SEEDING SUPPLEMENTS, SEED 0
62541-2000 TON SEEDING SUPPLEMENTS, PESTICIDE 0
62541-3000 TON SEEDING SUPPLEMENTS, FERTILIZER 0
62541-4000 TON SEEDING SUPPLEMENTS, MULCH 0
62541-5000 TON SEEDING SUPPLEMENTS, LIME 0
62541-6000 TON SEEDING SUPPLEMENTS, AMMONIUM NITRATE 0
62542-1000 LB SEEDING SUPPLEMENTS, SEED 0
62542-2000 LB SEEDING SUPPLEMENTS, PESTICIDE 0
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62542-3000 LB SEEDING SUPPLEMENTS, FERTILIZER 0

62542-4000 LB SEEDING SUPPLEMENTS, MULCH 0

62542-5000 LB SEEDING SUPPLEMENTS, LIME 0

62542-6000 LB SEEDING SUPPLEMENTS, AMMONIUM NITRATE 0

62543-1000 GAL SEEDING SUPPLEMENTS, PESTICIDE 0

62543-2000 GAL SEEDING SUPPLEMENTS, FERTILIZER 0

62543-3000 GAL SEEDING SUPPLEMENTS, AMMONIUM NITRATE 0

62543-4000 GAL SEEDING SUPPLEMENTS, HERBICIDE 0

62550-0000 GAL SOIL BINDER 0

62551-0000 LB SOIL BINDER REINFORCEMENT 0

62601-0100 EACH ACER RUBRUM, RED MAPLE, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND 0
BURLAPPED

62601-0150 EACH ACER RUBRUM, RED MAPLE, 2-INCH TO 2 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62601-0200 EACH ACER RUBRUM, RED MAPLE, 2 1/2-INCH TO 3 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62601-0250 EACH ARONIA MELANOCARPA, BLACK CHOKEBERRY, 36-INCH TO 42-INCH HEIGHT, 0
BALLED AND BURLAPPED

62601-0300 EACH AMELANCHIER CANADENSIS, SERVICEBERRY, 18-INCH TO 24-INCH HEIGHT, 0
BALLED AND BURLAPPED

62601-0350 EACH AMELANCHIER CANADENSIS, SERVICEBERRY, 24-INCH TO 30-INCH HEIGHT, 0
BALLED AND BURLAPPED

62601-0400 EACH AMELANCHIER CANADENSIS, SERVICEBERRY, 42-INCH TO 48-INCH HEIGHT, 0
BALLED AND BURLAPPED

62601-0450 EACH AMELANCHIER CANADENSIS, SERVICEBERRY, 48-INCH TO 60-INCH HEIGHT, 0
BALLED AND BURLAPPED

62601-0500 EACH AMELANCHIER CANADENSIS, SERVICEBERRY, 6 FEET TO 8 FEET HEIGHT, 0
BALLED AND BURLAPPED

62601-0550 EACH ACER RUBRUM 'OCTOBER GLORY', OCTOBER GLORY RED MAPLE, 1 1/2-INCH 0
TO 2-INCH CALIPER, BALLED AND BURLAPPED

62601-0600 EACH ACER RUBRUM 'OCTOBER GLORY', OCTOBER GLORY RED MAPLE, 3 1/2-INCH 0
TO 4-INCH CALIPER, BALLED AND BURLAPPED

62601-0650 EACH ACER SACCHARUM, SUGAR MAPLE, 1-INCH TO 1 1/2-INCH CALIPER, BALLED 0

AND BURLAPPED
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62601-0700 EACH ACER SACCHARUM, SUGAR MAPLE, 1 1/2-INCH TO 2-INCH CALIPER, BALLED 0
AND BURLAPPED

62601-0750 EACH ACER SACCHARUM, SUGAR MAPLE, 2-INCH TO 2 1/2-INCH CALIPER, BALLED 0
AND BURLAPPED

62601-0800 EACH AMELANCHIER ABOREA, SERVICEBERRY, 8 FEET TO 10 FEET HEIGHT, BALLED 0
AND BURLAPPED

62601-0850 EACH ARONIA ARBUTIFOLIA, RED CHOKEBERRY, 30-INCH TO 36-INCH HEIGHT, 0
BALLED AND BURLAPPED

62601-0900 EACH ARTEMESIA TRIDENTATA, BIG SAGEBUSH 19 LITER, CONTAINER GROWN 0

62601-0950 EACH ARTRIPLEX CANESCENS, FOURWING SALTBRUSH 19 LITER, CONTAINER
GROWN

62601-1000 EACH ALNUS SINUATA, SITKA ALDER, 12-INCH TO 18-INCH HEIGHT CONTAINER 0
GROWN

62602-0100 EACH BETULA PAPYRIFERA, PAPER BIRCH, 60-INCH TO 72-INCH CLUMP, BALLED 0
AND BURLAPPED

62602-0150 EACH BETULA PAPYRIFERA, PAPER BIRCH, 8 FEET TO 10 FEET CLUMP, BALLED AND 0
BURLAPPED

62602-0200 EACH BETULA NIGRA, RIVER BIRCH, 8 FEET TO 10 FEET HEIGHT, BALLED AND 0
BURLAPPED

62602-0250 EACH BETULA OCCIDENTALIS, RIVER BIRCH, 1 GALLON, CONTAINER GROWN

62602-0300 EACH BETULA GLANDULOSA, BOG BIRCH, 12-INCH TO 18-INCH HEIGHT, CONTAINER
GROWN

62603-0100 EACH CERCIS CANADENSIS, EASTERN REDBUD, 1-INCH TO 1 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62603-0150 EACH CERCIS CANADENSIS, EASTERN REDBUD, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62603-0200 EACH CERCIS CANADENSIS, EASTERN REDBUD, 2-INCH TO 2 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62603-0250 EACH CERCIS CANADENSIS, EASTERN REDBUD 'MULTI-STEM', 60-INCH TO 72-INCH 0
HEIGHT, BALLED AND BURLAPPED

62603-0300 EACH CERCIS CANADENSIS, EASTERN REDBUD 'MULTI-STEM', 6 FEET TO 8 FEET 0
HEIGHT, BALLED AND BURLAPPED

62603-0350 EACH CORNUS SERICEA, RED OSIER DOGWOOD, 24-INCH TO 30-INCH HEIGHT, 0
BALLED AND BURLAPPED

62603-0400 EACH CORNUS SERICEA, RED OSIER DOGWOOD, 42-INCH TO 48-INCH HEIGHT, 0
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BALLED AND BURLAPPED

62603-0450 EACH CORNUS KOUSA, KOUSA DOGWOOD, 60-INCH TO 72-INCH HEIGHT, BALLED 0
AND BURLAPPED

62603-0500 EACH CORNUS KOUSA, KOUSA DOGWOOD, 6 FEET TO 8 FEET HEIGHT, BALLED AND 0
BURLAPPED

62603-0550 EACH CORNUS FLORIDA, WHITE FLOWERING DOGWOOD, 12-INCH TO 18-INCH 0
HEIGHT, BALLED AND BURLAPPED

62603-0600 EACH CORNUS FLORIDA, WHITE FLOWERING DOGWOOD, 36-INCH TO 42-INCH 0
HEIGHT, BALLED AND BURLAPPED

62603-0650 EACH CORNUS FLORIDA, WHITE FLOWERING DOGWOOD, 48-INCH TO 60-INCH 0
HEIGHT, BALLED AND BURLAPPED

62603-0700 EACH CORNUS FLORIDA, WHITE FLOWERING DOGWOOD, 60-INCH TO 72-INCH 0
HEIGHT, BALLED AND BURLAPPED

62603-0750 EACH CORNUS FLORIDA, WHITE FLOWERING DOGWOOD, 6 FEET TO 8 FEET HEIGHT, 0
BALLED AND BURLAPPED

62603-0800 EACH CORNUS FLORIDA, WHITE FLOWERING DOGWOOD, 8 FEET TO 10 FEET 0
HEIGHT, BALLED AND BURLAPPED

62603-0850 EACH CORNUS AMONUM, SILKY DOGWOOD, 30-INCH TO 36-INCH HEIGHT, BALLED 0
AND BURLAPPED

62603-0900 EACH CORNUS AMONUM, SILKY DOGWOOD, 42-INCH TO 48-INCH HEIGHT, BALLED 0
AND BURLAPPED

62603-0950 EACH CORNUS RACEMOSA, GRAY DOGWOOD, 30-INCH TO 36-INCH HEIGHT, BALLED 0
AND BURLAPPED

62603-1000 EACH CRATAEGUS CRUSGALLI, COCKSPUR HAWTHORN, 60-INCH TO 72-INCH 0
HEIGHT, BALLED AND BURLAPPED

62603-1050 EACH CORNUS 'RUTBAN', AURORA DOGWOOD, 6 FEET TO 8 FEET HEIGHT, BALLED 0
AND BURLAPPED

62603-1100 EACH CORNUS 'RUTDAN', GALAXY DOGWOOD, 6 FEET TO 8 FEET HEIGHT, BALLED 0
AND BURLAPPED

62603-1150 EACH CORNUS ALBA, RED TWIG DOGWOOD, 24-INCH TO 30-INCH HEIGHT, 0
CONTAINER GROWN

62603-1200 EACH CHIONANTHUS VIRGINICUS, FRINGE TREE, 60-INCH TO 72-INCH HEIGHT, 0
BALLED AND BURLAPPED

62603-1250 EACH CHRYSOTHAMNUS SP., RABBITBRUSH 19 LITER, CONTAINER GROWN

62603-1300 EACH CEANOTHUS CUNEATUS, BUCKBRUSH, 8-INCH HEIGHT
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62603-1350 EACH CEANOTHUS INTEGERRIMUS, DEERBRUSH, 8-INCH HEIGHT

62603-1400 EACH CERCOCARPUS MONTANUS, MOUNTAIN MAHOGANY, 20 LITER, CONTAINER
GROWN

62604-0100 EACH DIOSPYROS VIRGINIANA, COMMON PERSIMMON, 6 FEET TO 8 FEET HEIGHT, 0
BALLED AND BURLAPPED

62605-0100 EACH EVONYMUS ALATA COMPACTA, BURNINGBUSH, 24-INCH TO 30-INCH HEIGHT, 0
BALLED AND BURLAPPED

62606-0100 EACH FRAXINUS PENNSYLVANICA, MARSHALL'S SEEDLES ASH, 1 1/2-INCH TO 2-INCH 0
CALIPER, BALLED AND BURLAPPED

62606-0150 EACH FAGUS GRANDIFLORIA, AMERICAN BEECH, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62606-0200 EACH FORSYTHIA INTERMEDIA, BORDER FORSYTHIA, 18-INCH TO 24-INCH HEIGHT, 0
CONTAINER GROWN

62606-0250 EACH FORSYTHIA INTERMEDIA, BORDER FORSYTHIA, 24-INCH TO 30-INCH HEIGHT, 0
BALLED AND BURLAPPED

62606-0300 EACH FRAXINUS PENNSYLVANICA, GREEN ASH, 1-INCH TO 1 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62606-0350 EACH FRAXINUS PENNSYLVANICA, GREEN ASH, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62606-0400 EACH FRAXINUS PENNSYLVANICA, GREEN ASH, 2-INCH TO 2 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62606-0450 EACH FORSYTHIA SUSPENSA, WEEPING FORSYTHIA, 24-INCH TO 30-INCH HEIGHT, 0
CONTAINER GROWN

62607-0100 EACH GINKGO BILOBA (MALE) SPECIMEN, 3-INCH TO 3 1/2-INCH CALIPER, BALLED 0
AND BURLAPPED

62608-0100 EACH HAMALIS VIRGINIANA, COMMON WITCHHAZEL, 30-INCH TO 36-INCH HEIGHT, 0
BALLED AND BURLAPPED

62608-0150 EACH HAMALIS VIRGINIANA, COMMON WITCHHAZEL, 42-INCH TO 48-INCH HEIGHT, 0
BALLED AND BURLAPPED

62609-0100 EACH ILEX VERTICILLATA, WINTERBERRY, 18-INCH TO 24-INCH HEIGHT, BALLED AND 0
BURLAPPED

62609-0150 EACH ILEX VERTICILLATA, WINTERBERRY, 30-INCH TO 36-INCH HEIGHT, BALLED AND 0
BURLAPPED

62609-0200 EACH ILEX OPACA, AMERICAN HOLLY, 18-INCH TO 24-INCH HEIGHT, CONTAINER 0

GROWN
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62609-0250 EACH ILEX OPACA, AMERICAN HOLLY, 24-INCH TO 30-INCH HEIGHT, CONTAINER 0
GROWN

62609-0300 EACH ILEX OPACA, AMERICAN HOLLY, 30-INCH TO 36-INCH HEIGHT, BALLED AND 0
BURLAPPED

62609-0350 EACH ILEX OPACA, AMERICAN HOLLY, 48-INCH TO 60-INCH HEIGHT, BALLED AND 0
BURLAPPED

62609-0400 EACH ILEX OPACA, AMERICAN HOLLY, 60-INCH TO 72-INCH HEIGHT, BALLED AND 0
BURLAPPED

62609-0450 EACH ILEX OPACA, AMERICAN HOLLY, 6 FEET TO 8 FEET HEIGHT, BALLED AND 0
BURLAPPED

62609-0500 EACH ILEX OPACA, AMERICAN HOLLY, 8 FEET TO 10 FEET HEIGHT, BALLED AND 0
BURLAPPED

62609-0550 EACH ILEX X "NELLIE R. STEVENS", NELLIE STEVENS HOLLY, 60-INCH 72-INCH 0
HEIGHT, BALLED AND BURLAPPED

62610-0100 EACH JUNIPERUS VIRGINIANA, EASTERN RED CEDAR, 60-INCH TO 72-INCH HEIGHT, 0
BALLED AND BURLAPPED

62610-0150 EACH JUNIPERUS VIRGINIANA, EASTERN RED CEDAR, 6 FEET TO 8 FEET HEIGHT, 0
BALLED AND BURLAPPED

62611-0100 EACH KALMIA LATIFOLIA, MOUNTAIN LAUREL, 18-INCH TO 24-INCH HEIGHT, BALLED 0
AND BURLAPPED

62611-0150 EACH KALMIA LATIFOLIA, MOUNTAIN LAUREL, 24-INCH TO 30-INCH HEIGHT, BALLED 0
AND BURLAPPED

62611-0200 EACH KALMIA LATIFOLIA, MOUNTAIN LAUREL, 42-INCH TO 48-INCH HEIGHT, BALLED 0
AND BURLAPPED

62612-0100 EACH LIQUIDAMBAR STYRACIFLUA, SWEET GUM, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62612-0150 EACH LIQUIDAMBAR STYRACIFLUA, SWEET GUM, 2-INCH TO 2 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62612-0200 EACH LIQUIDAMBAR STYRACIFLUA, SWEET GUM, 2 1/2-INCH TO 3 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62612-0250 EACH LIROIDENDREN TULIPFERA, TULIP TREE, 1-INCH TO 1 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62612-0300 EACH LIROIDENDREN TULIPFERA, TULIP TREE, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62612-0350 EACH LIROIDENDREN TULIPFERA, TULIP TREE, 2-INCH TO 2 1/2-INCH CALIPER, 0
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BALLED AND BURLAPPED

62612-0400 EACH LAGESTROMIA INDICA, CRAPE MYTRLE, 8 FEET TO 10 FEET HEIGHT, BALLED 0
AND BURLAPPED

62612-0450 EACH LINDERA BENZOIN, SPICEBUSH, 30-INCH TO 36-INCH HEIGHT, BALLED AND 0
BURLAPPED

62612-0500 EACH LINDERA BENZOIN, SPICEBUSH, 42-INCH TO 48-INCH HEIGHT, BALLED AND 0
BURLAPPED

62613-0100 EACH MAGNOLIA GRANDIFOLORA, SOUTHERN MAGNOLIA, 1 1/2-INCH TO 2-INCH 0
CALIPER, BALLED AND BURLAPPED

62613-0150 EACH MAGNOLIA GRANDIFOLORA, SOUTHERN MAGNOLIA, 2-INCH TO 2 1/2-INCH 0
CALIPER, BALLED AND BURLAPPED

62613-0200 EACH MALUS, SUGAR THYME CRABAPPLE, 1 1/2-INCH TO 2-INCH CALIPER, BALLED 0
AND BURLAPPED

62613-0250 EACH MALUS, INDIAN MAGIC CRABAPPLE, 1 1/2-INCH TO 2-INCH CALIPER, BALLED 0
AND BURLAPPED

62613-0300 EACH MALUS, PROFESSOR SPRENGER CRABAPPLE, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62613-0350 EACH MYRICA PENNSYLVANICA, NORTHERN BAYBERRY, 24-INCH TO 30-INCH 0
HEIGHT, BALLED AND BURLAPPED

62613-0400 EACH MYRICA PENNSYLVANICA, NORTHERN BAYBERRY, 30-INCH TO 36-INCH 0
HEIGHT, BALLED AND BURLAPPED

62613-0450 EACH MAGNOLIA VIRGINIANA, SWEET BAY MAGNOLIA, 1-INCH TO 1 1/2-INCH 0
CALIPER, BALLED AND BURLAPPED

62613-0500 EACH MAGNOLIA VIRGINIANA, SWEET BAY MAGNOLIA, 60-INCH TO 72-INCH HEIGHT, 0
BALLED AND BURLAPPED

62613-0550 EACH MALUS, HARVEST GOLD CRABAPPLE, 1 1/2-INCH TO 2-INCH CALIPER, BALLED 0
AND BURLAPPED

62614-0100 EACH NYSSA SYLVATICA, BLACK GUM, 1-INCH TO 1 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62614-0150 EACH NYSSA SYLVATICA, BLACK GUM, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND 0
BURLAPPED

62614-0200 EACH NYSSA SYLVATICA, BLACK GUM, 2-INCH TO 2 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62614-0250 EACH NARCISSUS PSEUDONARCISSUS, DAFFODIL VARITY KING ALFRED, 12-INCH TO 0

18-INCH HEIGHT, CONTAINER GROWN
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62615-0100 EACH OXYDENDRUM ARBORUM, SOURWOOD, 1-INCH TO 1 1/2-INCH CALIPER, 0
CONTAINER GROWN

62615-0150 EACH OXYDENDRUM ARBORUM, SOURWOOQOD, 1 1/2-INCH TO 2-INCH CALIPER, 0
CONTAINER GROWN

62616-0100 EACH PINUS THUNBERGII, JAPANESE BLACK PINE, 60-INCH TO 72-INCH HEIGHT, 0
BALLED AND BURLAPPED

62616-0150 EACH PINUS TAEDA, LOBLOLLY PINE, 48-INCH TO 60-INCH HEIGHT, BALLED AND 0
BURLAPPED

62616-0200 EACH PINUS TAEDA, LOBLOLLY PINE, 6 FEET TO 8 FEET HEIGHT, BALLED AND 0
BURLAPPED

62616-0250 EACH PINUS STROBUS, WHITE PINE, 48-INCH TO 60-INCH HEIGHT, BALLED AND 0
BURLAPPED

62616-0300 EACH PINUS STROBUS, WHITE PINE, 60-INCH TO 72-INCH HEIGHT, BALLED AND 0
BURLAPPED

62616-0350 EACH PINUS STROBUS, WHITE PINE, 6 FEET TO 8 FEET HEIGHT, BALLED AND 0
BURLAPPED

62616-0400 EACH PLATANUS OCCIDENTALIS, SYCAMORE, 12-INCH TO 18-INCH HEIGHT, BALLED 0
AND BURLAPPED

62616-0450 EACH PLATANUS OCCIDENTALIS, SYCAMORE, 30-INCH TO 36-INCH HEIGHT, BALLED 0
AND BURLAPPED

62616-0500 EACH PLATANUS OCCIDENTALIS, SYCAMORE, 60-INCH TO 72-INCH HEIGHT, BALLED 0
AND BURLAPPED

62616-0550 EACH PLATANUS OCCIDENTALIS, SYCAMORE, 6 FEET TO 8 FEET HEIGHT, BALLED 0
AND BURLAPPED

62616-0600 EACH PLATANUS OCCIDENTALIS, SYCAMORE, 10 FEET TO 144-INCH HEIGHT, BALLED 0
AND BURLAPPED

62616-0650 EACH PINUS NIGRA, AUSTRIAN PINE, 8 FEET TO 10 FEET HEIGHT, BALLED AND 0
BURLAPPED

62616-0700 EACH PICEA GLAUCA, WHITE SPRUCE, 60-INCH TO 72-INCH HEIGHT, BURLAPPED 0

62616-0750 EACH PICEA GLAUCA, WHITE SPRUCE, 6 FEET TO 8 FEET HEIGHT, BURLAPPED 0

62616-0800 EACH PICEA GLAUCA, WHITE SPRUCE, 8 FEET TO 10 FEET HEIGHT, BURLAPPED 0

62616-0850 EACH POPULUS TRMULODIES, QUAKING ASPEN, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62616-0900 EACH PRUNUS SERRULATA (KWANZAN), KWANZAN CHERRY, 1 1/2-INCH TO 2-INCH 0

CALIPER, BALLED AND BURLAPPED
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62616-0950 EACH PRUNUS LAUROCERASUS (SCHIPKAENSIS), SKIP LAUREL, 30-INCH TO 36-INCH 0
HEIGHT, BALLED AND BURLAPPED

62616-1000 EACH PLANTANUS X ACERFOLIA, BLOODGOOD LONDON PLANETREE, 1 1/2-INCH TO 0
2-INCH CALIPER, BALLED AND BURLAPPED

62616-1050 EACH PLANTUS X ACERFOLIA 'LIBERTY", LIBERTY SYCAMORE, 1 1/2-INCH TO 2-INCH 0
CALIPER, BALLED AND BURLAPPED

62616-1100 EACH PRUNUS YEDOENSIS, YOSHINO CHERRY, 2-INCH TO 2 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62616-1150 EACH PINUS VIRGINIANA, VIRGINIA PINE, 48-INCH TO 60-INCH HEIGHT, CONTAINER 0
GROWN

62616-1200 EACH PINUS VIRGINIANA, VIRGINIA PINE, 60-INCH TO 72-INCH HEIGHT, CONTAINER 0
GROWN

62616-1250 EACH PHOTINIA GLABRA, RED-TIP PHOTINIA, 18-INCH TO 24-INCH HEIGHT, BALLED 0
AND BURLAPPED

62616-1300 EACH PHOTINIA GLABRA, RED-TIP PHOTINIA, 24-INCH TO 30-INCH HEIGHT, BALLED 0
AND BURLAPPED

62616-1350 EACH PINUS CARIBACA, SLASH PINE, 6 FEET TO 8 FEET HEIGHT, BALLED AND 0
BURLAPPED

62616-1400 EACH PRUNUS LAUROCERASUS, 'OTTO LUYKEN', LAUREL, 30-INCH TO 36-INCH 0
HEIGHT, BALLED AND BURLAPPED

62616-1450 EACH PRUNUS SERICEA, BEACH PLUM, 36-INCH TO 42-INCH HEIGHT, BALLED AND 0
BURLAPPED

62616-1500 EACH PINUS EDUUS, COLORADO PINYON, 60-INCH TO 72-INCH HEIGHT, BALLED AND 0
BURLAPPED

62616-1550 EACH PICEA PUNGENS, COLORADO BLUE SPRUCE, 36-INCH TO 42-INCH HEIGHT, 0
BALLED AND BURLAPPED

62616-1600 EACH PICEA ENGELMANNII, ENGELMANN SPRUCE, 36-INCH TO 42-INCH HEIGHT, 0
BALLED AND BURLAPPED

62616-1650 EACH POPULUS DELTOIDES, COTTONWOOD, 19 LITER, BALLED AND BURLAPPED

62616-1700 EACH PINUS PONDEROSA, PONDEROSA PINE, 20 LITER, CONTAINER GROWN

62616-1750 EACH PINUS PONDEROSA, PONDEROSA PINE, 50 - 3-INCH CALIPER, CONTAINER
GROWN

62617-0100 EACH QUERCUS ALBA, WHITE OAK, 1-INCH TO 1 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-0150 EACH QUERCUS ALBA, WHITE OAK, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND 0
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BURLAPPED

62617-0200 EACH QUERCUS ALBA, WHITE OAK, 2-INCH TO 2 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-0250 EACH QUERCUS BOREALIS, NORTHERN RED OAK, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62617-0300 EACH QUERCUS BOREALIS, NORTHERN RED OAK, 2-INCH TO 2 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62617-0350 EACH QUERCUS COCCINEA, SCARLET OAK, 1-INCH TO 1 1/2-INCH CALIPER, BALLED 0
AND BURLAPPED

62617-0400 EACH QUERCUS COCCINEA, SCARLET OAK, 1 1/2-INCH TO 2-INCH CALIPER, BALLED 0
AND BURLAPPED

62617-0450 EACH QUERCUS PHELLOS, WILLOW OAK, 1-INCH TO 1 1/2-INCH CALIPER, BALLED 0
AND BURLAPPED

62617-0500 EACH QUERCUS PHELLOS, WILLOW OAK, 1 1/2-INCH TO 2-INCH CALIPER, BALLED 0
AND BURLAPPED

62617-0550 EACH QUERCUS PHELLOS, WILLOW OAK, 2-INCH TO 2 1/2-INCH CALIPER, BALLED 0
AND BURLAPPED

62617-0600 EACH QUERCUS PALUSTRUS, PIN OAK, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-0650 EACH QUERCUS PALUSTRUS, PIN OAK, 2-INCH TO 2 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-0700 EACH QUERCUS PALUSTRUS, PIN OAK, 3 1/2-INCH TO 4-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-0750 EACH QUERCUS FALCATA, SOUTHERN RED OAK, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62617-0800 EACH QUERCUS FALCATA, SOUTHERN RED OAK, 2-INCH TO 2 1/2-INCH CALIPER, 0
BALLED AND BURLAPPED

62617-0850 EACH QUERCUS VIRGINIANA, LIVE OAK, 1-INCH TO 1 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-0900 EACH QUERCUS VIRGINIANA, LIVE OAK, 2-INCH TO 2 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-0950 EACH QUERCUS LAURIFOLIA, LAUREL OAK, 2-INCH TO 2 1/2-INCH CALIPER, BALLED 0
AND BURLAPPED

62617-1000 EACH QUERQUS STELLATA, POST OAK, 1 1/2-INCH TO 2-INCH CALIPER, CONTAINER 0

GROWN
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62617-1050 EACH QUERCUS RUBRUM, RED OAK, 1-INCH TO 1 1/2-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-1100 EACH QUERCUS RUBRUM, RED OAK, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND 0
BURLAPPED

62617-1150 EACH QUERCUS BABYLONICA, WILLOW OAK, 1 1/2-INCH TO 2-INCH CALIPER, BALLED 0
AND BURLAPPED

62617-1200 EACH QUERCUS ARIZONICA, ARIZONA WHITE OAK, 20 LITER, CONTAINER GROWN

62617-1250 EACH QUERCUS ARIZONICA, ARIZONA WHITE OAK, 2-INCH TO 3-INCH CALIPER,
CONTAINER GROWN

62617-1300 EACH QUERCUS GAMBELII, GAMBEL'S OAK, 1 GALLON, CONTAINER GROWN

62618-0100 EACH RHODODENDRON CANADENSE, RHODORA, 18-INCH TO 24-INCH HEIGHT,
BALLED AND BURLAPPED

62618-0150 EACH RHODODENDRON CANADENSE, RHODORA, 24-INCH TO 30-INCH HEIGHT, 0
CONTAINER GROWN

62618-0200 EACH RHODODENDRON CANESLENS, FLORIDA WILD HONEYSUCKEL, 24-INCH TO 0
30-INCH HEIGHT, BALLED AND BURLAPPED

62618-0250 EACH RUBUS OCCIDENTALIS, BLACK RASBERRY, 18-INCH TO 24-INCH HEIGHT, 0
BALLED AND BURLAPPED

62618-0300 EACH RHUS TYPHINA, STAGHORN SUMAC, 48-INCH TO 60-INCH HEIGHT, BALLED 0
AND BURLAPPED

62618-0350 EACH RHUS COPALLINA, SHINING SUMAC, 30-INCH TO 36-INCH HEIGHT, BALLED AND 0
BURLAPPED

62618-0400 EACH RHUS COPALLINA, SHINING SUMAC, 42-INCH TO 48-INCH HEIGHT, BALLED AND 0
BURLAPPED

62618-0450 EACH RHUS TRILOBATA, SKUNKBUSH SUMAC, 1 GALLON, CONTAINER GROWN

62618-0500 EACH RHUS TRILOBATA, OAKBRUSH SUMAC, 20 LITER. CONTAINER GROWN

62618-0550 EACH ROBINIA NEOMEXICANA, NEW MEXICO LOCUST, 20 LITER, CONTAINER
GROWN

62619-0100 EACH SABAL PALMETTO, CABBAGE PALM, 10 FEET TO 12 FEET HEIGHT, BALLED AND 0
BURLAPPED

62619-0200 EACH SALIX BABYLONICA, WEEPING WILLOW, 1 1/2-INCH TO 2-INCH CALIPER, 0
BALLED AND BURLAPPED

62619-0250 EACH SPIREA VANHOUTTEI, VANHOUTTE SPIREA, 18-INCH TO 24-INCH HEIGHT, 0
CONTAINER GROWN

62619-0300 EACH SALIX NIGRA, BLACK WILLOW, 2 1/2-INCH TO 3 1/2-INCH CALIPER, CONTAINER 0
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GROWN

62619-0350 EACH SALIX LUCIDA, SHINNING WILLOW, 24-INCH TO 30-INCH HEIGHT, CONTAINER 0
GROWN

62619-0400 EACH SYMPHORICARPOS ORBICULATUS, CORALBERRY, 24-INCH TO 30-INCH 0
HEIGHT, CONTAINER GROWN

62619-0450 EACH SALIX EXIGUA, COYOTE WILLOW, 12-INCH TO 18-INCH HEIGHT, CONTAINER 0
GROWN

62621-0100 EACH ULMUS AMERICANA (WASHINGTON), AMERICAN ELM, 2-INCH TO 2 1/2-INCH 0
CALIPER, BALLED AND BURLAPPED

62622-0100 EACH VIBURNUM DANTATUM, ARROWWOOD VIBURNUM, 24-INCH TO 30-INCH 0
HEIGHT, BALLED AND BURLAPPED

62622-0150 EACH VIBURNUM DANTATUM, ARROWWOOD VIBURNUM, 30-INCH TO 36-INCH 0
HEIGHT, BALLED AND BURLAPPED

62622-0200 EACH VIBURNUM DANTATUM, ARROWWOOD VIBURNUM, 42-INCH TO 48-INCH 0
HEIGHT, BALLED AND BURLAPPED

62622-0250 EACH VIBURNUM PRUNIFOLIUM, BLACKHAW VIBURNUM, 24-INCH TO 30-INCH 0
HEIGHT, BALLED AND BURLAPPED

62622-0300 EACH VIBURNUM PRUNIFOLIUM, BLACKHAW VIBURNUM, 30-INCH TO 36-INCH 0
HEIGHT, BALLED AND BURLAPPED

62622-0350 EACH VIBURNUM ACERIFOLIUM, MAPLELEAF VIBURNUM, 42-INCH TO 48-INCH 0
HEIGHT, BALLED AND BURLAPPED

62622-0400 EACH VIBURNUM PLICATUM 'TOMENTOSA', DOUBLE FILE VIBURNUM, 18-INCH TO 0
24-INCH HEIGHT, BALLED AND BURLAPPED

62630-0100 EACH PLANTINGS, SEEDLINGS, BARE ROOT 0

62630-0200 EACH PLANTINGS, SEEDLINGS, BALLED AND BURLAPPED 0

62630-0300 EACH PLANTINGS, SEEDLINGS, CONTAINER GROWN 0

62630-0400 EACH PLANTINGS, WETLAND PLANT, CONTAINER GROWN 0

62630-0500 EACH PLANTINGS, ALOCASIA ORDA, ELEPHANT EAR FERN 0

62630-0600 EACH PLANTINGS, CAMPSIS RADICANS, TRUMPET VINE 0

62630-0700 EACH PLANTINGS, GELSEMIUM SEMPERVIRENS, CAR. YELLOW JASMINE 0

62630-0800 EACH PLANTINGS, HELIANTHUS DEBILIS, DUNE SUNFLOWER 0

62630-0900 EACH PLANTINGS, ILEX CASSINE, DAHOON HOLLY 0

62630-1000 EACH PLANTINGS, ILEX VOMITORIA 'NANA', DWARF YAUPON HOLLY 0

62630-1100 EACH PLANTINGS, LIRIOPE SPICATA, LILY TURF, 1 GALLON CONTAINER, CONTAINER 0
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62630-1200 EACH PLANTINGS, MYRICA CERIFERA, WAX MYRTLE 0
62630-1300 EACH PLANTINGS, NERIUM OLEANDER 'NANA', DWARF OLEANDER 0
62630-1400 EACH PLANTINGS, SABAL PALMETTO, SABAL PALM 0
62630-1500 EACH PLANTINGS, SERENOA REPENS, SAW PALMETTO 0
62630-1600 EACH PLANTINGS, UNIOLA PANICULATA, SEA OATS 0
62630-1700 EACH PLANTINGS, WEDELIA TRILOBATA, WEDELIA 0
62630-1800 EACH PLANTINGS, YUCCA FILIMENTOSA, BEAR GRASS 0
62631-0000 ACRE PLANTINGS 0
62635-1000 EACH CUTTINGS, COTTONWOOD POLE 0
62635-2000 EACH CUTTINGS, WILLOW STAKING 0
62635-3000 EACH CUTTINGS, WILLOW POLE 0
62640-0000 EACH TREE GRATES 0
62641-0000 EACH TREE WELL 0
62650-1000 EACH REMOVE AND REPLANT TREES AND SHRUBS 0
62701-0000 SQYD SOD, SOLID 0
62701-0000 SQYD SOD, STRIP 0
62701-0000 SQYD SOD, SPOT 0
62901-0000 SQYD ROLLED EROSION CONTROL PRODUCT 0
62901-0100 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 1.A 0
62901-0200 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 1.B 0
62901-0300 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 1.C 0
62901-0400 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 1.D 0
62901-0500 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.A 0
62901-0600 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.B 0
62901-0700 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.C 0
62901-0800 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.D 0
62901-0900 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 3.A 0
62901-1000 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 3.B 0
62901-1100 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 4 0
62901-1200 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 5.A 0
62901-1300 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 5.B 0
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62901-1400 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 5.C 0
62902-0000 ACRE ROLLED EROSION CONTROL PRODUCT 0
62902-0100 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 1.A 1 1
62902-0200 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 1.B 1 1
62902-0300 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 1.C 1 1
62902-0400 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 1.D 1 1
62902-0500 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 2.A 1 1
62902-0600 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 2.B 1 1
62902-0700 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 2.C 1 1
62902-0800 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 2.D 1 1
62902-0900 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 3.A 1 1
62902-1000 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 3.B 1 1
62902-1100 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 4 1 1
62902-1200 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 5.A 1 1
62902-1300 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 5.B 1 1
62902-1400 ACRE ROLLED EROSION CONTROL PRODUCT, TYPE 5.C 1 1
62903-0000 SQYD CELLULAR CONFINEMENT SYSTEM 0
63301-0000 EACH SIGN SYSTEM 0
63301-1000 EACH SIGN SYSTEM, GOVERNMENT FURNISHED SIGN 0
63302-0000 SQFT SIGN SYSTEM 0
63302-1000 SQYD SIGN SYSTEM, GOVERNMENT FURNISHED SIGN 0
63303-0100 EACH SIGNS, STEEL PANELS, TYPE 3 SHEETING 0
63303-0200 EACH SIGNS, STEEL PANELS, TYPE 7 SHEETING 0
63303-0300 EACH SIGNS, STEEL PANELS, TYPE 8 SHEETING 0
63303-0400 EACH SIGNS, STEEL PANELS, TYPE 9 SHEETING 0
63303-0500 EACH SIGNS, PLYWOOD PANELS, TYPE 3 SHEETING 0
63303-0600 EACH SIGNS, PLYWOOD PANELS, TYPE 7 SHEETING 0
63303-0700 EACH SIGNS, PLYWOOD PANELS, TYPE 8 SHEETING 0
63303-0800 EACH SIGNS, PLYWOOD PANELS, TYPE 9 SHEETING 0
63303-0900 EACH SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING 0
63303-1000 EACH SIGNS, ALUMINUM PANELS, TYPE 7 SHEETING 0
63303-1100 EACH SIGNS, ALUMINUM PANELS, TYPE 8 SHEETING 0
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63303-1200 EACH SIGNS, ALUMINUM PANELS, TYPE 9 SHEETING 0
63303-1300 EACH SIGNS, PLASTIC PANELS, TYPE 3 SHEETING 0
63303-1400 EACH SIGNS, PLASTIC PANELS, TYPE 7 SHEETING 0
63303-1500 EACH SIGNS, PLASTIC PANELS, TYPE 8 SHEETING 0
63303-1600 EACH SIGNS, PLASTIC PANELS, TYPE 9 SHEETING 0
63304-0100 SQFT SIGNS, STEEL PANELS, TYPE 3 SHEETING 0
63304-0200 SQFT SIGNS, STEEL PANELS, TYPE 7 SHEETING 0
63304-0300 SQFT SIGNS, STEEL PANELS, TYPE 8 SHEETING 0
63304-0400 SQFT SIGNS, STEEL PANELS, TYPE 9 SHEETING 0
63304-0500 SQFT SIGNS, PLYWOOD PANELS, TYPE 3 SHEETING 0
63304-0600 SQFT SIGNS, PLYWOOD PANELS, TYPE 7 SHEETING 0
63304-0700 SQFT SIGNS, PLYWOOD PANELS, TYPE 8 SHEETING 0
63304-0800 SQFT SIGNS, PLYWOOD PANELS, TYPE 9 SHEETING 0
63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING 0
63304-1000 SQFT SIGNS, ALUMINUM PANELS, TYPE 7 SHEETING 0
63304-1100 SQFT SIGNS, ALUMINUM PANELS, TYPE 8 SHEETING 0
63304-1200 SQFT SIGNS, ALUMINUM PANELS, TYPE 9 SHEETING 0
63304-1300 SQFT SIGNS, PLASTIC PANELS, TYPE 3 SHEETING 0
63304-1400 SQFT SIGNS, PLASTIC PANELS, TYPE 7 SHEETING 0
63304-1500 SQFT SIGNS, PLASTIC PANELS, TYPE 8 SHEETING 0
63304-1600 SQFT SIGNS, PLASTIC PANELS, TYPE 9 SHEETING 0
63305-0100  LNFT POSTS, STEEL, U-CHANNEL 0
63305-0200  LNFT POSTS, STEEL, 2-INCH DIAMETER 0
63305-0300  LNFT POSTS, STEEL, 4-INCH DIAMETER 0
63305-0400  LNFT POSTS, STEEL, 2-INCH X 2-INCH 0
63305-0500 LNFT POSTS, STEEL, 3-INCH X 4-INCH 0
63305-0600 LNFT POSTS, STEEL, 4-INCH X 6-INCH 0
63305-0700  LNFT POSTS, STEEL, PIPE 0
63305-0800  LNFT POSTS, STEEL, W6 X 9 0
63305-0900 LNFT POSTS, STEEL, W6 X 12 0
63305-1000  LNFT POSTS, STEEL, W6 X 15 0
63305-1100  LNFT POSTS, STEEL, W8 X 18 0
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63305-1200  LNFT POSTS, STEEL, W8 X 21 0
63305-1300  LNFT POSTS, STEEL, W10 X 22 0
63305-1400  LNFT POSTS, STEEL, W10 X 26 0
63305-1500  LNFT POSTS, STEEL, W12 X 16 0
63305-1600  LNFT POSTS, STEEL, W12 X 19 0
63305-1700  LNFT POSTS, WOOD, 4-INCH X 4-INCH 0
63305-1800  LNFT POSTS, WOOD, 4-INCH X 6-INCH 0
63305-1900  LNFT POSTS, WOOD, 6-INCH X 6-INCH 0
63305-2000  LNFT POSTS, WOOD, 8-INCH X 6-INCH 0
63306-0100 EACH POSTS, STEEL, U-CHANNEL 0
63306-0200 EACH POSTS, STEEL, 2-INCH DIAMETER 0
63306-0300 EACH POSTS, STEEL, 4-INCH DIAMETER 0
63306-0400 EACH POSTS, STEEL, 2-INCH X 2-INCH 0
63306-0500 EACH POSTS, STEEL, 3-INCH X 4-INCH 0
63306-0600 EACH POSTS, STEEL, 4-INCH X 6-INCH 0
63306-0700 EACH POSTS, STEEL, PIPE 0
63306-0800 EACH POSTS, STEEL, W6 X 9 0
63306-0900 EACH POSTS, STEEL, W6 X 12 0
63306-1000 EACH POSTS, STEEL, W6 X 15 0
63306-1100 EACH POSTS, STEEL, W8 X 18 0
63306-1200 EACH POSTS, STEEL, W8 X 21 0
63306-1300 EACH POSTS, STEEL, W10 X 22 0
63306-1400 EACH POSTS, STEEL, W10 X 26 0
63306-1500 EACH POSTS, STEEL, W12 X 16 0
63306-1600 EACH POSTS, STEEL, W12 X 19 0
63306-1700 EACH POSTS, WOOD, 4-INCH X 4-INCH 0
63306-1800 EACH POSTS, WOOD, 4-INCH X 6-INCH 0
63306-1900 EACH POSTS, WOOD, 6-INCH X 6-INCH 0
63306-2000 EACH POSTS, WOOD, 8-INCH X 6-INCH 0
63307-0000 EACH SIGN STRUCTURE, OVERHEAD 0
63308-0000 EACH OBJECT MARKER 0
63308-1000 EACH OBJECT MARKER, TYPE 1 0
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63308-2000 EACH OBJECT MARKER, TYPE 2 0
63308-3000 EACH OBJECT MARKER, TYPE 3 0
63308-4000 EACH OBJECT MARKER, TYPE CALTRANS TYPE L 0
63308-5000 EACH OBJECT MARKER, TYPE CALTRANS TYPE P 0
63309-0000 EACH DELINEATOR 0
63309-0100 EACH DELINEATOR, TYPE 1 0
63309-0200 EACH DELINEATOR, TYPE 2 0
63309-0300 EACH DELINEATOR, TYPE 3 0
63309-0400 EACH DELINEATOR, TYPE 4 0
63309-0500 EACH DELINEATOR, TYPE 5 0
63309-0600 EACH DELINEATOR, TYPE 6 0
63309-0700 EACH DELINEATOR, TYPE NMSHTD TYPE A 0
63309-0800 EACH DELINEATOR, TYPE NMSHTD TYPE C 0
63309-0900 EACH DELINEATOR, TYPE FLEXIBLE 0
63309-1000 EACH DELINEATOR, TYPE SNOWPOLE 0
63309-1100 EACH DELINEATOR, TYPE SNOWPOLE, 8 FEET 0
63309-1200 EACH DELINEATOR, TYPE SNOWPOLE, 10 FEET 0
63309-1300 EACH DELINEATOR, TYPE SNOWPOLE, 12 FEET 0
63310-0000 EACH CHANNELIZING DEVICE 0
63311-0000 LNFT SPEED HUMP 0
63312-0000 EACH SPEED HUMP 0
63313-0000 LNFT RUMBLE STRIP 0
63313-1000  LNFT RUMBLE STRIP, SHOULDER 0
63314-0000 STA RUMBLE STRIP 0
63314-1000 STA RUMBLE STRIP, SHOULDER 0
63315-0000 SQYD RUMBLE STRIP 0
63316-1000 EACH REMOVING AND RESETTING SIGN 0
63316-2000 EACH REMOVING AND RESETTING DELINEATOR 0
63316-3000 EACH REMOVING AND RESETTING OBJECT MARKER 0
63317-1000 SQYD REMOVING AND RESETTING SIGN 0
63318-1000 EACH SNOWPOLE HOLDER 0
63401-0000  LNFT PAVEMENT MARKINGS 0
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63401-0100  LNFT PAVEMENT MARKINGS, TYPE A, SOLID 0
63401-0200  LNFT PAVEMENT MARKINGS, TYPE A, BROKEN 0
63401-0300  LNFT PAVEMENT MARKINGS, TYPE B, SOLID 0
63401-0400  LNFT PAVEMENT MARKINGS, TYPE B, BROKEN 0
63401-0500  LNFT PAVEMENT MARKINGS, TYPE C, SOLID 0
63401-0600 LNFT PAVEMENT MARKINGS, TYPE C, BROKEN 0
63401-0700  LNFT PAVEMENT MARKINGS, TYPE D, SOLID 0
63401-0800  LNFT PAVEMENT MARKINGS, TYPE D, BROKEN 0
63401-0900 LNFT PAVEMENT MARKINGS, TYPE E, SOLID 0
63401-1000  LNFT PAVEMENT MARKINGS, TYPE E, BROKEN 0
63401-1100  LNFT PAVEMENT MARKINGS, TYPE F, SOLID 0
63401-1200  LNFT PAVEMENT MARKINGS, TYPE F, BROKEN 0
63401-1300  LNFT PAVEMENT MARKINGS, TYPE G, SOLID 0
63401-1400  LNFT PAVEMENT MARKINGS, TYPE G, BROKEN 0
63401-1500  LNFT PAVEMENT MARKINGS, TYPE H, SOLID 0
63401-1600  LNFT PAVEMENT MARKINGS, TYPE H, BROKEN 0
63401-1700  LNFT PAVEMENT MARKINGS, TYPE I, SOLID 0
63401-1800  LNFT PAVEMENT MARKINGS, TYPE I, BROKEN 0
63401-1900  LNFT PAVEMENT MARKINGS, TYPE J, SOLID 0
63401-2000  LNFT PAVEMENT MARKINGS, TYPE J, BROKEN 0
63401-2100  LNFT PAVEMENT MARKINGS, TYPE K, SOLID 0
63401-2200  LNFT PAVEMENT MARKINGS, TYPE K, BROKEN 0
63402-0100 MILE PAVEMENT MARKINGS, TYPE A, SOLID 1 1
63402-0200 MILE PAVEMENT MARKINGS, TYPE A, BROKEN 1 1
63402-0300 MILE PAVEMENT MARKINGS, TYPE B, SOLID 1 1
63402-0400 MILE PAVEMENT MARKINGS, TYPE B, BROKEN 1 1
63402-0500 MILE PAVEMENT MARKINGS, TYPE C, SOLID 1 1
63402-0600 MILE PAVEMENT MARKINGS, TYPE C, BROKEN 1 1
63402-0700 MILE PAVEMENT MARKINGS, TYPE D, SOLID 1 1
63402-0800 MILE PAVEMENT MARKINGS, TYPE D, BROKEN 1 1
63402-0900 MILE PAVEMENT MARKINGS, TYPE E, SOLID 1 1
63402-1000 MILE PAVEMENT MARKINGS, TYPE E, BROKEN 1 1
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63402-1100 MILE PAVEMENT MARKINGS, TYPE F, SOLID 1 1
63402-1200 MILE PAVEMENT MARKINGS, TYPE F, BROKEN 1 1
63402-1300 MILE PAVEMENT MARKINGS, TYPE G, SOLID 1 1
63402-1400 MILE PAVEMENT MARKINGS, TYPE G, BROKEN 1 1
63402-1500 MILE PAVEMENT MARKINGS, TYPE H, SOLID 1 1
63402-1600 MILE PAVEMENT MARKINGS, TYPE H, BROKEN 1 1
63402-1700 MILE PAVEMENT MARKINGS, TYPE I, SOLID 1 1
63402-1800 MILE PAVEMENT MARKINGS, TYPE |, BROKEN 1 1
63402-1900 MILE PAVEMENT MARKINGS, TYPE J, SOLID 1 1
63402-2000 MILE PAVEMENT MARKINGS, TYPE J, BROKEN 1 1
63402-2100 MILE PAVEMENT MARKINGS, TYPE K, SOLID 1 1
63402-2200 MILE PAVEMENT MARKINGS, TYPE K, BROKEN 1 1
63403-0100 SQFT PAVEMENT MARKINGS, TYPE A 0
63403-0200 SQFT PAVEMENT MARKINGS, TYPE B 0
63403-0300 SQFT PAVEMENT MARKINGS, TYPE C 0
63403-0400 SQFT PAVEMENT MARKINGS, TYPE D 0
63403-0500 SQFT PAVEMENT MARKINGS, TYPE E 0
63403-0600 SQFT PAVEMENT MARKINGS, TYPE F 0
63403-0700  SQFT PAVEMENT MARKINGS, TYPE G 0
63403-0800 SQFT PAVEMENT MARKINGS, TYPE H 0
63403-0900 SQFT PAVEMENT MARKINGS, TYPE | 0
63403-1000 SQFT PAVEMENT MARKINGS, TYPE J 0
63403-1100 SQFT PAVEMENT MARKINGS, TYPE K 0
63404-0100 GAL PAVEMENT MARKINGS, TYPE A 0
63404-0200 GAL PAVEMENT MARKINGS, TYPE B 0
63404-0300 GAL PAVEMENT MARKINGS, TYPE C 0
63404-0400 GAL PAVEMENT MARKINGS, TYPE D 0
63404-0500 GAL PAVEMENT MARKINGS, TYPE E 0
63404-0600 GAL PAVEMENT MARKINGS, TYPE F 0
63404-0700 GAL PAVEMENT MARKINGS, TYPE G 0
63404-0800 GAL PAVEMENT MARKINGS, TYPE H 0
63404-0900 GAL PAVEMENT MARKINGS, TYPE | 0
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63404-1000 GAL PAVEMENT MARKINGS, TYPE J 0
63404-1100 GAL PAVEMENT MARKINGS, TYPE K 0
63405-0050 EACH PAVEMENT MARKINGS, SYMBOLS 0
63405-0100 EACH PAVEMENT MARKINGS, TYPE A, TURN ARROW 0
63405-0150 EACH PAVEMENT MARKINGS, TYPE A, STRAIGHT ARROW 0
63405-0200 EACH PAVEMENT MARKINGS, TYPE A, STRAIGHT/TURN ARROW COMBINATION 0
63405-0250 EACH PAVEMENT MARKINGS, TYPE A, "ONLY" WORD MESSAGE 0
63405-0300 EACH PAVEMENT MARKINGS, TYPE A, "STOP" WORD MESSAGE 0
63405-0350 EACH PAVEMENT MARKINGS, TYPE A, "SCHOOL" WORD MESSAGE 0
63405-0400 EACH PAVEMENT MARKINGS, TYPE A, RAILROAD SYMBOL 0
63405-0450 EACH PAVEMENT MARKINGS, TYPE A, ACCESSIBILITY SYMBOL 0
63405-0500 EACH PAVEMENT MARKINGS, TYPE B, TURN ARROW 0
63405-0550 EACH PAVEMENT MARKINGS, TYPE B, STRAIGHT ARROW 0
63405-0600 EACH PAVEMENT MARKINGS, TYPE B, STRAIGHT/TURN ARROW COMBINATION 0
63405-0650 EACH PAVEMENT MARKINGS, TYPE B, "ONLY" WORD MESSAGE 0
63405-0700 EACH PAVEMENT MARKINGS, TYPE B, "STOP" WORD MESSAGE 0
63405-0750 EACH PAVEMENT MARKINGS, TYPE B, "SCHOOL" WORD MESSAGE 0
63405-0800 EACH PAVEMENT MARKINGS, TYPE B, RAILROAD SYMBOL 0
63405-0850 EACH PAVEMENT MARKINGS, TYPE B, ACCESSIBILITY SYMBOL 0
63405-0900 EACH PAVEMENT MARKINGS, TYPE C, TURN ARROW 0
63405-0950 EACH PAVEMENT MARKINGS, TYPE C, STRAIGHT ARROW 0
63405-1000 EACH PAVEMENT MARKINGS, TYPE C, STRAIGHT/TURN ARROW COMBINATION 0
63405-1050 EACH PAVEMENT MARKINGS, TYPE C, "ONLY" WORD MESSAGE 0
63405-1100 EACH PAVEMENT MARKINGS, TYPE C, "STOP" WORD MESSAGE 0
63405-1150 EACH PAVEMENT MARKINGS, TYPE C, "SCHOOL" WORD MESSAGE 0
63405-1200 EACH PAVEMENT MARKINGS, TYPE C, RAILROAD SYMBOL 0
63405-1250 EACH PAVEMENT MARKINGS, TYPE C, ACCESSIBILITY SYMBOL 0
63405-1300 EACH PAVEMENT MARKINGS, TYPE D, TURN ARROW 0
63405-1350 EACH PAVEMENT MARKINGS, TYPE D, STRAIGHT ARROW 0
63405-1400 EACH PAVEMENT MARKINGS, TYPE D, STRAIGHT/TURN ARROW COMBINATION 0
63405-1450 EACH PAVEMENT MARKINGS, TYPE D, "ONLY" WORD MESSAGE 0
63405-1500 EACH PAVEMENT MARKINGS, TYPE D, "STOP" WORD MESSAGE 0
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63405-1550 EACH PAVEMENT MARKINGS, TYPE D, "SCHOOL" WORD MESSAGE 0
63405-1600 EACH PAVEMENT MARKINGS, TYPE D, RAILROAD SYMBOL 0
63405-1650 EACH PAVEMENT MARKINGS, TYPE D, ACCESSIBILITY SYMBOL 0
63405-1700 EACH PAVEMENT MARKINGS, TYPE E, TURN ARROW 0
63405-1750 EACH PAVEMENT MARKINGS, TYPE E, STRAIGHT ARROW 0
63405-1800 EACH PAVEMENT MARKINGS, TYPE E, STRAIGHT/TURN ARROW COMBINATION 0
63405-1850 EACH PAVEMENT MARKINGS, TYPE E, "ONLY" WORD MESSAGE 0
63405-1900 EACH PAVEMENT MARKINGS, TYPE E, "STOP" WORD MESSAGE 0
63405-1950 EACH PAVEMENT MARKINGS, TYPE E, "SCHOOL" WORD MESSAGE 0
63405-2000 EACH PAVEMENT MARKINGS, TYPE E, RAILROAD SYMBOL 0
63405-2050 EACH PAVEMENT MARKINGS, TYPE E, ACCESSIBILITY SYMBOL 0
63405-2100 EACH PAVEMENT MARKINGS, TYPE F, TURN ARROW 0
63405-2150 EACH PAVEMENT MARKINGS, TYPE F, STRAIGHT ARROW 0
63405-2200 EACH PAVEMENT MARKINGS, TYPE F, STRAIGHT/TURN ARROW COMBINATION 0
63405-2250 EACH PAVEMENT MARKINGS, TYPE F, "ONLY" WORD MESSAGE 0
63405-2300 EACH PAVEMENT MARKINGS, TYPE F, "STOP" WORD MESSAGE 0
63405-2350 EACH PAVEMENT MARKINGS, TYPE F, "SCHOOL" WORD MESSAGE 0
63405-2400 EACH PAVEMENT MARKINGS, TYPE F, RAILROAD SYMBOL 0
63405-2450 EACH PAVEMENT MARKINGS, TYPE F, ACCESSIBILITY SYMBOL 0
63405-2500 EACH PAVEMENT MARKINGS, TYPE G, TURN ARROW 0
63405-2550 EACH PAVEMENT MARKINGS, TYPE G, STRAIGHT ARROW 0
63405-2600 EACH PAVEMENT MARKINGS, TYPE G, STRAIGHT/TURN ARROW COMBINATION 0
63405-2650 EACH PAVEMENT MARKINGS, TYPE G, "ONLY" WORD MESSAGE 0
63405-2700 EACH PAVEMENT MARKINGS, TYPE G, "STOP" WORD MESSAGE 0
63405-2750 EACH PAVEMENT MARKINGS, TYPE G, "SCHOOL" WORD MESSAGE 0
63405-2800 EACH PAVEMENT MARKINGS, TYPE G, RAILROAD SYMBOL 0
63405-2850 EACH PAVEMENT MARKINGS, TYPE G, ACCESSIBILITY SYMBOL 0
63405-2900 EACH PAVEMENT MARKINGS, TYPE H, TURN ARROW 0
63405-2950 EACH PAVEMENT MARKINGS, TYPE H, STRAIGHT ARROW 0
63405-3000 EACH PAVEMENT MARKINGS, TYPE H, STRAIGHT/TURN ARROW COMBINATION 0
63405-3050 EACH PAVEMENT MARKINGS, TYPE H, "ONLY" WORD MESSAGE 0
63405-3100 EACH PAVEMENT MARKINGS, TYPE H, "STOP" WORD MESSAGE 0
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63405-3150 EACH PAVEMENT MARKINGS, TYPE H, "SCHOOL" WORD MESSAGE 0
63405-3200 EACH PAVEMENT MARKINGS, TYPE H, RAILROAD SYMBOL 0
63405-3250 EACH PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY SYMBOL 0
63405-3300 EACH PAVEMENT MARKINGS, TYPE I, TURN ARROW 0
63405-3350 EACH PAVEMENT MARKINGS, TYPE I, STRAIGHT ARROW 0
63405-3400 EACH PAVEMENT MARKINGS, TYPE I, STRAIGHT/TURN ARROW COMBINATION 0
63405-3450 EACH PAVEMENT MARKINGS, TYPE I, "ONLY" WORD MESSAGE 0
63405-3500 EACH PAVEMENT MARKINGS, TYPE I, "STOP" WORD MESSAGE 0
63405-3550 EACH PAVEMENT MARKINGS, TYPE I, "SCHOOL" WORD MESSAGE 0
63405-3600 EACH PAVEMENT MARKINGS, TYPE I, RAILROAD SYMBOL 0
63405-3650 EACH PAVEMENT MARKINGS, TYPE I, ACCESSIBILITY SYMBOL 0
63405-3700 EACH PAVEMENT MARKINGS, TYPE J, TURN ARROW 0
63405-3750 EACH PAVEMENT MARKINGS, TYPE J, STRAIGHT ARROW 0
63405-3800 EACH PAVEMENT MARKINGS, TYPE J, STRAIGHT/TURN ARROW COMBINATION 0
63405-3850 EACH PAVEMENT MARKINGS, TYPE J, "ONLY" WORD MESSAGE 0
63405-3900 EACH PAVEMENT MARKINGS, TYPE J, "STOP" WORD MESSAGE 0
63405-3950 EACH PAVEMENT MARKINGS, TYPE J, "SCHOOL" WORD MESSAGE 0
63405-4000 EACH PAVEMENT MARKINGS, TYPE J, RAILROAD SYMBOL 0
63405-4050 EACH PAVEMENT MARKINGS, TYPE J, ACCESSIBILITY SYMBOL 0
63405-4100 EACH PAVEMENT MARKINGS, TYPE K, TURN ARROW 0
63405-4150 EACH PAVEMENT MARKINGS, TYPE K, STRAIGHT ARROW 0
63405-4200 EACH PAVEMENT MARKINGS, TYPE K, STRAIGHT/TURN ARROW COMBINATION 0
63405-4250 EACH PAVEMENT MARKINGS, TYPE K, "ONLY" WORD MESSAGE 0
63405-4300 EACH PAVEMENT MARKINGS, TYPE K, "STOP" WORD MESSAGE 0
63405-4350 EACH PAVEMENT MARKINGS, TYPE K, "SCHOOL" WORD MESSAGE 0
63405-4400 EACH PAVEMENT MARKINGS, TYPE K, RAILROAD SYMBOL 0
63405-4450 EACH PAVEMENT MARKINGS, TYPE K, ACCESSIBILITY SYMBOL 0
63406-0000 EACH RAISED PAVEMENT MARKERS 0
63406-0100 EACH RAISED PAVEMENT MARKERS TYPE A 0
63406-0200 EACH RAISED PAVEMENT MARKERS TYPE B 0
63406-0300 EACH RAISED PAVEMENT MARKERS TYPE C 0
63406-0400 EACH RAISED PAVEMENT MARKERS TYPE D 0
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63406-0500 EACH RAISED PAVEMENT MARKERS TYPE E 0
63407-0000 EACH RECESSED PAVEMENT MARKERS 0
63407-0100 EACH RECESSED PAVEMENT MARKERS TYPE A 0
63407-0200 EACH RECESSED PAVEMENT MARKERS TYPE B 0
63407-0300 EACH RECESSED PAVEMENT MARKERS TYPE C 0
63407-0400 EACH RECESSED PAVEMENT MARKERS TYPE D 0
63407-0500 EACH RECESSED PAVEMENT MARKERS TYPE E 0
63501-0000 LPSM TEMPORARY TRAFFIC CONTROL 0
63501-1000 LPSM TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR 0
63501-2000 LPSM TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM 0
63502-0100 EACH TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE A 0
63502-0200 EACH TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE B 0
63502-0300 EACH TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE C 0
63502-0400 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 1 0
63502-0500 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 2 0
63502-0600 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3 0
63502-0700 EACH TEMPORARY TRAFFIC CONTROL, CONE 0
63502-0800 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 18-INCH 0
63502-0900 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH 0
63502-1000 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH 0
63502-1100 EACH TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 450 0
63502-1200 EACH TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 700 0
63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM 0
63502-1400 EACH TEMPORARY TRAFFIC CONTROL, VERTICAL PANEL 0
63502-1500 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A 0
63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B 0
63502-1700 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C 0
63502-1800 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE D 0
63502-1900 EACH TEMPORARY TRAFFIC CONTROL, SHADOW VEHICLE 0
63502-2000 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN 0
63502-2100 EACH TEMPORARY TRAFFIC CONTROL, CRASH CUSHION 0
63502-2200 EACH TEMPORARY TRAFFIC CONTROL, CRASH CUSHION, INERTIAL BARREL 0
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63502-2300 EACH TEMPORARY TRAFFIC CONTROL, CRASH CUSHION, QUADGUARDCZ SYSTEM 0
63502-2400 EACH TEMPORARY TRAFFIC CONTROL, CRASH CUSHION, NEAT SYSTEM 0
63502-2500 EACH TEMPORARY TRAFFIC CONTROL, CRASH CUSHION, TRACC SYSTEM 0
63502-2600 EACH TEMPORARY TRAFFIC CONTROL, MOVING TEMPORARY CRASH CUSHION 0
63502-2700 EACH TEMPORARY TRAFFIC CONTROL, REPLACEMENT CARTRIDGES FOR CRASH 0
CUSHION
63502-2800 EACH TEMPORARY TRAFFIC CONTROL, REPLACEMENT BARRELS FOR CRASH 0
CUSHION
63502-2900 EACH TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS, SYMBOLS, AND 0
LETTERS
63502-3000 EACH TEMPORARY TRAFFIC CONTROL, RAISED PAVEMENT MARKER 0
63502-3100 EACH TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM 0
63502-3200 EACH TEMPORARY TRAFFIC CONTROL, RELOCATING TRAFFIC SIGNAL SYSTEM 0
63502-3300 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE RUMBLE STRIP 0
63502-3400 EACH TEMPORARY TRAFFIC CONTROL, OPPOSING TRAFFIC LANE DIVIDER 0
63502-3500 EACH TEMPORARY TRAFFIC CONTROL, VEHICLE POSITIONING GUIDES 0
63502-3600 EACH TEMPORARY TRAFFIC CONTROL, OVER HEIGHT WARNING DEVICE 0
63502-3700 EACH TEMPORARY TRAFFIC CONTROL, SNOWPOLE 0
63503-0100  LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 1 0
63503-0200  LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 2 0
63503-0300  LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3 0
63503-0400  LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER 0
63503-0500  LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER 0
63503-0600  LNFT TEMPORARY TRAFFIC CONTROL, GUARDRAIL 0
63503-0700  LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS 0
63503-0800  LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKING REMOVAL 0
63503-0900  LNFT TEMPORARY TRAFFIC CONTROL, SNOW FENCE 0
63503-1000  LNFT TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE 0
63504-1000  SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN 0
63504-2000 SQFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS, SYMBOLS AND 0
LETTERS
63504-3000 SQYD TEMPORARY TRAFFIC CONTROL, STEEL PLATES 0
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63505-1000  MILE TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS 1 1
63505-1500 MILE TEMPORARY TRAFFIC CONTROL, VEHICLE POSITIONING GUIDES 1 1
63506-0100 HOUR TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE A 0
63506-0200 HOUR TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE B 0
63506-0300 HOUR TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE C 0
63506-0400 HOUR TEMPORARY TRAFFIC CONTROL, POLICE OFFICER 0
63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER 0
63506-0600 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR 0
63506-0700 HOUR TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR 0
63506-0800 HOUR TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN 0
63507-0100 DAY TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE A 0
63507-0200 DAY TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE B 0
63507-0300 DAY TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE C 0
63507-0400 DAY TEMPORARY TRAFFIC CONTROL, POLICE OFFICER 0
63507-0500 DAY TEMPORARY TRAFFIC CONTROL, FLAGGER 0
63507-0600 DAY TEMPORARY TRAFFIC CONTROL, PILOT CAR 0
63507-0700 DAY TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR 0
63507-0800 DAY TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN 0
63508-1000 TON TEMPORARY TRAFFIC CONTROL, MAINTENANCE OF TRAFFIC, PAVEMENT 0
PATCH
63509-1000 FIXHRRATE TEMPORARY TRAFFIC CONTROL, FLAGGER 0
63601-1000 LPSM SYSTEM INSTALLATION, TRAFFIC SIGNAL 0
63601-2000 LPSM SYSTEM INSTALLATION, LIGHTING 0
63601-3000 LPSM SYSTEM INSTALLATION, ELECTRICAL 0
63601-4000 LPSM SYSTEM INSTALLATION, RAILROAD CROSSING 0
63601-5000 LPSM SYSTEM INSTALLATION, CHANGEABLE MESSAGE SIGN 0
63601-6000 LPSM SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM 0
63602-1000 EACH SYSTEM INSTALLATION, TRAFFIC SIGNAL 0
63602-2000 EACH SYSTEM INSTALLATION, LIGHTING 0
63602-3000 EACH SYSTEM INSTALLATION, ELECTRICAL 0
63602-4000 EACH SYSTEM INSTALLATION, RAILROAD CROSSING 0
63602-5000 EACH SYSTEM INSTALLATION, CHANGEABLE MESSAGE SIGN 0
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63602-6000 EACH SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM 0
63602-6020 EACH SYSTEM INSTALLATION, TRAFFIC DETECTOR WIRE LOOP 0
63610-0000  LNFT CONDUIT 0
63610-0100  LNFT CONDUIT, 3/4-INCH, PVC 0
63610-0200  LNFT CONDUIT, 3/4-INCH, RIGID GALVANIZED STEEL 0
63610-0300  LNFT CONDUIT, 3/4-INCH, FIBERGLASS 0
63610-0400  LNFT CONDUIT, 1-INCH, PVC 0
63610-0500  LNFT CONDUIT, 1-INCH, RIGID GALVANIZED STEEL 0
63610-0600  LNFT CONDUIT, 1-INCH, FIBERGLASS 0
63610-0700  LNFT CONDUIT, 1 1/4-INCH, PVC 0
63610-0800  LNFT CONDUIT, 1 1/4-INCH, RIGID GALVANIZED STEEL 0
63610-0900 LNFT CONDUIT, 1 1/4-INCH, FIBERGLASS 0
63610-1000 LNFT CONDUIT, 1 1/2-INCH, PVC 0
63610-1100  LNFT CONDUIT, 1 1/2-INCH, RIGID GALVANIZED STEEL 0
63610-1200  LNFT CONDUIT, 1 1/2-INCH, FIBERGLASS 0
63610-1300  LNFT CONDUIT, 1 3/4-INCH, PVC 0
63610-1400 LNFT CONDUIT, 1 3/4-INCH, RIGID GALVANIZED STEEL 0
63610-1500  LNFT CONDUIT, 1 3/4-INCH, FIBERGLASS 0
63610-1600  LNFT CONDUIT, 2-INCH, PVC 0
63610-1700  LNFT CONDUIT, 2-INCH, RIGID GALVANIZED STEEL 0
63610-1800  LNFT CONDUIT, 2-INCH, FIBERGLASS 0
63610-1900 LNFT CONDUIT, 2 1/2-INCH, PVC 0
63610-2000  LNFT CONDUIT, 2 1/2-INCH, RIGID GALVANIZED STEEL 0
63610-2100  LNFT CONDUIT, 2 1/2-INCH, FIBERGLASS 0
63610-2200  LNFT CONDUIT, 3-INCH, PVC 0
63610-2300  LNFT CONDUIT, 3-INCH, RIGID GALVANIZED STEEL 0
63610-2400  LNFT CONDUIT, 3-INCH, FIBERGLASS 0
63610-2500  LNFT CONDUIT, 3 1/2-INCH, PVC 0
63610-2600  LNFT CONDUIT, 3 1/2-INCH, RIGID GALVANIZED STEEL 0
63610-2700  LNFT CONDUIT, 3 1/2-INCH, FIBERGLASS 0
63610-2800  LNFT CONDUIT, 4-INCH, PVC 0
63610-2900  LNFT CONDUIT, 4-INCH, RIGID GALVANIZED STEEL 0
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63610-3000  LNFT CONDUIT, 4-INCH, FIBERGLASS 0
63610-3100  LNFT CONDUIT, 5-INCH, PVC 0
63610-3200  LNFT CONDUIT, 6-INCH, PVC 0
63610-3300  LNFT CONDUIT, 6-INCH, RIGID GALVANIZED STEEL 0
63610-3400  LNFT CONDUIT, 6-INCH, FIBERGLASS 0
63610-3500 LNFT CONDUIT, 8-INCH, PVC 0
63610-3600  LNFT CONDUIT, 8-INCH, RIGID GALVANIZED STEEL 0
63610-3700  LNFT CONDUIT, 8-INCH, FIBERGLASS 0
63610-3800  LNFT CONDUIT, 10-INCH, PVC 0
63610-3900 LNFT CONDUIT, 10-INCH, RIGID GALVANIZED STEEL 0
63610-4000 LNFT CONDUIT, 10-INCH, FIBERGLASS 0
63610-4100  LNFT CONDUIT, 12-INCH, PVC 0
63610-4200  LNFT CONDUIT, 12-INCH, RIGID GALVANIZED STEEL 0
63610-4300 LNFT CONDUIT, 12-INCH, FIBERGLASS 0
63611-0100  LNFT WIRE, ELECTRICAL CONDUCTORS, 14 AWG 0
63611-0200  LNFT WIRE, ELECTRICAL CONDUCTORS, 12 AWG 0
63611-0300  LNFT WIRE, ELECTRICAL CONDUCTORS, 10 AWG 0
63611-0400 LNFT WIRE, ELECTRICAL CONDUCTORS, 8 AWG 0
63611-0500 LNFT WIRE, ELECTRICAL CONDUCTORS, 6 AWG 0
63611-0600 LNFT WIRE, ELECTRICAL CONDUCTORS, 4 AWG 0
63611-0700  LNFT WIRE, ELECTRICAL CONDUCTORS, 3 AWG 0
63611-0800  LNFT WIRE, ELECTRICAL CONDUCTORS, 2 AWG 0
63611-0900 LNFT WIRE, ELECTRICAL CONDUCTORS, 1 AWG 0
63611-1000 LNFT WIRE, ELECTRICAL CONDUCTORS, 0 AWG 0
63611-1100  LNFT WIRE, ELECTRICAL CONDUCTORS, 00 AWG 0
63611-1200  LNFT WIRE, TELEPHONE, 3 PAIR, 19 AWG 0
63611-1300  LNFT WIRE, COAXIAL CABLE TYPE 1 0
63611-1400  LNFT WIRE, COAXIAL CABLE TYPE 2 0
63611-1500 LNFT WIRE, COAXIAL CABLE, TYPE 3 0
63612-0000 EACH LUMINAIRE 0
63612-0100 EACH LUMINAIRE, TYPE A 0
63612-0200 EACH LUMINAIRE, TYPE B 0
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63612-0300 EACH LUMINAIRE, TYPE C 0
63612-0400 EACH LUMINAIRE, TYPE WASHINGTON STYLE 0
63612-0500 EACH LUMINAIRE, TYPE FREDERICK LAW OLMSTED STYLE 0
63612-0600 EACH LUMINAIRE, LAMPS, TYPE TWIN 20 LIGHT STANDARD 0
63612-0700 EACH LUMINAIRE, GLOBE, TYPE TWIN 20 LIGHT STANDARD 0
63612-0800 EACH LUMINAIRE, CONVERSION KIT, TYPE TWIN 20 LIGHT STANDARD 0
63612-0900 EACH LUMINAIRE, CUTOFF LUMINAIRE, HIGH PRESSURE SODIUM, 400 WATT WITH 0
LAMP
63612-1000 EACH LUMINAIRE, CUTOFF LUMINAIRE, HIGH PRESSURE SODIUM, 250 WATT WITH 0
LAMP
63612-1100 EACH LUMINAIRE, CUTOFF LUMINAIRE, HIGH PRESSURE SODIUM, 150 WATT WITH 0
LAMP
63612-1200 EACH LUMINAIRE, PHOTOCONTROLS, TYPE TWIN 20 LIGHT STANDARD 0
63613-0000 EACH SIGNAL HEAD 0
63620-0000 EACH POLE 0
63620-0100 EACH POLES, TYPE A 0
63620-0200 EACH POLES, TYPE B 0
63620-0300 EACH POLES, TYPEC 0
63620-0400 EACH POLES, TYPE TWIN 20 LIGHT STANDARD 0
63620-0500 EACH POLES, TYPE WASHINGTON GLOBE NO. 16 LIGHT STANDARD 0
63620-0600 EACH POLES, TYPE WASHINGTON GLOBE NO. 14N LIGHT STANDARD 0
63620-0700 EACH POLE, TYPE FREDERICK LAW OLMSTED LIGHT STANDARD 0
63620-0800 EACH POLE, TYPE TRAFFIC SIGNAL 0
63621-1000 EACH UTILITY BOX, PULLBOX 0
63621-2000 EACH UTILITY BOX, TELEPHONE PULLBOX 0
63621-3000 EACH UTILITY BOX, JUNCTION BOX 0
63621-4000 EACH UTILITY BOX, TELEPHONE INTERCEPT BOX 0
63622-0000  LNFT UTILITY TRENCH 0
63622-0100  LNFT UTILITY TRENCH TYPE A 0
63622-0200  LNFT UTILITY TRENCH TYPE B 0
63622-0300  LNFT UTILITY TRENCH TYPE C 0
63622-0400  LNFT UTILITY TRENCH TYPE D 0
63622-0500  LNFT UTILITY TRENCH TYPE E 0
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63622-0600  LNFT UTILITY TRENCH TYPE F 0
63623-1000 EACH MANHOLE, ELECTRICAL 0
63623-2000 EACH MANHOLE, TELEPHONE 0
63640-0100 LPSM RELOCATE LUMINAIRES 0
63640-0200 LPSM RELOCATE SIGNAL SYSTEM 0
63640-0300 LPSM RELOCATE RAILROAD CROSSING 0
63640-0400 LPSM RELOCATE POLE 0
63640-0500 LPSM RELOCATE CALL BOX 0
63640-0600 LPSM RELOCATE COMMUNICATION LINE 0
63640-0700 LPSM RELOCATE ELECTRICAL LINE 0
63641-0100 EACH RELOCATE LUMINAIRE 0
63641-0200 EACH RELOCATE SIGNAL SYSTEM 0
63641-0300 EACH RELOCATE RAILROAD CROSSING 0
63641-0400 EACH RELOCATE POLE 0
63641-0500 EACH RELOCATE CALL BOX 0
63641-0600 EACH RELOCATE SIGNAL HEAD 0
63641-0700 EACH RELOCATE LIGHT POLE 0
63641-0800 EACH RELOCATE TELEPHONE BOOTH 0
63641-0900 EACH RELOCATE ELECTRICAL CABLE 0
63701-0000 EACH FIELD OFFICE 0
63702-0000 EACH FIELD LABORATORY 0
63703-0000 EACH RESIDENTIAL HOUSING 0
63704-0000 EACH VEHICLES 0
63705-0000 LPSM LONG DISTANCE CALLS 0
64501-0000 LPSM LOCATE UTILITIES 0
64502-0000 EACH LOCATE UTILITIES 0
64601-1000 EACH BUILDING, RESTROOM FACILITY 0
64601-2000 EACH BUILDING, SUPPORT BUILDING 0
64602-1000 LPSM BUILDING, RESTROOM FACILITY 0
64602-2000 LPSM BUILDING, SUPPORT BUILDING 0
64603-0100 EACH FIXTURE, TRASH RECEPTACLE 0
64603-0200 EACH FIXTURE, MAILBOX 0
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64603-0300 EACH FIXTURE, BENCH 0
64603-0400 EACH FIXTURE, BENCH WITH TRASH RECEPTACLE 0
64603-0500 EACH FIXTURE, BICYCLE STORAGE RACK 0
64603-0600 EACH FIXTURE, FLAG POLE 0
64603-0700 EACH FIXTURE, PICNIC TABLE 0
64603-0800 EACH FIXTURE, KIOSK 0
64603-0900 EACH FIXTURE, PORTABLE TOILET 0
64603-1000 EACH FIXTURE, VAULT TOILET 0
64604-1000  LNFT FIXTURE, HANDRAIL 0
64604-2000 LNFT FIXTURE, PLAYGROUND 0
64604-3000  LNFT FIXTURE, PEDESTRIAN RAILING 0
64604-4000  LNFT FIXTURE, LOG PLANTER 0
64605-1000 LPSM FIXTURE, KIOSK 0
64605-2000 LPSM FIXTURE, PORTABLE TOILET 0
64620-0100 EACH REMOVE AND RESET LITTER BARREL PAD 0
64620-0200 EACH REMOVE AND RESET SANITARY FACILITY 0
64620-0300 EACH REMOVE AND RESET BENCH 0
64620-0400 EACH REMOVE AND RESET MAILBOX 0
64620-0500 EACH REMOVE AND RESET FLAG POLE 0
64620-0600 EACH REMOVE AND RESET TRASH RECEPTACLE 0
64620-0700 EACH REMOVE AND RESET CONCRETE PLANTER 0
64620-0800 EACH REMOVE AND RESET VAULT TOILET 0
64625-1000 EACH MAINTENANCE, TOILET 0
64630-1000 LPSM ROADSIDE DEVELOPMENT 0
64701-1000 LPSM MITIGATION, WETLANDS MITIGATION 0
64702-1000 LNFT MITIGATION, LANDSCAPING LOG 0
64702-2000  LNFT MITIGATION, LOG BARRIER 0
64703-1000 EACH MITIGATION, LANDSCAPING LOGS 0
64703-2000 EACH MITIGATION, LOG DEFLECTOR 0
64703-3000 EACH MITIGATION, LOG WEIR 0
64703-3010 EACH MITIGATION, ROCK WEIR 0
64703-4000 EACH MITIGATION, LOG BARRIER 0
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64703-5000 EACH MITIGATION, ROOT WAD 0

64703-6000 EACH MITIGATION, FISH PASSAGE BOULDERS 0

64704-1000 CUYD MITIGATION, STREAMBED MATERIAL 0

64705-1000 TON MITIGATION, AGRICULTURAL LIMESTONE 0

64801-1000 LPSM SYSTEM INSTALLATION, NATURAL GAS 0

64810-1000  LNFT PIPELINE, NATURAL GAS 2-INCH 0

64811-1000 EACH VALVE, ADJUST GAS 0

65001-1000 LPSM CONSTRUCT AND MAINTAIN DETOUR

66601-0000 LPSM CONTRACT MODIFICATION WORK

66602-0000 CTSM CONTRACT MODIFICATION WORK

66603-0000 EACH CONTRACT MODIFICATION WORK

66604-0000 HOUR CONTRACT MODIFICATION WORK

66605-0000  LNFT CONTRACT MODIFICATION WORK

66606-0000 CUYD CONTRACT MODIFICATION WORK

66607-0000 SQYD CONTRACT MODIFICATION WORK

66608-0000 TON CONTRACT MODIFICATION WORK

66609-0000 DAY CONTRACT MODIFICATION WORK

66610-0000 ACRE CONTRACT MODIFICATION WORK

66611-0000 MILE CONTRACT MODIFICATION WORK

66612-0000 WEEK CONTRACT MODIFICATION WORK
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