
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-JODA 201(1)
CLARNO LOOP ROAD AND PARKING AREA

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

OR
WHEELER
JOHN DAY FOSSIL BEDS NM

VANCOUVER WA
WILLIAM L. PARSONS
09/24/99

Signed:

Title: Date: ______________

Contract Awarded To:  Weekly Brothers, Incorporated                             Date:  October 5, 1999

Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

WEEKLY BROS INC
478 ELK RIDGE LANE
IDLEYLD PARK, OR  97447

   196,638.00

COATS CONSTRUCTION LLC
2975 SKYLINE RANCH ROAD
BEND, OR  97701

   226,670.00

BAUGHMAN BROS CONSTRUCTION INC
PO BOX 386
ROSEBURG, OR  97470

   234,512.00

PT CONSTRUCTION INC
PO BOX 1407
YAKIMA, WA  98907-1407

   246,541.00

WAYNE JESKEY CONSTRUCTION
PO BOX 1713
CLACKAMAS, OR  97015

   265,246.00

PIERATT BROTHERS INC
21350 STEVENS ROAD
BEND, OR  97702-9235

   273,097.00

EHC, LLC
PO BOX 656
POWELL, WY  82435

   293,809.00

Engineer's Estimate 295,635.00
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15101 LPSM Mobilization
WEEKLY BROS INC ALL 15,000.00     15,000.00
COATS CONSTRUCTION LLC 25,000.00     25,000.00
BAUGHMAN BROS CONSTRUCTION INC 40,860.00     40,860.00
PT CONSTRUCTION INC 13,200.00     13,200.00
WAYNE JESKEY CONSTRUCTION 26,000.00     26,000.00
PIERATT BROTHERS INC 22,320.00     22,320.00
EHC, LLC 31,800.00     31,800.00
ENGINEER'S ESTIMATE 47,000.00     47,000.00

15201 LPSM Construction survey and staking
WEEKLY BROS INC ALL 10,000.00     10,000.00
COATS CONSTRUCTION LLC 10,000.00     10,000.00
BAUGHMAN BROS CONSTRUCTION INC 5,000.00      5,000.00
PT CONSTRUCTION INC 13,200.00     13,200.00
WAYNE JESKEY CONSTRUCTION 10,100.00     10,100.00
PIERATT BROTHERS INC 12,120.00     12,120.00
EHC, LLC 10,000.00     10,000.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00

15501 LPSM Construction schedule
WEEKLY BROS INC ALL 1,000.00      1,000.00
COATS CONSTRUCTION LLC 2,000.00      2,000.00
BAUGHMAN BROS CONSTRUCTION INC 1,000.00      1,000.00
PT CONSTRUCTION INC 1,320.00      1,320.00
WAYNE JESKEY CONSTRUCTION 2,400.00      2,400.00
PIERATT BROTHERS INC 500.00        500.00
EHC, LLC 1,200.00      1,200.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

15703 m Silt fence
WEEKLY BROS INC 50 10.00        500.00
COATS CONSTRUCTION LLC 14.00        700.00
BAUGHMAN BROS CONSTRUCTION INC 12.00        600.00
PT CONSTRUCTION INC 16.50        825.00
WAYNE JESKEY CONSTRUCTION 19.00        950.00
PIERATT BROTHERS INC 17.00        850.00
EHC, LLC 16.50        825.00
ENGINEER'S ESTIMATE 25.00      1,250.00
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20401 m3 Roadway excavation
WEEKLY BROS INC 1,100 16.00     17,600.00
COATS CONSTRUCTION LLC 22.00     24,200.00
BAUGHMAN BROS CONSTRUCTION INC 24.00     26,400.00
PT CONSTRUCTION INC 15.45     16,995.00
WAYNE JESKEY CONSTRUCTION 10.00     11,000.00
PIERATT BROTHERS INC 18.70     20,570.00
EHC, LLC 15.00     16,500.00
ENGINEER'S ESTIMATE 12.00     13,200.00

20420 A m2 Scarify asphalt surface , 50 millimeter depth
WEEKLY BROS INC 1,350 2.60      3,510.00
COATS CONSTRUCTION LLC 3.00      4,050.00
BAUGHMAN BROS CONSTRUCTION INC 4.00      5,400.00
PT CONSTRUCTION INC 0.75      1,012.50
WAYNE JESKEY CONSTRUCTION 2.00      2,700.00
PIERATT BROTHERS INC 2.40      3,240.00
EHC, LLC 13.00     17,550.00
ENGINEER'S ESTIMATE 1.50      2,025.00

20420 B m2 Scarify asphalt surface , 175 millimeter depth
WEEKLY BROS INC 530 4.00      2,120.00
COATS CONSTRUCTION LLC 6.00      3,180.00
BAUGHMAN BROS CONSTRUCTION INC 15.00      7,950.00
PT CONSTRUCTION INC 0.75        397.50
WAYNE JESKEY CONSTRUCTION 5.00      2,650.00
PIERATT BROTHERS INC 7.20      3,816.00
EHC, LLC 20.00     10,600.00
ENGINEER'S ESTIMATE 2.00      1,060.00

20426 each Boulders
WEEKLY BROS INC 15 60.00        900.00
COATS CONSTRUCTION LLC 250.00      3,750.00
BAUGHMAN BROS CONSTRUCTION INC 150.00      2,250.00
PT CONSTRUCTION INC 104.00      1,560.00
WAYNE JESKEY CONSTRUCTION 75.00      1,125.00
PIERATT BROTHERS INC 60.00        900.00
EHC, LLC 200.00      3,000.00
ENGINEER'S ESTIMATE 120.00      1,800.00
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21101 m2 Roadway obliteration
WEEKLY BROS INC 400 3.00      1,200.00
COATS CONSTRUCTION LLC 5.00      2,000.00
BAUGHMAN BROS CONSTRUCTION INC 10.75      4,300.00
PT CONSTRUCTION INC 1.19        476.00
WAYNE JESKEY CONSTRUCTION 3.00      1,200.00
PIERATT BROTHERS INC 9.60      3,840.00
EHC, LLC 30.00     12,000.00
ENGINEER'S ESTIMATE 12.00      4,800.00

25201 m3 Special rock embankment, mechanically-placed
WEEKLY BROS INC 2 200.00        400.00
COATS CONSTRUCTION LLC 800.00      1,600.00
BAUGHMAN BROS CONSTRUCTION INC 300.00        600.00
PT CONSTRUCTION INC 99.00        198.00
WAYNE JESKEY CONSTRUCTION 140.00        280.00
PIERATT BROTHERS INC 252.00        504.00
EHC, LLC 400.00        800.00
ENGINEER'S ESTIMATE 500.00      1,000.00

30802 t Roadway aggregate method 1
WEEKLY BROS INC 960.0 24.00     23,040.00
COATS CONSTRUCTION LLC 23.75     22,800.00
BAUGHMAN BROS CONSTRUCTION INC 26.00     24,960.00
PT CONSTRUCTION INC 20.50     19,680.00
WAYNE JESKEY CONSTRUCTION 25.00     24,000.00
PIERATT BROTHERS INC 40.80     39,168.00
EHC, LLC 46.50     44,640.00
ENGINEER'S ESTIMATE 30.00     28,800.00

40201 t Minor hot asphalt concrete
WEEKLY BROS INC 850.0 55.00     46,750.00
COATS CONSTRUCTION LLC 48.00     40,800.00
BAUGHMAN BROS CONSTRUCTION INC 55.00     46,750.00
PT CONSTRUCTION INC 102.00     86,700.00
WAYNE JESKEY CONSTRUCTION 55.00     46,750.00
PIERATT BROTHERS INC 74.40     63,240.00
EHC, LLC 60.00     51,000.00
ENGINEER'S ESTIMATE 100.00     85,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-JODA 201(1)
CLARNO LOOP ROAD AND PARKING AREA

Date: 10/01/99

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   4

Schedule: A

60202 m 530 millimeter span, 380 millimeter rise pipe arch culvert
WEEKLY BROS INC 10 90.00        900.00
COATS CONSTRUCTION LLC 200.00      2,000.00
BAUGHMAN BROS CONSTRUCTION INC 115.00      1,150.00
PT CONSTRUCTION INC 29.50        295.00
WAYNE JESKEY CONSTRUCTION 310.00      3,100.00
PIERATT BROTHERS INC 206.00      2,060.00
EHC, LLC 120.00      1,200.00
ENGINEER'S ESTIMATE 120.00      1,200.00

60911 m Log curb
WEEKLY BROS INC 170 67.00     11,390.00
COATS CONSTRUCTION LLC 205.00     34,850.00
BAUGHMAN BROS CONSTRUCTION INC 75.00     12,750.00
PT CONSTRUCTION INC 265.30     45,101.00
WAYNE JESKEY CONSTRUCTION 530.00     90,100.00
PIERATT BROTHERS INC 336.00     57,120.00
EHC, LLC 280.00     47,600.00
ENGINEER'S ESTIMATE 175.00     29,750.00

60917 each Log wheelstop
WEEKLY BROS INC 11 310.00      3,410.00
COATS CONSTRUCTION LLC 205.00      2,255.00
BAUGHMAN BROS CONSTRUCTION INC 300.00      3,300.00
PT CONSTRUCTION INC 121.00      1,331.00
WAYNE JESKEY CONSTRUCTION 475.00      5,225.00
PIERATT BROTHERS INC 372.00      4,092.00
EHC, LLC 250.00      2,750.00
ENGINEER'S ESTIMATE 400.00      4,400.00

61501 m2 Asphalt concrete sidewalk
WEEKLY BROS INC 530 55.00     29,150.00
COATS CONSTRUCTION LLC 27.00     14,310.00
BAUGHMAN BROS CONSTRUCTION INC 35.50     18,815.00
PT CONSTRUCTION INC 33.00     17,490.00
WAYNE JESKEY CONSTRUCTION 12.00      6,360.00
PIERATT BROTHERS INC 9.30      4,929.00
EHC, LLC 21.50     11,395.00
ENGINEER'S ESTIMATE 25.00     13,250.00
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61504 each Portland cement concrete sidewalk chase
WEEKLY BROS INC 1 1,500.00      1,500.00
COATS CONSTRUCTION LLC 1,500.00      1,500.00
BAUGHMAN BROS CONSTRUCTION INC 600.00        600.00
PT CONSTRUCTION INC 825.00        825.00
WAYNE JESKEY CONSTRUCTION 2,900.00      2,900.00
PIERATT BROTHERS INC 1,440.00      1,440.00
EHC, LLC 1,100.00      1,100.00
ENGINEER'S ESTIMATE 1,500.00      1,500.00

62201 A hour Hydraulic excavator, 1.1 m3 minimum capacity with thumb attachment
WEEKLY BROS INC 16 100.00      1,600.00
COATS CONSTRUCTION LLC 90.00      1,440.00
BAUGHMAN BROS CONSTRUCTION INC 120.00      1,920.00
PT CONSTRUCTION INC 110.00      1,760.00
WAYNE JESKEY CONSTRUCTION 110.00      1,760.00
PIERATT BROTHERS INC 95.00      1,520.00
EHC, LLC 140.00      2,240.00
ENGINEER'S ESTIMATE 120.00      1,920.00

62201 B hour Loader/backhoe, wheel type tractor, 35 kW minimum
WEEKLY BROS INC 16 100.00      1,600.00
COATS CONSTRUCTION LLC 65.00      1,040.00
BAUGHMAN BROS CONSTRUCTION INC 85.00      1,360.00
PT CONSTRUCTION INC 71.00      1,136.00
WAYNE JESKEY CONSTRUCTION 76.00      1,216.00
PIERATT BROTHERS INC 65.00      1,040.00
EHC, LLC 65.00      1,040.00
ENGINEER'S ESTIMATE 75.00      1,200.00

62201 C hour Truck, highway, dump body, rear, 9.1 m3 minimum capacity
WEEKLY BROS INC 16 60.00        960.00
COATS CONSTRUCTION LLC 65.00      1,040.00
BAUGHMAN BROS CONSTRUCTION INC 85.00      1,360.00
PT CONSTRUCTION INC 71.00      1,136.00
WAYNE JESKEY CONSTRUCTION 76.00      1,216.00
PIERATT BROTHERS INC 60.00        960.00
EHC, LLC 60.00        960.00
ENGINEER'S ESTIMATE 65.00      1,040.00
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62301 hour General labor
WEEKLY BROS INC 24 42.00      1,008.00
COATS CONSTRUCTION LLC 35.00        840.00
BAUGHMAN BROS CONSTRUCTION INC 43.00      1,032.00
PT CONSTRUCTION INC 46.00      1,104.00
WAYNE JESKEY CONSTRUCTION 41.00        984.00
PIERATT BROTHERS INC 42.00      1,008.00
EHC, LLC 31.00        744.00
ENGINEER'S ESTIMATE 45.00      1,080.00

62404 m2 Placing conserved topsoil, 50 millimeter depth
WEEKLY BROS INC 1,200 5.00      6,000.00
COATS CONSTRUCTION LLC 7.00      8,400.00
BAUGHMAN BROS CONSTRUCTION INC 4.50      5,400.00
PT CONSTRUCTION INC 1.10      1,320.00
WAYNE JESKEY CONSTRUCTION 3.25      3,900.00
PIERATT BROTHERS INC 3.90      4,680.00
EHC, LLC 5.00      6,000.00
ENGINEER'S ESTIMATE 2.50      3,000.00

62502 m2 Seeding, dry method
WEEKLY BROS INC 1,200 1.75      2,100.00
COATS CONSTRUCTION LLC 2.50      3,000.00
BAUGHMAN BROS CONSTRUCTION INC 2.00      2,400.00
PT CONSTRUCTION INC 1.65      1,980.00
WAYNE JESKEY CONSTRUCTION 1.75      2,100.00
PIERATT BROTHERS INC 3.60      4,320.00
EHC, LLC 2.50      3,000.00
ENGINEER'S ESTIMATE 5.00      6,000.00

63302 m2 Sign installation
WEEKLY BROS INC 1 160.00        160.00
COATS CONSTRUCTION LLC 1,200.00      1,200.00
BAUGHMAN BROS CONSTRUCTION INC 500.00        500.00
PT CONSTRUCTION INC 296.00        296.00
WAYNE JESKEY CONSTRUCTION 475.00        475.00
PIERATT BROTHERS INC 220.00        220.00
EHC, LLC 250.00        250.00
ENGINEER'S ESTIMATE 500.00        500.00
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63308 A each Removing and resetting signs
WEEKLY BROS INC 8 125.00      1,000.00
COATS CONSTRUCTION LLC 150.00      1,200.00
BAUGHMAN BROS CONSTRUCTION INC 200.00      1,600.00
PT CONSTRUCTION INC 165.00      1,320.00
WAYNE JESKEY CONSTRUCTION 130.00      1,040.00
PIERATT BROTHERS INC 142.00      1,136.00
EHC, LLC 100.00        800.00
ENGINEER'S ESTIMATE 500.00      4,000.00

63308 B each Removing and resetting signs , informational plaque and base
WEEKLY BROS INC 5 300.00      1,500.00
COATS CONSTRUCTION LLC 200.00      1,000.00
BAUGHMAN BROS CONSTRUCTION INC 750.00      3,750.00
PT CONSTRUCTION INC 275.00      1,375.00
WAYNE JESKEY CONSTRUCTION 300.00      1,500.00
PIERATT BROTHERS INC 460.00      2,300.00
EHC, LLC 125.00        625.00
ENGINEER'S ESTIMATE 500.00      2,500.00

63401 m Pavement markings type B, solid white
WEEKLY BROS INC 320 3.00        960.00
COATS CONSTRUCTION LLC 2.00        640.00
BAUGHMAN BROS CONSTRUCTION INC 1.25        400.00
PT CONSTRUCTION INC 1.65        528.00
WAYNE JESKEY CONSTRUCTION 1.00        320.00
PIERATT BROTHERS INC 0.60        192.00
EHC, LLC 5.00      1,600.00
ENGINEER'S ESTIMATE 3.50      1,120.00

63406 A each Pavement markings type B, arrow symbol
WEEKLY BROS INC 2 50.00        100.00
COATS CONSTRUCTION LLC 35.00         70.00
BAUGHMAN BROS CONSTRUCTION INC 50.00        100.00
PT CONSTRUCTION INC 82.00        164.00
WAYNE JESKEY CONSTRUCTION 85.00        170.00
PIERATT BROTHERS INC 120.00        240.00
EHC, LLC 300.00        600.00
ENGINEER'S ESTIMATE 150.00        300.00
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63406 B each Pavement markings type B, white handicap symbol
WEEKLY BROS INC 3 100.00        300.00
COATS CONSTRUCTION LLC 90.00        270.00
BAUGHMAN BROS CONSTRUCTION INC 350.00      1,050.00
PT CONSTRUCTION INC 275.00        825.00
WAYNE JESKEY CONSTRUCTION 60.00        180.00
PIERATT BROTHERS INC 160.00        480.00
EHC, LLC 400.00      1,200.00
ENGINEER'S ESTIMATE 150.00        450.00

63505 A each Barricade type I
WEEKLY BROS INC 30 30.00        900.00
COATS CONSTRUCTION LLC 60.00      1,800.00
BAUGHMAN BROS CONSTRUCTION INC 45.00      1,350.00
PT CONSTRUCTION INC 82.00      2,460.00
WAYNE JESKEY CONSTRUCTION 50.00      1,500.00
PIERATT BROTHERS INC 140.00      4,200.00
EHC, LLC 30.00        900.00
ENGINEER'S ESTIMATE 50.00      1,500.00

63505 B each Barricade type III
WEEKLY BROS INC 4 100.00        400.00
COATS CONSTRUCTION LLC 100.00        400.00
BAUGHMAN BROS CONSTRUCTION INC 195.00        780.00
PT CONSTRUCTION INC 214.00        856.00
WAYNE JESKEY CONSTRUCTION 195.00        780.00
PIERATT BROTHERS INC 520.00      2,080.00
EHC, LLC 50.00        200.00
ENGINEER'S ESTIMATE 150.00        600.00

63506 each Cone type 1050 millimeter tubular
WEEKLY BROS INC 20 35.00        700.00
COATS CONSTRUCTION LLC 15.00        300.00
BAUGHMAN BROS CONSTRUCTION INC 22.50        450.00
PT CONSTRUCTION INC 21.00        420.00
WAYNE JESKEY CONSTRUCTION 40.00        800.00
PIERATT BROTHERS INC 22.00        440.00
EHC, LLC 30.00        600.00
ENGINEER'S ESTIMATE 15.00        300.00
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63507 m2 Construction sign
WEEKLY BROS INC 11 140.00      1,540.00
COATS CONSTRUCTION LLC 145.00      1,595.00
BAUGHMAN BROS CONSTRUCTION INC 85.00        935.00
PT CONSTRUCTION INC 165.00      1,815.00
WAYNE JESKEY CONSTRUCTION 275.00      3,025.00
PIERATT BROTHERS INC 12.00        132.00
EHC, LLC 150.00      1,650.00
ENGINEER'S ESTIMATE 150.00      1,650.00

63509 fix hr rate Flagger
WEEKLY BROS INC 240 31.00      7,440.00
COATS CONSTRUCTION LLC 31.00      7,440.00
BAUGHMAN BROS CONSTRUCTION INC 31.00      7,440.00
PT CONSTRUCTION INC 31.00      7,440.00
WAYNE JESKEY CONSTRUCTION 31.00      7,440.00
PIERATT BROTHERS INC 31.00      7,440.00
EHC, LLC 31.00      7,440.00
ENGINEER'S ESTIMATE 31.00      7,440.00


